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02 41 00 SD-01 Preconstruction Submittals
Existing Conditions 1.8
Demolition Plan 1.2.1

03 11 13.00 10 SD-03 Product Data
Form Materials 2.1
Form Releasing Agents 2.1.7
SD-06 Test Reports
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of Concrete

03 15 00.00 10 SD-03 Product Data
Preformed Expansion Joint Filler 2.2
Sealant 2.3
Waterstops 2.4

03 20 00.00 10 SD-02 Shop Drawings
Reinforcement 3.1
SD-07 Certificates
Reinforcing Steel 2.3

03 30 00.00 10 SD-03 Product Data
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Air-Entraining Admixtures 1.2.10
Air-Entraining Admixtures 2.3.5
Vapor Barrier 2.9
Floor Finish 1.2.4
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03 30 00.00 10 Fuel Resistant Epoxy Coating 2.8
SD-05 Design Data
Mixture Proportions 1.2.1
SD-06 Test Reports
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Testing and Inspection for CQC 3.11
Air-Entraining Admixtures 1.2.10
Air-Entraining Admixtures 2.3.5

03 39 00.00 10 SD-03 Product Data
Membrane-Forming Compound 2.1.2

04 20 00 SD-02 Shop Drawings
Detail Drawings 1.4.1
SD-03 Product Data
Cement 2.4.3
Cold Weather Installation 1.6.2
SD-04 Samples
Concrete Masonry Units (CMU) 2.2
SD-05 Design Data
Mortar 2.4
SD-06 Test Reports
Field Testing of Mortar 3.13.1
Field Testing of Grout 3.13.2
Prism tests 3.13.3
Fire-rated CMU 2.2.2
SD-07 Certificates
Concrete Masonry Units (CMU) 2.2

04 20 00 Anchors, Ties, and Bar 2.6
Positioners
Expansion-Joint Materials 2.9
Admixtures for Masonry Mortar 2.4.1
Admixtures for Grout 2.5.1
Control Joint Keys 2.8
Reinforcing Steel Bars and Rods 2.7
SD-08 Manufacturer’s Instructions
Cement 2.4.3

05 12 00 SD-02 Shop Drawings
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Fabrication drawings 1.6.1
SD-03 Product Data
Shop Primer 2.4
Welding electrodes and rods 2.3.1
Non-Shrink Grout 2.3.2
Include test report for Class B primer 2.4
SD-06 Test Reports
Class B coating 2.4
Bolts, nuts, and washers 2.2
Certified manufacturer's mill reports 1.3
SD-07 Certificates
Steel 2.1
Bolts, nuts, and washers 2.2
Galvanizing 2.5
AISC Quality Cert or equivalent 1.4
Welding procedures & qualifications 1.6.2.1

05 30 00 SD-02 Shop Drawings
Fabrication Drawings 1.3.4
SD-03 Product Data
Accessories 2.2
Deck Units 2.3.1
Galvanizing Repair Paint 2.1.3.1
Galvanizing Repair Paint 2.1.6
Joint Sealant Material 2.1.5
Mechanical Fasteners 2.2.9
Repair Paint 2.3.7
Welder Qualifications 1.3.2
SD-05 Design Data
Deck Units 2.3.1

05 40 00 SD-02 Shop Drawings
Framing Components 1.6.1
SD-03 Product Data
studs,joists 2.1
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Load-bearing cold-formed metal 1.4
framing

05 50 13 SD-02 Shop Drawings
angles and plates 2.4
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Fabrication Drawings 2.1
Installation Drawings 2.1
SD-03 Product Data
Structural Steel Plates, Shapes, 2.3
and Bars
Cold-Finished Steel Bars 2.5
Hot-Rolled Carbon Steel Bars 2.4
Steel Pipe 2.6
Fasteners 2.8
Protective Coating 2.9
Steel Railings and Handrails 2.10
Anchorage and Fastening 2.1
Systems
SD-08 Manufacturer’s Instructions
Installation Instructions 3.1

06 10 00 SD-03 Product Data
Plywood panels 2.1

07 21 13 SD-03 Product Data
Block or board insulation 2.1

07 41 13 SD-03 Product Data
Roof panels 2.1
Accessories 2.4
SD-06 Test Reports
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Leakage Test Report 1.2.1.1
Wind Uplift Test Report 1.2.1.2
SD-07 Certificates
Roof Panels 2.1

07 60 00 SD-02 Shop Drawings
Eave flashing

07 84 00 SD-02 Shop Drawings
Firestopping Materials 2.1
SD-07 Certificates
Firestopping Materials 2.1

07 92 00 SD-03 Product Data
Sealants 2.1
Primers 2.2
Bond breakers 2.3
Backstops 2.4
SD-07 Certificates
Sealant 3.3.6

08 11 13 SD-02 Shop Drawings
Doors 2.1
Doors 2.1
Frames 2.4
Frames 2.4
Accessories 2.3

08 11 13 SD-03 Product Data
Doors 2.1
Frames 2.4
Accessories 2.3
Weatherstripping 2.6

08 14 00 SD-02 Shop Drawings
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Doors 2.1
SD-03 Product Data
Doors 2.1
Accessories 2.2
Water-resistant sealer 2.3.6
Fire resistance rating 2.1.2

08 33 23 SD-02 Shop Drawings
Overhead Coiling Doors 2.1
Counterbalancing Mechanism 2.3
Manual Door Operators 2.4
Bottom Bar 2.1.3
Guides 1.5
Mounting Brackets 2.3.1
Overhead Drum 2.1.7
Installation Drawings 1.5
SD-03 Product Data
Overhead Coiling Doors 2.1
Hardware 2.2
Counterbalancing Mechanism 2.3
Manual Door Operators 2.4

08 33 23 SD-05 Design Data
Overhead Coiling Doors 2.1
Hardware 2.2
Counterbalancing Mechanism 2.3
Manual Door Operators 2.4

08 51 13 SD-02 Shop Drawings
Windows 2.1
Fabrication Drawings 1.7
SD-03 Product Data
Windows 2.1
Hardware 2.2.6.1
Fasteners 2.2.3
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Screens 2.2.8
Weatherstripping 2.2.2
Accessories 2.2.6
Adhesives 2.2.4
SD-04 Samples
Color Chart 1.3.2.1
SD-06 Test Reports
Minimum condensation 2.1
resistance factor

08 71 00 SD-02 Shop Drawings
Hardware schedule 1.3
Keying system 2.3.5
SD-03 Product Data
Hardware items 2.3

08 71 00 SD-08 Manufacturer’s Instructions
Installation 3.1
SD-10 Operation and Maintenance
Data
Hardware Schedule 1.3
SD-11 Closeout Submittals
Key Bitting 1.4

08 81 00 SD-03 Product Data
Insulating Glass 1.6.1
Glazing Accessories 1.3
SD-07 Certificates
Insulating Glass 1.6.1
Glazing Accessories 1.3
SD-08 Manufacturer’s Instructions
Setting and sealing materials 2.3

09 24 23 SD-02 Shop Drawings
Lath 3.3
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Proportions and Mixing 3.6

09 30 00 SD-02 Shop Drawings
Detail Drawings 1.4
SD-03 Product Data
Tile 2.1
SD-07 Certificates
Tile 2.1

09 67 23.14 SD-03 Product Data
Material 2.1
SD-06 Test Reports
Testing 3.4
SD-08 Manufacturer’s Instructions
Application 3.3

09 90 00 SD-07 Certificates
Applicator's qualifications 1.3
SD-08 Manufacturer’s Instructions
Application instructions 3.2.1
Mixing 3.6.2
Manufacturer's Material Safety 1.6.2
Data Sheets
SD-10 Operation and Maintenance
Data
Coatings 3.2.1

09 96 00 SD-01 Preconstruction Submittals
Material, Equipment and Fixture 1.3
List
SD-03 Product Data
Epoxy Coatings 2.1
SD-04 Samples
Color Chips 1.3
SD-07 Certificates
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10 28 13 SD-03 Product Data
Accessory Items 2.2
SD-07 Certificates
Accessory Items 2.2

10 44 16 SD-03 Product Data
Fire Extinguishers 2.1
Accessories 2.3
SD-07 Certificates
Fire Extinguishers 2.1
Manufacturer's Warranty 3.1

10 56 13 SD-03 Product Data
Installation instructions 3.2

11 31 13 SD-03 Product Data
Kitchen equipment 2.1
SD-08 Manufacturer’s Instructions
Kitchen equipment 2.1
SD-10 Operation and Maintenance
Data
Kitchen equipment 2.1

12 34 00 SD-02 Shop Drawings
Fabrication Drawings 1.3
Installation Drawings 3.1
SD-03 Product Data
Catalog Data 2.1
SD-04 Samples
Manufacturer's Standard Color 2.1
Charts
SD-08 Manufacturer’s Instructions
Manufacturer's Instructions 2.1
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13 48 00.00 10 SD-02 Shop Drawings
Coupling and Bracing 3.1
Flexible Couplings or Joints 3.3
Equipment Requirements 1.3
SD-03 Product Data
Coupling and Bracing 3.1
Equipment Requirements 1.3

13 48 00 SD-03 Product Data
Bracing 3.1
Equipment Requirements 1.3
Anchor Bolts 3.3

22 00 00 SD-03 Product Data
Fixtures 2.4
Water Closets 2.4.1
Wall hung lavatories 2.4.2
Countertop lavatories 2.4.3
Kitchen sinks 2.4.4
Laundry Room sinks 2.4.5
Showers 2.4.6
Water heaters 2.7
Pumps 2.8
SD-07 Certificates
Materials and Equipment 1.3
SD-10 Operation and Maintenance
Data
Plumbing System 3.8.1

22 07 19.00 40 SD-02 Shop Drawings
Installation Drawings 3.1
SD-03 Product Data
Adhesives Part 2
Coatings Part 2
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Insulation Materials Part 2
Tape Part 2

23 00 00 SD-02 Shop Drawings
Living Quarters Exhausts
Control Building Exhaust
Fans 2.6.1
SD-03 Product Data
Duct Connectors 2.5.1.1
Manual Balancing Dampers 2.5.3
Registers and Grilles 2.5.5.1
In-Line Centrifugal Fans 2.6.1.1
Louvers 2.5.6
SD-08 Manufacturer’s Instructions
Manufacturer's Installation 3.2
Instructions

23 05 48.00 40 SD-02 Shop Drawings
Installation Drawings 1.2
SD-03 Product Data
Equipment and Performance 1.2
Data

23 05 93 SD-03 Product Data
Procedures 3.2

23 31 13.00 40 SD-02 Shop Drawings
Connection Diagrams 1.3
Connection Diagrams 1.6
SD-03 Product Data
Galvanized Steel Ductwork 2.1.1
Materials
Mill-Rolled Reinforcing and 2.1.2
Supporting Materials
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Data
Duct Heaters 2.1.1
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Data
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Manuals
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Electric unit heaters 2.1
Electric baseboard units 2.2

26 00 00.00 20 SD-02 Shop Drawings
Wiring Diagrams & installation details 1.5.1
SD-03 Product Data
Performance & characterisitc curves 1.5.2
SD-05 Design Data
Mix designs, analyses or other data 1.5.3
Design calculations 1.5.3
Design submittals & substantiation 1.5.3

26 05 48.00 10 SD-02 Shop Drawings
Lighting Fixtures in Buildings 3.2
SD-03 Product Data
Lighting Fixtures in Buildings 3.2
Contractor Designed Bracing 1.2.4

26 12 20 SD-02 Shop Drawings
Pad mounted transformer drawings 1.4.1
SD-03 Product Data
Pad mounted transformers 2.1
SD-06 Test Reports
Acceptance checks & tests 1.3
SD-09 Manufacturer's Field Reports
Pad mounted transformers 2.5.2
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Panel Boards 2.11
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Receptacles 2.10
Circuit breakers 2.11.3
Switches 2.8
Enclosed circuit breakers 2.12
Motor controllers 2.13
Surge protective devices 2.19
SD-06 Test Reports
Grounding system test 3.5.3
Ground-fault receptacle test 3.5.2

26 28 01.00 10 SD-03 Product Data
Fault Current Analysis 2.6
Equipment 2.1
Protective Relays
SD-06 Test Reports
Field Testing 3.3
SD-07 Certificates
Devices and Equipment 1.4

26 32 15.00 10 SD-03 Product Data
Engine-Generator Parameter 1.2.1
Schedule
Heat Exchanger 2.7.2
Generator 2.14
Manufacturer's Catalog 2.4
Spare Parts 1.6
Vibration-Isolation 1.2.7
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General Installation 3.1
SD-05 Design Data
Performance Criteria 2.14
Sub-Base Fuel Storage Tank 2.5.4
Power Factor 2.14.2
Time-Delay on Alarms 2.18.4
Battery Charger 2.12.3.2
SD-07 Certificates
Cooling System 2.7
Cooling System 2.7
Vibration Isolation 1.2.7
Reliability and Durability 1.2.5
Emissions 2.11
Sound Limitations 2.8
Current Balance 2.14.1
Materials and Equipment 2.3
Inspections 2.24
SD-10 Operation and Maintenance
Data
Special Tools 2.13
Filters 2.6.2

26 36 00.00 10 SD-02 Shop Drawings
Detail Drawings 1.3.1
Equipment 2.1
Installation 3.1
SD-03 Product Data
Material 2.1
Equipment 2.1
SD-07 Certificates
Equipment 2.1
Material 2.1
Switching Equipment 1.3.2
SD-10 Operation and Maintenance
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Instructions 3.2

26 51 00.00 40 SD-03 Product Data
Fluorescent lighting fixtures 2.2
Fluorescent electronic ballasts 1.5.1
Fluorescent lamps 2.2.2
High-intensity-discharge (HID) 2.3
lighting fixtures
HID ballasts 2.3.1
High-pressure sodium (HPS) 2.3.2
lamps

26 52 00.00 40 SD-03 Product Data
Emergency Lighting Egress Units 2.2.1
Emergency Fluorescent Lighting 2.2.2

26 53 00.00 40 SD-03 Product Data
Exit Lighting Fixtures 2.2

26 56 13.00 40 SD-03 Product Data
Aluminum poles 2.2.1
Steel poles 2.2.2

26 56 36.00 40 SD-02 Shop Drawings
Installation Drawings Floodlighting 1.5.1
SD-03 Product Data
High-Intensity-Discharge Luminaires 2.2
Lamp Ballasts 2.3
SD-05 Design Data
Design Data for Luminaires 1.5.2

27 10 00 SD-02 Shop Drawings
Telecommunications drawings 1.6.1.1
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Drawings

28 31 74.00 20 SD-03 Product Data
Multiple Station Smoke Detectors 2.1
SD-06 Test Reports
Final acceptance testing 3.2.2

31 00 00 SD-01 Preconstruction Submittals
Shoring 3.3
Dewatering Work Plan 1.3.1
SD-03 Product Data
Utilization of Excavated Materials 3.7
Shoulder Construction 3.13
SD-04 Samples
Filter Fabric 1.5.1
SD-06 Test Reports
Testing 3.16
Borrow Site Testing 2.1
SD-07 Certificates
Testing 3.16
Filter Fabric 1.5.1

32 11 23 SD-03 Product Data
Plant, Equipment, and Tools 1.3
SD-06 Test Reports
Sampling and Testing 1.5
Field Density Tests 1.5.2.4

32 12 16 SD-03 Product Data
Mix Design 2.3
Contractor Quality Control 3.9
Material Acceptance 3.10
SD-04 Samples
Asphalt Cement Binder 2.2
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Aggregates 2.1
SD-06 Test Reports
Aggregates 2.1
QC Monitoring 3.9.3.10
SD-07 Certificates
Asphalt Cement Binder 2.2
Testing Laboratory 3.5

32 15 00 SD-03 Product Data
Equipment 1.3.4
SD-06 Test Reports
Sampling and Testing 1.3
Density Tests 3.12

32 17 23.00 20 SD-03 Product Data
Reflective media for roads and 2.1.2
streets
Paints for roads and streets 2.1.1
Equipment 1.5 G
Qualifications 1.6
SD-06 Test Reports
Reflective media for roads and 2.1.2
streets
Paints for roads and streets 2.1.1
SD-07 Certificates
Reflective media for roads and 2.1.2
streets
Paints for roads and streets 2.1.1
Volatile Organic Compound
Construction equipment list 1.5
SD-08 Manufacturer’s Instructions
Paints for roads and streets 2.1.1

32 31 13.53 SD-02 Shop Drawings
Fence Installation 1.3.2
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Fence Installation 3.1
Installation Drawings 1.3.2
Location of gate, corner, end, and 1.3.2
pull posts
Gate Assembly 1.3.2
Gate Assembly 2.6.1
Gate Hardware and Accessories 1.3.2
SD-03 Product Data
Fence Installation 1.3.2
Fence Installation 3.1
Swing Gate Assembly 2.6.1
Swing Gate Hardware and 2.6.3
Accessories
Slide Gate Assembly 2.6.1
Slide Gate Hardware and 2.6.3
Accessories
SD-04 Samples
Fabric 2.1.1
Posts 2.2
Posts 2.2
Posts 2.3
Posts 2.3
Post Caps 2.2.2
Braces 2.3
Tension Wire 2.4.2
Stretcher Bars 2.1.1
Gate Posts 2.1.1
Gate Hardware and Accessories 1.3.2
Padlocks 2.7
Wire Ties 2.4.1
SD-06 Test Reports
zinc coating 1.3.1
SD-07 Certificates
Chain Link Fence 2.2.1
reports 1.3.1
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Fabric 2.1.1
Stretcher Bars 2.1.1
Gate Hardware and Accessories 1.3.2
SD-08 Manufacturer’s Instructions
Fence Installation 1.3.2
Fence Installation 3.1
Gate Assembly 1.3.2
Gate Assembly 2.6.1
Hardware Assembly 3.4
Accessories 1.3.1

33 11 00 SD-03 Product Data
Water service line 2.1
Valve boxes 2.1.2.4
SD-06 Test Reports
Disinfection 2.1.2.5
SD-08 Manufacturer’s Instructions
Delivery, storage, and handling 1.4
Installation 3.1.1

33 16 20 SD-02 Shop Drawings
Tank installation drawings 3.1
SD-03 Product Data
Water storage tanks
Flanged immersion heater 2.3
Water storage tank accessories 2.2
Float Switches 2.2.9
SD-05 Design Data
Tank data 1.2.1
SD-06 Test Reports
Hydrostatic tests 3.2
SD-07 Certificates
Manufacturer's certification 1.4
Manufacturer's standard warranty 1.6
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33 30 00 SD-02 Shop Drawings
Drawings 1.4.1
Frames and covers for Sewer 2.2.1.1
Cleanouts
SD-03 Product Data
Pipeline materials 2.1
SD-06 Test Reports
Reports 2.3

33 40 00 SD-03 Product Data
Placing Pipe 3.3
Pipe for Culverts and Storm 2.1
Drains
SD-06 Test Reports
Determination of Backfill Density 3.4.5
Pipeline Testing 3.5

33 56 10.10 SD-02 Shop Drawings
Grounding and Bonding 2.4.1
SD-03 Product Data
Tank Gauges 2.6
Containment Sump 2.7
Fuel Dispensing Unit 2.8
Abovegrade Piping
Belowgrade Piping
Pipe Joints
Valves 2.3
Pump Sets
Pipe Supports
Tank Offload Box 2.9
SD-06 Test Reports
Aboveground Storage Tank 3.2.1
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Tightness Tests
Tank Fill Tests 3.4
SD-10 Operation and Maintenance
Data
Tank Gauges 2.6

33 56 10 SD-02 Shop Drawings
Grounding and Bonding 2.2.1
SD-03 Product Data
Aboveground Storage Tank 2.3
Tank Protective Coatings 2.4
SD-06 Test Reports
Aboveground Storage Tank 3.2.1
Tightness Tests
SD-08 Manufacturer’s Instructions
Aboveground Storage Tank 2.3
SD-10 Operation and Maintenance
Data
Aboveground Storage Tank 2.3

33 71 01.00 40 SD-03 Product Data
Conductors 2.1
Bus conductors & fittings 2.2
Insulators 2.3
Grounding conductors & connectors 2.4
Conduits 2.5
Underground Power Cable 2.6
Underground Pwr Cbl Terminations 2.7
Power Fuse Disconnect 2.8

33 71 02.00 20 SD-03 Product Data
Manhole frames and covers 2.8.3
Handhole frames and covers 2.8.4
Cable supports 2.9
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33 71 02.00 21 SD-03 Product Data
Meduim Voltage Cable 2.2
Meduim Voltage Cable Joints 2.4
Meduim Voltage Cable Terminations 2.3

SD-06 Test Reports
Arc-Proofing test for cable fireproofing 
materials

3.8

Medium voltage cable qualifications and 
production tests

3.9

Field acceptance Checks and Tests 3.9.1

6 certified copies of test reports 3.9.1.1

33 71 10 SD-05 Design Data
Concrete mix design 1.4.2
Strength test report 3.2.4.1
List of materials 1.4.2.A
Fly ash and pozzolan test report 1.4.2.C
Aggregate source data 1.4.2.D
Pole load test report 3.7
SD-07 Certificates
Quality control procedures 1.4.4

33 71 40 SD-03 Product Data
Conductors Part 2

33 71 45 SD-03 Product Data
Conductors Part 2

33 73 10 SD-06 Test Reports
Field Test Reports 3.2

33 75 05 None
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33 75 10 SD-06 Test Reports
Field Test Reports 3.2

33 77 22 SD-06 Test Reports
Field Test Reports 3.3

Page 24of 24


