

PD-ABA-787

USAID/Pakistan
Agreement No. 204-76-1
Program Approval Date:

Appropriation No. 72-12X4336
Allotment Symbol: 782-04-099-00-33-61

LOCAL CURRENCY PROJECT AGREEMENT

BETWEEN
UNITED STATES OF AMERICA
AND
GOVERNMENT OF PAKISTAN

THIS AGREEMENT is between the Government of United States of America, Department of State, Agency for International Development (hereinafter called "USAID") and the Government of Pakistan, Water and Power Development Authority, hereinafter called the Grantee.

WITNESSETH THAT:

WHEREAS, Section 204 of Public Law 480, as amended, authorizes the use of Title II, PL 480 funds to purchase foreign currencies accruing under Title I of PL 480 in order to meet costs designed to assure that commodities made available under Title II of PL 480 are used to carry out more effectively the purpose for which such commodities are made available or to promote community and other self-help activities designed to alleviate the causes of the need for such assistance.

WHEREAS, it has been determined that such assistance should be made available to the Grantee in order to meet the costs of an agreed activity designed to undertake research on improved water management practices and;

WHEREAS, it has further been determined that the assistance herein made available will supplement, but not substitute for funds normally available for such purpose from other non U.S. Government sources.

NOW, THEREFORE, the parties hereto mutually agree as follows:

A USAID will:

Grant to the Grantee, pursuant to the conditions outlined herein, upto the rupee equivalent of \$41,528. to assist said Grantee to meet the costs of Grantee's Water Course Improvement Project hereinafter

Mohiuddin Khan, Chief, Engineer
Master Planning, WAFDA

Stanley Remington, USAID/Pakistan
Project Advisor



1

called "agreed activity") which is attached hereto (Attachment "A") and is made and considered a part of this Agreement. These funds may be utilized during the period beginning on the effective date of this grant and ending six months from said effective date and shall be limited to expenditures in the categories detailed in the budget included as Item 17 of the agreed activity.

All references to dollars in this Agreement are the U.S. dollar equivalents of local currency units, calculated at Rs. 9.90 = \$1.00 U.S.

The Grantee will:

Carry out the agreed activity in accordance with the subject to the conditions of this Agreement.

SECTION II - GENERAL PROVISIONS

A. The "General Provisions" attached to this Agreement (Attachment "B") are incorporated by reference as a part of this Agreement.

B. The terms listed below, as used in the General provisions, shall for the purpose of this Agreement, mean as follows:

"Cooperating country" shall mean "Pakistan"

"Director, A.I.D. Mission" shall mean the "Director, USAID Mission to Pakistan, c/o American Embassy, Islamabad"

"The effective Date of this grant" shall mean the date of signing of this Agreement.

C. Exceptions to General Provisions:

The following Sections of the General Provisions (Attachment "B") do not apply to this grant:

Section 1(a), (b) and (c)

SIGNED AT: Islamabad ON November 7, 1975

BY

Joseph C. Wheeler

Director

US Agency for

International Development

SECTION 204
WATER MANAGEMENT SURVEY PROJECT

1. COOPERATIVE SPONSOR

Water And Power Development Authority (WAPDA)

2. TITLE AND PURPOSE

The "Water Management Survey Project" will evaluate the potential for water management improvement and identify factors which can be used to facilitate the improvement.

3. LOCATION AND CONTEXT

The project funded by this Agreement will be separate and discreet from the ongoing Mona Reclamation Experimental Project of WAPDA located near Ehalwal, but is an integral part of the information needed to extend water management improvement techniques developed at Mona to the Irrigated areas of Pakistan.

4. PROJECT OBJECTIVES

The general objectives of this survey are to determine the potential for improving water management in Pakistan, to evaluate the desire and ability of farmers to achieve this improvement, to identify the physical, economic and social constraints to improvement, and to gain insight as to how these constraints may be removed and the improvement facilitated.

5. PROJECT ACTIVITIES

Based on previous observations, farmer reactions, and further experience in associated field research, it is now possible to narrow the factors surveyed to those most directly needed to achieve the objectives indicated above. By fielding three teams, for three months, coverage in the Sargodha, Lahore, Multan and Bhawalpur Divisions of the Punjab and in the Khairpur and Hyderabad Divisions of the Sind will be provided.

Specific Factors to be Evaluated in this Survey

1. Watercourse losses and water supply to watercourses.
2. Time and methods used in maintenance and cleaning of watercourses.