

PDFBS 851

CONTRACT/AGREEMENT DATA SHEET	1. M/SER/AAM/A/SUP Action Monitor	2. Date PIO/T Received in M/SER/AAM/A/SUP
	USAID/Haiti	05 / 22 / 89

COMPLETE EACH BLOCK FOR BOTH NEW ASSISTANCE/ACQUISITION AND MODIFICATION ACTIONS

3. Contract/Agreement Number 521-0062-G-00-9023-00	
4. Contractor/Recipient Name COMITE D'IMPLANTATION DE L'ECOLE PROFESSIONNELLE DU TROU DU	5. Contractor Acronym N/A
6. Project Title Special Development Activity	7. Project Number 521-0062
8. Project Officer's Name J.C. Lucas	9. Bureau or USAID Symbol HRO

10. PIO/T Number 521-0062-3-90101	21. Budget Plan Code LDSA-89-25521-KG13
--------------------------------------	--

11. TYPE OF ACTION A. New Acquisition/Assistance B. Amendment/Modification 1. New/Revised Scope 2. Funded Extension 3. No Cost Extension 4. Transfer of action from AID/W to Modification to AID/W 5. Incremental Funding 6. Overhead Rate Adjustment 7. Contract Closeout B. Other C.FPR or FAR N/A Grant	<div style="border: 1px solid black; width: 30px; height: 30px; margin: 0 auto; display: flex; align-items: center; justify-content: center;">A</div>
---	---

22. Country or Region of Performance Haiti
23. A. This Action Increases or Decreases TEC by \$ _____ B. Total Estimated Cost of Contractual Document \$ 15,000
24. Amount of Non-Federal Funds Pledged to the Project -0-

ENTERED
AUG 1 1989
COORS Section

12. Amount of this PIO/T U.S. \$ 15,000
--

25. Effective Date of this Action 05 / 24 / 89

13. Amount <input checked="" type="checkbox"/> Obligated <input type="checkbox"/> Subobligated <input type="checkbox"/> Deobligated by this Contract or Amendment U.S. \$ 15,000
--

26. Estimated Completion/Expiration Date 05 / 23 / 90
--

14. Cumulative Obligation (Life of Contract) U.S. \$ 15,000
--

27. Contractor DUNS Number

15. This Action Funded Through 05 / 23 / 90
--

28. Consultant Type Award <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO
--

16. Date Contractual Documents Signed by AID Official 05 / 25 / 89

29. Number of Person Months (PASA/RSSA only) N/A

17. Incrementally Funded Contracts <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO

30. Number of Persons (PASA/RSSA only) N/A

18. Host Country/Counterpart Institution (University Contracts) N/A
--

31. CONTRACT TYPE
A. Fixed Price (specify: <input type="checkbox"/> FFP <input type="checkbox"/> FPRD <input type="checkbox"/> FPEPA <input type="checkbox"/> FPI) D B. Cost Reimbursement specify: <input type="checkbox"/> CR <input type="checkbox"/> CPFF <input type="checkbox"/> CS <input type="checkbox"/> CPAF <input type="checkbox"/> CPIF C. IQC and Requirements Contracts D. Grant/CA/PASA/RSSA E. Contracts with Individuals

19. Campus Coordinator (University Contracts) N/A
--

20. ADVANCE A. No Advances B. Advances Non-FRLC C. Advance FRLC	<div style="border: 1px solid black; width: 30px; height: 30px; margin: 0 auto; display: flex; align-items: center; justify-content: center;">A</div>
--	---

32. Negotiator's Typed Name Martin Napper	33. Negotiator's Signature	34. Date Signed 06 / 13 / 89
--	----------------------------	---------------------------------

35. Contract/Grant Officer's Organization Symbol CO	36. Contract/Grant Officer's Signature <i>Martin L. Napper</i>	37. Date Signed 06 / 13 / 89
--	---	---------------------------------

38. SUBJECT TO STATUTORY REQUIREMENT

- A. Walsh-Healey Act, Manufacturer*
- B. Walsh-Healey Act, Regular Dealer*
- C. Service Contract Act
(U.S. ONLY - Guards, Maintenance, Laborers)
- D. Davis-Bacon Act *(Construction)*
- E. Not subject to Walsh-Bacon Act
(Most AID Contracts)

E

46. LABOR SURPLUS AREA PREFERENCE

- Labor Surplus Area
- A. No Preference
- B. Tie Bid Preference
- C. Total Set Aside
- D. Not a Labor Surplus Area Preference Award

D

*Equipment, Supplies, Materials, and Commodities

39. Country of Manufacture

H

40. CURRENCY INDICATOR

- A. U.S. Dollar
- B. Local Currency
- C. Combination
- D. Unfunded

B

47. TYPE OF BUSINESS

- A. Source: Non-U.S. and Used Outside U.S. & Possessions
- B. Source: Non-U.S. and Possessions
(Foreign Purchases Used Inside U.S.)
(If U.S. Source, complete C through O)
- C. Firm - Profit Making & PSC's
- Non-Profit Organizations
- D. Private Educational Organizations
- E. Hospitals
- F. Research Institutions, Foundations, and Laboratories
- G. Other
- Private Voluntary Organizations
- H. U.S. Registered
- I. U.S. Non-Registered
- J. Foreign
- State/Local Government
- K. Educational Institutions
- L. Hospitals
- M. Research Organizations
- N. Other
- O. International Agricultural Research Organizations
- P. Public International Organizations
- Q. U.S. Cooperatives

J

41. SUBCONTRACTS

Is there a provision for a subcontract? *(Contracts only)*

YES NO

42. TYPE OF SERVICE

- A. Training of Participants
- B. Technical Assistance to Host Country
(Program, Project related except A&E Services)
- C. A&E Services
- D. Construction
- E. Research
- F. Technical Services to AID
(other than training; usually operating expense)
- G. Training Service for AID
- H. Equipment, Materials, Supplies, Commodities
- I. Translation Service

H

43. CONTRACT/AGREEMENT SOURCE

- A. U.S. Contractor/Grantee
- B. Non-U.S. Contractor/Grantee
- C. Combination of A & B

B

48. Women Owned Business?

YES NO

44. TYPE OF AMERICAN OWNERSHIP

(U.S. Persons or Firms Only)

- Minority
- A. Asian/Pacific Islander
- B. Black American
- C. American Aluts or Eskimos
- D. American Indian
- E. Hispanic
- G. Non-Minority

G

49. TYPE OF AWARD

- Small Business
- A. Not Set Aside
- B. Partial Set Aside
- C. Total Set Aside
- Other Than Small Business
- D. Personal Service Contract
- E. Individual Non-Personal Service Contract
- F. U.S. Government
- G. University
- H. Non-Profit Organizations and PVOs
- I. Large Businesses

H

45. METHOD OF SOLICITATION

- A. Sealed Bid
- B. Competitive Proposal
- C. Combination/Competition
- D. Other Competition
- E. Noncompetitive

E

50. Paying Office.

Payment will be made by

Controller's Office
USAID/Port-au-Prince

2

51. SYNOPSIS PRIOR TO AWARD

- A. Synopsized prior to awards
- B. Not synopsized due to emergency
- C. Not synopsized for other reasons

C

54. APPLICABILITY OF COMPETITION IN CONTRACT ACT (CICA)

- 1. Pre-CICA
- 2. Post-CICA

2

52. COMPETITIVE SOLICITATION PROCEDURES

- A. Normal full and open competition *
 - B. Architect - Engineer
 - C. Basic Research Proposal
 - D. Multiple Award Schedule
 - E. Alternate Source - Reduced Cost
 - F. Alternate Source - Mobilization
 - G. Alternate Source - Engineering/R&D Capability
 - H. Small Business Set-Aside
 - I. Labor Surplus Area Set-Aside
 - K. LSA/Small Business Set-Aside
 - L. Other than full and open competition
 - M. Small Purchases
 - N. 8(a) Program
 - P. Otherwise authorized by statute
- *If, 'A', block 57 must be completed

L

55. AUTHORITY FOR OTHER THAN FULL & OPEN COMPETITION

- A. Unique Source
- B. Follow-on Contract
- C. Unsolicited Research Proposal
- D. Patent/Data Rights
- E. Utilities
- F. Standardization
- G. Only One Source - Other
- H. Urgency
- J. Mobilization
- K. Essential R&D Capability
- L. International Agreement
- M. Authorized by Statute *
- N. Authorized Resale
- P. National Security
- Q. Public Interest

M

*If 'M', block 56 must be completed

53. NUMBER OF OFFERORS

- 1. Only one offeror
- 2. More than one offeror

56. SPECIAL AUTHORITY FOR NON-COMPETITIVE ACTIONS

(Impairment of Foreign AID Programs) Authorized Under AIDAR Sec. 706.302.70(b)(3)

- 1. PSC's Awarded Under Sec. 636(a)(3)
- 2. An Award of \$100,000 or Less by an Overseas Contracting Activity
- 3. Written Determination by Assistant Administrator or Administrator
- 4. None of the above.

4

57. SPECIAL SELECTION PROCEDURES

- 1. University Selection Procedures
- 2. Collaborative Assistance Procedures
- 3. None of the above

3

AGENCY FOR INTERNATIONAL DEVELOPMENT

MISSION TO HAITI

FOR INTERNATIONAL MAIL :

USAID / HAITI
P.O. Box 1634
Port-au-Prince, Haiti, W.I.

For U.S. MAIL :

USAID / HAITI
Department of State
Washington, D.C. 20520

24 May 1989

Mr. Jean-Pierre Gedeon
President
Comite d'Implantation de l'Ecole Professionnelle du Trou du Nord
Trou du Nord, Haiti

Subject: Grant No. 521-0062-G-^{SS}~~00~~-9023-00

Dear Mr. Gedeon:


Pursuant to the authority contained in the Foreign Assistance Act of 1961, as amended, the Agency for International Development (hereinafter referred to as "A.I.D." or "Grantor") hereby grants to the Comite d'Implantation de l'Ecole Professionnelle du Trou du Nord (hereby referred to as "Grantee"), the sum of \$15,000, for the construction of a vocational school, as described in the Schedule of this Grant and the Attachment 2, entitled "Activity Description".

This Grant is effective and obligation is made as of 24 May 1989 and shall apply to commitments made by the Grantee in furtherance of program objectives during the period beginning 24 May 1989 and ending 23 May 1990.

This grant is made to Comite d'Implantation de l'Ecole Professionnelle de Trou du Nord, on condition that the funds will be administered in accordance with the terms and conditions as set forth in Attachment 1, entitled the Schedule, Attachment 2, entitled "Activity Description," and Attachment 3 entitled "Standard Provisions," which have been agreed to by your organization.

Please sign the original and each copy of this letter to acknowledge your receipt of the Grant, and return the original and all but one copy to the Office of Procurement.

Sincerely yours,



Martin F. Napper
Grant Officer

Attachments:

1. Schedule
2. Activity Description
3. Mandatory and Optional Standard Provisions for Non-U.S., Nongovernmental Grantees dated 1/1/87

ACKNOWLEDGED:

Comite d'Implantation de l'Ecole Professionnelle de Trou du Nord

BY Jean-Pierre Gedeon 

Title: President, Comite d'Implantation de l'Ecole Professionnelle de Trou du Nord

Date: _____

FISCAL DATA

Appropriation: 72-1191021.6
Budget Plan Code: LDSA-89-25521-KG13
PIO/T No: 521-0062-3-90101
Project No.: 521-0062
Total Estimated Amount: \$15,000
Total Obligated Amount: \$15,000
Funding Source: USAID/Haiti

FUNDS AVAILABLE

5/25/89
5/25/89

SCHEDULE

A. Purpose of Grant

The purpose of this Grant is to provide support for the construction of a vocational school at Trou du Nord, as more specifically described in Attachment 2 to this Grant entitled "Activity Description".

B. Period of Grant

1. The effective date of this Grant is 24 May 1989.
The expiration date of this Grant is 23 May 1990.

C. Amount of Grant and Payment

1. A.I.D. hereby obligates the amount of \$15,000 for purposes of this Grant.
2. Payment shall be made directly by USAID to the contractors and/or suppliers for the purchase of construction material and other services related to the construction of the vocational school.

D. Financial Plan

The following is the Grant Budget. Revisions to this budget shall be made in accordance with Standard Provision of this Grant, entitled "Revision of Grant Budget."

I	2,500 Blocks 15	\$ 1,125.00
	1,400 Claustras 30 x 30 cm	980.00
	490 Bags of cement	2,940.00
	144 Corrugated metal sheets 23"	648.00
	132 Corrugated metal sheets 12"	1,716.00
	2 Boxes of nails for corrugated metal sheets	46.00
	5 Boxes of nails AT	115.00
	10 Doors	1,000.00
	15 Hinges	375.00
	10 Locks	250.00
	1 roll of "ligature" thread	56.00
	2 Gallons of methane	30.00
	1 Gallon of mastic	12.00
	13 "Faitières" 8'	104.00
	24 Bolts for wood (6/8 x 10)	60.00
	24 Bolts for wood (1/2 x 8)	224.68
	146 Reinforcement bars 1/2 x 30	992.80
	55 Reinforcement bars 3/8 x 30	214.50
	347 Reinforcement bars 1/4 x 30	416.40
	10 Reinforcement bars 5/8 x 30	111.00
	33 Planks 1 x 12 x 14	198.00
	115 Planks 2 x 6 x 16	920.00
	39 Planks 2 x 4 x 16	312.00
	19 Planks 2 x 6 x 14	212.80
	81 Planks 1 x 4 x 16	345.87
		\$13,405.05
II	Engineer's fee	1,200.00
III	Contingency	394.95
		\$15,000.00

V

Attachment No. I

Activity Description

The District of Trou du Nord is located in the Northeast Department, approximately 30 kms from Cape Haitian. The population is estimated at 60,000 inhabitants, according to the 1982 census, and it is basically an agricultural district producing crops of corn, peas, sisal and coffee.

In the District of Trou du Nord, there are 51 public and private primary schools and just two secondary schools, and their classes end in the sophomore year. Most of the parents are too poor to afford to send their children to Cape Haitian to continue their secondary education nor is there a vocational school in the area where they could learn a basic trade.

To alleviate this situation, Jean-Pierre Gédéon, President of the Comité d'Implantation de l'Ecole Professionnelle de Trou du Nord is requesting assistance from USAID to fund the construction of a vocational school. Both primary school graduates and those who have completed secondary school through the sophomore level would be eligible to attend the school. Funds under the grant will be used for technical assistance (an engineer) and for the procurement of construction materials such as blocks, cement, reinforcement bars and other construction materials. Mr. Gédéon and the community have agreed to provide rocks, sand, and gravel and the Institut National de Formation Professionnelle will pay for unskilled labor, the teachers' salaries, and necessary school supplies such as training materials and tools. The land has been donated by the city of Trou du Nord to the Comité d'Implantation de l'Ecole Professionnelle de Trou du Nord. The school will start with 100 students and add 50 students a year until it reaches its capacity of 350 students. The school will initially offer practical training in agriculture, plumbing, and carpentry and, after it is firmly established, other trades will be included.

The USAID Engineering Unit has visited and approved the site. The construction plan is the standardized USAID school plan.

RESPONSIBILITIES OF THE GRANTEE

A. The Grantee

JEAN-PIERRE GEDEON AND THE
COMITE D'IMPLANTATION DE L'ECOLE
PROFESSIONNELLE DU TROU DU NORD

B. The Grantee will take appropriate measures to publicize USAID's contribution to this project. This will include an appropriate plaque or marker to be affixed to any structure whose construction, renovation or contents have been financed in whole or significant part by USAID.

C. All costs associated with the completion of this project in excess of the amount covered by this Grant will be the responsibility of the Grantee.

IV. REPORTING

The Grantee

JEAN-PIERRE GEDEON AND THE
COMITE D'IMPLANTATION DE L'ECOLE
PROFESSIONNELLE DU TROU DU NORD

agree to submit the following reports to USAID for review and approval.

A. A progress report within two months of the date of the receipt of the funds indicating all activities which have been undertaken to complete the project in accordance with the work plan.

B. A similar progress report every two months thereafter until the project is completed.

C. A project completion report within thirty days after the project as described herein is finished.

RESPONSABILITES DU DONATAIRE

A. Le Donataire

JEAN-PIERRE GEDEON ET LE
COMITE D'IMPLANTATION DE L'ECOLE
PROFESSIONNELLE DU TROU DU NORD

B. Le Donataire prendra des mesures adéquates pour attirer l'attention du public sur l'apport de l'USAID à ce projet. Ces mesures comprendront l'affichage d'une enseigne relative à tout édifice dont la construction, ou la restauration aura été financée entièrement ou en partie par l'USAID, ou qui contiendra des meubles ou des fournitures financés par l'USAID.

C. Tous les frais relatifs à l'achèvement de ce projet excédant la somme accordée par ce contrat sont à la charge du donataire.

IV. COMPTES-RENDUS

Le Donataire

JEAN-PIERRE GEDEON ET LE
COMITE D'IMPLANTATION DE L'ECOLE
PROFESSIONNELLE DU TROU DU NORD

s'engagent à remettre à l'USAID les rapports précisés ci-dessous pour être analysés et approuvés.

A. Dans un délai de deux mois après la réception des fonds, un rapport d'avancement sera soumis à l'USAID dans lequel toutes les mesures prises pour mener le projet à bonne fin selon le plan de travail seront signalés.

B. Un rapport du même genre tous les deux mois jusqu'à ce que le projet soit achevé.

C. Dans un délai de 30 jours après l'achèvement du projet, un rapport final constatant la réalisation complète du projet.