

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID)
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. **730-11-990-380** 2. AGREEMENT No. **70-124** 3. ORIG REVISION No.

4. PROJECT TITLE - **Engineering Technical Support**
(Sub-Activity)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : **72-1101006** 7. ALLOTMENT : **056-50-730-00-69-01**

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. Personnel Costs				
(1) US				
PASA				
Contract		525,000		525,000
(2) Local and TQM				
PASA				
Contract				
b. Participants				
AID Direct		17,000		17,000
PASA/Contract				
c. Commodities				
AID Direct				
PASA/Contract				
d. Other Costs				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)		542,000		542,000
9. LOCAL CURRENCY FINANCING (01.00-118 Dollars)				
a. Counterpart				
Trust Fund		16,000,000		16,000,000
AAC				
Special Fund				
Other				
b. GVN (show source below)				
a. US - Owned				

10. REFERENCES AND REMARKS :

BEST AVAILABLE COPY

Ref: **PIO/T 0100554**

3. **PIO/P 0100555**

11. DATE OF OIG AGREEMENT **May 26, 1970** 12. DATE OF THIS REVISION _____ 13. EST FINAL CONTRIBUTION DATE **June 30, 1972**

14. GOVERNMENT OF VIETNAM 15. AGENCY FOR INTERNATIONAL DEVELOPMENT

SIGNATURE *[Signature]* DATE **May 20, 70** SIGNATURE *[Signature]* DATE **May 21, 1970**

TITLE **Director General** TITLE **DIRECTOR**

for Budget and Foreign Aid

BEST AVAILABLE COPY

PROAC
CONTINUATION
SHEET

ANNEX A

PROJECT AGREEMENT

BETWEEN AID AND

DGBFA

AN AGENCY OF THE GOVERNMENT OF
Vietnam

1. Project/Activity No.

750-11-990 580

2. Agreement No.

70-124

3. Project/Activity Title

Engineering Technical Support

PAGE 2 OF 5 PAGES

4. Original or

Revision No.

I. BACKGROUND

A serious shortage of Vietnamese engineers exists throughout the provinces of Vietnam. To assure adequate engineering assistance in support of joint GVN/USAID/CORDS construction projects the USAID office of Engineering has provided qualified US and TCN contract engineers to the CORDS Regional Engineering offices in each of the four regions and the Saigon Civil Advisory Group. These contract engineers have worked closely with the GVN Regional, and Provincial engineering and construction agencies, and with USAID/CORDS' field offices in planning and execution of construction in support of the pacification and development projects. Over the past year and a half the Regional Engineers have directed or assisted with 116 substantial construction projects with a total value of over VN\$400 million.

Through contract supervision of A&E and construction contracts, USAID's Planning and Architecture Section has completed, or has in progress and on schedule, 26 construction activities with a total equivalent value of approximately US\$20 million. This construction is performed by US and Third Country contractors and includes six schools and supporting facilities for the Ministry of Education; four facilities for National and Marine Police; six facilities for the Ministry of Agriculture; six facilities for the Ministry of Health; and four projects for other agencies such as USAID Logistics, CORDS, and the GVN Director of Air Bases. The activities have been planned under various projects within USAID/CORDS and are executed under technical and professional direction of US Engineers provided under the Engineering Technical Support Project.

II. DESCRIPTION AND OBJECTIVE

This project provides Engineering technical support to the USAID/CORDS Division and has the additional primary objective of assisting various engineering and construction agencies of the Government of Vietnam to achieve optimum use of resources by providing technical assistance for engineering and construction components of jointly supported programs.

By improving the technical capability of the Vietnamese public and private construction sector in the elements of planning, design, and execution of construction of projects it is planned to achieve the timely implementation, adequate design, and sound engineering of the construction components of the USAID and GVN funded projects.

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____

SIGNATURE: _____ DATE: _____

TITLE: _____

TITLE: _____

PROAG
CONTINUATION
SHEET
ANNEX A

PROJECT AGREEMENT
BETWEEN AID AND

DGHFA

AN AGENCY OF THE GOVERNMENT OF
Vietnam

730-11-990-000

Approved No.

70-124

Project/Activity Title

Page 2 of 5 pages

Original or

Revision No.

Engineering Technical Support

III. DESIGNATIONS

A. USAID

The Deputy Assistant Director for Engineering or his designee is hereby designated as US Project Manager. In this capacity he will act as technical advisor, coordinate the USAID assistance provided for the project, and work closely with the GVN Co-Project Managers in all phases of the project, including budgeting, implementing and evaluating.

B. GVN

The Minister of Public Works agrees to designate members of his Directorates at the national level and at the Engineering district level to serve as GVN Co-Project Managers. It is understood and agreed that they will work closely with the US Project Manager and will seek and utilize the latter's technical knowledge, advice, and counsel to the maximum degree practicable to attain project objectives.

IV. IMPLEMENTATION PLAN AND RESPONSIBILITIES

To meet the objectives described in Section II, the following courses of action have been established:

A. Provide direct technical assistance to the Republic of Vietnam/ Ministry of Public Works through the use of direct hire and contract engineers.

B. Furnish administrative and technical support to all of the Engineering sector as well as advice and guidance to USAID and CORDS divisions on engineering, construction and every facet of public works projects.

C. Provide technical assistance and advice to provincial public works officials and to other regional USAID, CORDS and GVN offices through in-house capabilities or by separate contract when required. Engineering advisory activities will be under constant review by USAID and GVN, and emphasis of the effort will be modified as required to meet shifting program requirements. Unforeseen valid requirements for engineering technical assistance will be met by award of separate Architect-Engineer contracts for selected projects, the funding to be made available as required by either USAID, or GVN, or both.

For the Cooperating Government or Agency		For the Agency for International Development	
SIGNATURE: _____	DATE: _____	SIGNATURE: _____	DATE: _____
TITLE: _____		TITLE: _____	

PROAG
CONTINUATION
SHEET

Original
Revision No.

ANNEX

AN AGENCY OF THE GOVERNMENT OF

Engineering Technical Support

D. In all Regions the Regional Engineers will provide technical advice and assistance in a counterpart relationship to Vietnam government engineers engaged in building construction, secondary road maintenance, and water supply system construction and maintenance. This target is difficult to address in quantitative terms, but assistance provided by the Regional Engineer staff demonstrably makes possible the accomplishment of a great number of small and varied projects which support the provincial pacification and development programs.

E. Contracts for construction of a variety of projects have been and will continue to be awarded to Vietnamese contractors. The projects will be bid competitively, and utilize complete, detailed plans and specifications in soliciting proposals, negotiation of the contract, and in construction. This system has not customarily been used in Vietnam, but it more nearly assures that construction meets requirements of the user. Experience has shown that Vietnamese contractors have responded well to this system.

F. In order to improve management capability in the Engineering Sector, participant training will be provided in the US for advanced study in Public Works Management. The participants will be engineers from the Regions or Provinces outside of Saigon who are already employees of the Government, and will be from one of the Directorates directly involved in planning and management of government engineering and construction in the field.

G. In order to provide intensive on-the-job training for Vietnamese personnel, the Regional engineering advisory contract proposed under this project will state that Vietnamese technicians will be hired in preference to TCNs when possible.

V. FINANCIAL OBLIGATIONS

A. USAID

The funds obligated by this Agreement will provide for the following:

1. Contract Services: Negotiation of a one-year contract to provide engineers and engineering technicians for assignment to the four Regional offices, the Saigon Civil Advisory Group, and Engineering Design Office, Saigon. - \$525,000.
2. Participants: Training in the USA for two GVN engineers from the Regions or Provinces outside of Saigon for advanced study in Public Works Management - \$17,000.

For the Cooperating Government or Agency		For the Agency for International Development	
SIGNATURE: _____	DATE: _____	SIGNATURE: _____	DATE: _____
TITLE: _____		TITLE: _____	

**PROJECT AGREEMENT
BETWEEN AID AND**

1. Request Agency No.

750-11-990-380

2. Agreement No.

70-124

3. Original or

Revision No.

**PROAC
CONTINUATION
SHEET**

DGBFA

**AN AGENCY OF THE GOVERNMENT OF
Vietnam**

3. Project/Activity Title

Engineering Technical Support

ANNEX A

B. GVN

Plaster funds shown in Block 9 of page 1 of this Agreement are to be utilized in support of the A&E contract firm providing assignment of engineers and the technicians to the four Regions and Saigon Civil Advisory Group (VN\$16 million).


VI. REPORTING AND EVALUATION

The US and GVN Project Managers shall jointly prepare and submit to their respective agencies quarterly progress reports and other reports as may be requested, in a format mutually acceptable to the GVN and USAID. Distribution will include the DGBFA and other GVN agencies when appropriate. These reports shall cover progress in the attainment of specific A&E and construction projects accomplished by contract personnel provided under this agreement and will identify any problems or delays encountered which are deterring progress of the projects.

DGRUP and USAID/Engineering will furnish quarterly reports on the status of American Aid Chapter funded projects ministry by ministry which have had funds transferred to the DGRUP's outside budget account since 1966. Format and timing of the Reports will be jointly designed and agreed upon by DGRUP and USAID/ENG.

Concurrences:


May 15, 1970
Minister of Public Works (date)

 5/18/70
Associate Director for (date)
Commercial & Capital Assistance

For the Cooperating Government or Agency	For the Agency for International Development
SIGNATURE: _____ DATE: _____	SIGNATURE: _____ DATE: _____
TITLE: _____	TITLE: _____

PROJECT AGREEMENT
 BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
 AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
 AN AGENCY OF THE GOVERNMENT OF **VIETNAM**

The above-named parties hereby mutually agree to carry out a project in accordance with the terms set forth herein and the terms set forth in any annexes attached hereto, as checked below:

- PROJECT DESCRIPTION ANNEX A FOREIGN CURRENCY STANDARD PROVISIONS ANNEX
 STANDARD PROVISIONS ANNEX ~~PROVISIONS ANNEX~~
USAID/GVN

This Project Agreement is further subject to the terms of the following agreement between the two governments, as modified and supplemented:

- GENERAL AGREEMENT FOR TECHNICAL COOPERATION DATE _____
 ECONOMIC COOPERATION AGREEMENT DATE **9/7/51**
 (with) **Master CY67 Cpt. Agreement** DATE **3/21/67**

1. PROJECT/ACTIVITY NO. **730-11-995-380** PAGE 1 OF 1 PAGES

2. AGREEMENT NO. **FY 1968** 3. ORIGINAL OR REVISION NO. 12

4. PROJECT/ACTIVITY TITLE
Engineering Technical Support

5. PROJECT DESCRIPTION AND EXPLANATION
(See Annex A attached)

6. AID APPROPRIATION SYMBOL **72-1191006** 7. AID ALLOTMENT SYMBOL **956-50-730-00-69-03**

8. AID FINANCING	PREVIOUS TOTAL (A)	INCREASE (C)	DECREASE (C)	TOTAL TO DATE (B)
<input checked="" type="checkbox"/> DOLLARS <input checked="" type="checkbox"/> LOCAL CURRENCY				
(a) Total	1,270,055			1,270,055
(b) Personnel Contract Services	853,722			853,722
(c) Commodities Contract Direct	31,000 354,333			31,000 354,333
(d) Other Costs Contract	31,000			31,000
9. COOPERATING AGENCY FINANCING - DOLLAR EQUIVALENT				
\$1.00 = 118 Piasters				
(a) Total TF	20,959,992		400,955	20,559,037
(b) Technical and other Services				
(c) Commodities				
(d) Other Costs				

10. OFFICIAL PROVISIONS (Use Additional Continuation Sheets, if Necessary)

This revision is issued to decommit piasters not required for contract support.

Ref: **Contract AID-730-2977 with the China Tech. Consultants, Inc.**
PIO/T 730-380-3-80045

11. DATE OF ORIGINAL AGREEMENT **August 28, 1967** 12. DATE OF THIS REVISION **March 21, 1970** 13. ESTIMATED FINAL CONTRIBUTION DATE **June 30, 1970**

14. FOR THE COOPERATING GOVERNMENT OR AGENCY
GVN Clearance Not Required
 SIGNATURE: _____ DATE: _____
 TITLE: _____

15. FOR THE AGENCY FOR INTERNATIONAL DEVELOPMENT
 SIGNATURE: *JW Ramsey* DATE: _____
 TITLE: **Associate Director for Program**

UNITED STATES AGENCY FOR INTERNATIONAL DEVELOPMENT
TO
VIET-NAM

PROJECT DOCUMENT
APPROVAL FORM

Division ENGINEERING

Date Typed March 3, 1970

Project No. 730-11-995-380

Title Engineering Technical Support

Original Project Agreement

Revision No. 12 1968

W. M. Polk
PROGRAM OFFICE

3-11-70
DATE

(Info)
PROJECT TECHNICIAN DATE

RKC
AWA
AD/FINANCIAL MGMT

3/19/70
DATE

(Info)
DIVISION CHIEF DATE

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM.

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. **730-11-995-380** 2. AGREEMENT No. **71-082** 3. ORIGINAL REVISION No. _____

4. PROJECT TITLE: **Engineering Technical Support**
(Sub-Activity) **(My Thuan Bridge Study)**

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION: **72-1111006** 7. ALLOTMENT: **156-50-730-00-69-11**

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US				
PASA				
Contract		50,000		50,000
(2) LOCAL AND TCM				
PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)				
		50,000		50,000
9. LOCAL CURRENCY FINANCING (@1.00 = 118 PIASTERS)				
a. COUNTERPART				
Trust Fund				
		1,200,000		1,200,000
AAC				
Special Fund				
Other				
b. GVN (SHOW SOURCE BELOW)				
c. US - OWNED				

10. REFERENCES AND REMARKS:

Ref: **PIO/T 1310999**

11. DATE OF ORIG AGREEMENT: **June 28, 1971** 12. DATE OF THIS REVISION: **June 28, 1971** 13. EST FINAL CONTRIBUTION DATE: **March 31, 1972**

14. GOVERNMENT OF VIETNAM 15. AGENCY FOR INTERNATIONAL DEVELOPMENT

SIGNATURE: *[Signature]* DATE: **June 28** SIGNATURE: *[Signature]* DATE: **6/28/71**

TITLE: **Director General** TITLE: **Associate Director for Program**

for Budget and Foreign Aid **71**

AID 8800-1A
(3-70)
PRO AG
CONTINUATION
SHEET
ANNEX A

PROJECT AGREEMENT
BETWEEN AID AND
DGBFA
AN AGENCY OF THE GOVERNMENT OF
Vietnam

1. Project/Activity No.
730-11-995-380
PAGE 2 OF 3 PAGES
2. Agreement No.
71-082
3. Original or
Revision No. _____
3. Project/Activity Title
Engineering Technical Support
(My Thuan Bridge Study)

I. BACKGROUND

This project activity represents one of numerous joint USAID/GVN responses aimed at developing the transportation infrastructure of the Republic of Vietnam. As such, it supplements and complements other activities related to highways initiated under this Project, and under Project No. 294 Highway Improvement and Project No. 392 Provincial Roads and Quarries.

The rich and densely populated agricultural areas of the Mekong Delta are connected to the markets of Saigon and the rest of Vietnam by National Highway No. 4 which crosses the Mekong and the Bassac Rivers at My Thuan and at Can Tho respectively. These crossing points are presently serviced by ferry facilities which, in spite of improvements, have become increasingly hard pressed to cope with the growing volume of vehicular traffic generated by military requirements and economic development.

This constraint on regional accessibility and, therefore, the security and future growth of the Delta, has been the subject of numerous engineering and economic studies. Beginning in 1960, planning, feasibility, and design reports related to the bridging of the Mekong and/or Bassac Rivers with permanent structures have been prepared at GVN request by consulting firms of France, Japan, Korea and the United States. The latest economic and technical feasibility report on these proposed bridge projects was prepared by the joint venture of King and Gavaris-PERIL (Pope, Evans and Robbins, International, Ltd.) under terms of Contract No. AID/VN-11. The report entitled "Mekong River Crossings - Engineering and Economic Feasibility Study" was submitted in May 1968.

The GVN is anxious to initiate construction of a bridge at the My Thuan crossing at an early date and has received assurances of financial support from the United States and other Free World nations.

II. PURPOSE

Participation by the USG in multilateral funding of the proposed My Thuan bridge crossing is contingent on the project's technical and economic feasibility, in accordance with provisions of the Foreign Assistance Act of 1961, as amended, and AID Manual Orders. The technical feasibility of structures of various configurations has been affirmed by past studies. However, the economic feasibility of the project is determined by an evaluation of an array of rapidly changing factors and conditions in Vietnam - principally traffic growth and costs. The latest evaluation of these factors was based on data now four years old.

For the Cooperating Government or Agency

SIGNATURE: _____ DATE: _____
TITLE: _____

For the Agency for International Development

SIGNATURE: _____ DATE: _____
TITLE: _____

PRO AG
CONTINUATION
SHEET
ANNEX A

**PROJECT AGREEMENT
BETWEEN AID AND
DGBFA**

AN AGENCY OF THE GOVERNMENT OF
Vietnam

Project/Activity No.
730-11-995-380

2. Agreement No. **71-082**

3. Project/Activity Title
**Engineering Technical Support
(My Thuan Bridge Study)**

PAGE 3 OF 3 PAGES
 Original or
Revision No. _____

The purpose of this project activity is to accomplish a re-evaluation of the economic feasibility of the proposed My Thuan bridge crossing, based on the conditions currently obtaining, in order to ensure the appropriateness of proposed UEG investments. Under the terms of this agreement such a re-evaluation will be accomplished by a US consultant experienced in engineering economic analysis.

III. RESPONSIBILITIES, DESIGNATIONS, AND FINANCIAL OBLIGATIONS


A. The Government of Vietnam

1. The DGBFA agrees, as indicated in Block 9 of this agreement, to make available **VR\$1,200,000** from the Counterpart Trust Fund for this project.
2. The MPW, through its agency DGOH, agrees to provide all pertinent available data related to traffic volumes, revenue production, operation and maintenance costs, etc., at the My Thuan ferry crossing, and to designate members of his staff to assist and cooperate with the consultant in his investigation and evaluation of the bridge economics.


B. The US Agency for International Development agrees to:

1. Make available, as indicated in Block 8 of this agreement, not to exceed **\$50,000** to be used for requisite contract services of a US consulting firm experienced in engineering economic analysis.
2. Execute a technical services contract with a US engineering consultant firm to provide the requisite services. Such services are expected to begin not later than January 1, 1972 and be of approximately three months duration.
3. Designate the AD/CAE, USAID/Vietnam, or his designee, as Contracting Officer's Representative to provide for contract administration and liaison between the contractor and the MPW/DGOH.


Concurrences:




Minister of Public Works



Associate Director for
Commercial and Capital
Assistance



Director General of Highways



Assistant Director for
Capital Assistance and
Engineering

For the Cooperating Government or Agency

SIGNATURE: _____ DATE: _____
TITLE: _____

For the Agency for International Development

SIGNATURE: _____ DATE: _____
TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support (My Thuan Bridge Study)

Project Number : 730-11-995-380

Agreement Number : 71-082

Original Revision _____

Explanation and/or comments

If you concur in the attached document, please sign and date below :

ADPHOG :

W. Keefe 6/27/71
APQ

R.R. Brown 5/24/71
Division Chief

Financial Mgmt. Br.

R.R. Brown 6/28/71
ADPHOG

ADFM :

R.W.
FAD

S. R. King 6/24/71
B&A

Marked agreement
-6-24-71
ADFM

TECHNICAL OFFICE :

B. Lewis
Project Manager

W. D. Hill CE
B. Johnson CAE
Division Chief or Assistant Director

OTHER :

PRO AG
VIETNAM

12

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM.

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-380	2. AGREEMENT No. 71-074	3. ORIGINAL <input checked="" type="checkbox"/>	REVISION No.
4. PROJECT TITLE: Engineering Technical Support (Sub-Activity) (Land Development Project - Thu Thiem Peninsula, Saigon)			
5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)			
6. APPROPRIATION: 72-1111006		7. ALLOTMENT: 156-50-730-00-69-11	

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract		28,500		28,500
(2) LOCAL AND TCM PASA				
Contract				
b. PARTICIPANTS AID Direct				
PASA/Contract				
c. COMMODITIES AID Direct				
PASA/Contract		2,400		2,400
d. OTHER COSTS AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)		287,900		287,900
9. LOCAL CURRENCY FINANCING (\$1.00 = 118 PIASTERS)				
3. COUNTERPART Trust Fund				
AAC				
Special Fund				
Other				
b. GVN (SHOW SOURCE BELOW) *		14,275,000		14,275,000
c. US - OWNED				

10. REFERENCES AND REMARKS:
 * DGB - Lottery Revenues

 Ref: ProAg 69-131
 PIO/T 9191098.

11. DATE OF ORIG AGREEMENT June 29, 1971	12. DATE OF THIS REVISION June 29, 1971	13. EST FINAL CONTRIBUTION DATE December 31, 1973
14. GOVERNMENT OF VIETNAM		15. AGENCY FOR INTERNATIONAL DEVELOPMENT
SIGNATURE: <i>[Signature]</i> TITLE: Director General For Budget and Foreign Aid		SIGNATURE: <i>[Signature]</i> TITLE: Director
DATE: June 29, 1971		DATE: June 21, 1971

AID 1380-1A (B-701) PRO AG CONTINUATION SHEET ANNEX <u>A</u>	PROJECT AGREEMENT BETWEEN AID AND DGHFA	1. Project/Activity No. 730-11-995-380	PAGE <u>2</u> OF <u>4</u> PAGES
		2. Agreement No. 710074	3. <input checked="" type="checkbox"/> Original or Revision No. _____
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Engineering Technical Support (LDP) (TTP)	

I. BACKGROUND

Under ProAg 69-131, R.1 and PIO/T 9191098 of 1969, funds were provided for a contracted study to include investigation of new building and construction techniques and methods of financing for the development of a pilot housing project on the Thu Thiem peninsula.

During the investigative first phase of the contract, it became apparent that available land for light industry, housing and other requirements was of greatest concern. The contractor USAID, and GVN concluded that the scope of work was misdirected and that little or no attention should be focussed on the technical aspects of housing. It was therefore recommended that emphasis should be placed on land development and planning for land use in response to the more essential need.

II. DESCRIPTION AND OBJECTIVES

The purpose of this activity is to complete a comprehensive land development plan for the Thu Thiem peninsula so that the area may be used to meet the critical expansion needs of Saigon. The peninsula is located adjacent to downtown Saigon, the main port facilities, and the Bien Hoa highway. There are few access problems, and basically only land fill and infrastructure are required to make Thu Thiem suitable for building purposes. The site development program will be accomplished through the establishment of a GVN authority to direct the implementation of the plan developed by the contractor, which body will be responsible for continuing the planning procedures, financial-economic management, and construction techniques following termination of the contract. The authority will sell and/or lease the property for specific zone-controlled building construction projects. Seed capital will be required to initiate these ultimate improvements. The self-sustaining character of the institution, through sale of land, will directly benefit the GVN and the Saigon urban complex.

III. IMPLEMENTATION PLAN AND RESPONSIBILITIES

The USAID will engage a US professional Architect-Engineer contractor to carry out planning work. The contractor, in cooperation with USAID and the GVN, will prepare a comprehensive physical development plan for the designated area, otherwise defined as Quan 9 of the city of Saigon. The plan will include a basic highway and minimum street system, a canal and waterway system, filling and grading, any necessary bridge, ferry, and railroad connections, and a zoning or land use pattern, all functionally related to the continuing development of the Saigon

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
 TITLE: _____

SIGNATURE: _____ DATE: _____
 TITLE: _____

PRO AG CONTINUATION SHEET ANNEX <u>A</u>	PROJECT AGREEMENT BETWEEN AID AND DGBPA	1. Project/Activity No. 730-11-995-380	PAGE 3 OF 4 PAGES
	AN AGENCY OF THE GOVERNMENT OF Vietnam	2. Agreement No. 71-074	3. <input checked="" type="checkbox"/> Original or Revision No. _____
		3. Project/Activity Title Engineering Technical Support (LDP) (TPP)	

metropolitan area. The physical plan shall be supported by engineering, economic, and financial studies of the techniques to be used for the construction, management, and disposition of the real estate and infrastructure to be created. The GVN will provide the contractor with adequate working space situated in the agency or agencies most appropriate to the character of the work. Appropriate divisions of the USAID Mission will assist in supplying available documentation in the form of maps, statistics, and reports related to the work, and advise on the technical details of land development. USAID will also provide liaison with the GVN as required for the establishment of a GVN land development authority.

The GVN will reorganize the Housing Agency and will incorporate a land development division and support the Housing Agency to direct and control the implementation of the final plan concept. This authority will have the responsibility of continuing the planning work initiated by the contractor and cooperating GVN planning agencies. As it is anticipated the contractor's work will be of 12 months duration, this Authority will be in operation as a functional entity approximately 6 months after the time the contractor arrives in country to begin phase II work under the contract. The GVN will select one Vietnamese A-E firm among several firms proposed by the US A-E contractor, to work with the US A&E contractor, with the intent that the local firm be able to continue project planning after US contractor has completed this involvement in phase II.

IV. DESIGNATIONS

A. USAID

The Chief of the USAID Engineering Division, or his designee, will act as US Project Manager. In this capacity he will act as technical advisor, coordinate the USAID assistance provided for the project, and work closely with the GVN Co-project Managers in all phases of the project, including budgeting, implementing and evaluating.

B. GVN

The Minister of Public Works agrees to designate members of his Directorates at the National level and at the Engineering District level to serve as GVN Co-project Managers. It is understood and agreed that they will work closely with the US Project Manager and will seek and utilize the latter's technical knowledge, advice and counsel to the maximum degree practicable to attain project objectives.

For the Cooperating Government or Agency SIGNATURE: _____ DATE: _____ TITLE: _____	For the Agency for International Development SIGNATURE: _____ DATE: _____ TITLE: _____
--	--

AID 1330-1A (8-70) PRO AG CONTINUATION SHEET ANNEX <u>A</u>	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-995-380	PAGE <u>4</u> OF <u>4</u> PAGES
	AN AGENCY OF THE GOVERNMENT OF Vietnam	2. Agreement No. 71-074	3. <input checked="" type="checkbox"/> Original or Revision No. _____
		3. Project/Activity Title Engineering Technical Support (LDP) (TTP)	

V. EXPLANATION OF FINANCING

A portion of the financing has been provided by previous documentation. To complete the study on the basis of increased scope of work, the USAID will increase funding by \$287,900 in FY71 and the GVN will provide VN\$14,275,000 additionally for a total of \$447,900 and 21.5 million \$VN.

VI. REPORTS

The US and GVN Project Managers shall prepare jointly, and submit to their respective agencies monthly progress reports, and other reports as may be requested, in a format mutually acceptable to the GVN and USAID. Distribution will include the USAID Program Office, Contract Services Division, DGBFA, and other agencies as appropriate. These reports will cover progress in the attainment of specific targets and indentify any problems or delays which inhibit progress toward the stated objectives.



VII. SPECIAL PROVISIONS

The GVN will supply as needed, official documents pertinent to the project such as government topographic surveys, street maps, land use maps and statistics, registries of property ownership, demographic data, and existing models, charts, and engineering studies developed in connection with prior plans for the area.


Division/Housing Agency

In view of the crucial importance of the Land Development/~~work~~ as a means of realizing the intermediate and ultimate development goals, early attention will be given to its assumption of responsibility as a working entity, by all parties to this agreement. Based upon studies of similar institutions, the contractor will, in cooperation with the GVN and USAID, set high priority on making recommendations as to the character, composition, and responsibilities of this body. The GVN and USAID will expedite their review, and record the required policy decisions promptly so that the necessary ~~legislative~~ procedures may be accomplished in the minimum period of time and coordinated with the accepted schedule of implementation.

Concurrences:

 June 22, 1971
 Ministry of Public Works &
 06/21/71
 Director General of Reconstruction
 and Urban Planning


 Associate Director for
 Commercial and Capital
 Assistance

 06/21/71
 Director General of Housing

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
 TITLE: _____

SIGNATURE: _____ DATE: _____
 TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support (Land Dev. Proj.- Thu Thiem Peninsula, Saigon)

Project Number : 730-11-995-380

Agreement Number : 71-074

Original Revision _____

Explanation and/or comments

If you concur in the attached document, please sign and date below :

ADPROG :

[Signature]
APO

Polk 6.4.71
Division Chief

[Signature]
Financial Mgmt. Br. ADPROG

[Signature]
ADFM
FAD

[Signature]
T-44 6/10 BSA

[Signature]
ADFM

TECHNICAL OFFICE :

[Signature]
Project Manager

[Signature]
Division Chief or Assistant Director

OTHER :

PROJECT AGREEMENT
 BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
 AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
 THE DIRECTORATE GENERAL OF BUDGET AND FOREIGN AID
 AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes effected, it is agreed to carry out a project in accordance with the forms set forth herein.

1. PROJECT No. **730-11-995-380** 2. AGREEMENT No. **72-061** 3. DATE REVISION No.

4. PROJECT TITLE: **Capital Assistance and Engineering Tech Support**
 (Sub-Activity) **(Mgt. Advisory Services and General Engineering)** **380.26**

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION: **72-1121006** 7. ALLOTMENT: **256-50-730-00-69-21**

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. Personnel Costs				
(1) US				
PASA				
Contract		495,000		495,000
(2) Local and TOT				
PASA				
Contract				
b. Participants				
AID Direct				
PASA/Contract				
c. Commodities				
AID Direct				
DEK /Contract #1		10,000		10,000
d. Other Costs				
AID Direct				
PASA Contract				
e. TOTAL (ALL COSTS)		505,000		505,000
9. LOCAL CURRENCY FINANCING (\$1.00 = 275 Piastres)				
a. Counterpart				
Trust Fund				
AAC				
Special Fund				
Other				
b. GVN (show source below) #2		10,000,000		10,000,000
c. US -- Owned				

10. REFERENCES AND REMARKS:

 #1 Engineering supplies and Equipment

 #2 VN\$10,000,000 contribution by Vietnam Engineering and Construction Company (VECCO)

 Ref. PLO/T (21)20271

11. DATE OF ORIG AGREEMENT: **November 15, 1971** 12. DATE OF THIS REVISION: 13. EST FINAL CONTRIBUTION DATE: **December 31, 1973**

14. GOVERNMENT OF VIETNAM 15. AGENCY FOR INTERNATIONAL DEVELOPMENT

SIGNATURE: *[Signature]* DATE: **NOV 15 71** SIGNATURE: *[Signature]* DATE: **11/15/71**

TITLE: **Director General for Budget and Foreign Aid** TITLE: **Acting Associate Director for Program**

PROJECT AGREEMENT

INTERAG AND AID

DGBFA

**AN AGENCY OF THE GOVERNMENT OF
Vietnam**

1. Project/Activity No.

730-11-995-380

2. Project/Activity Title

72-061

Original or

Revision No. _____

3. Project/Activity Title **Capital Assistance and
Engineering Tech Support (Mgt. Advisory
Services and General Engineering)**

**PROAG
CONTINUATION
SHEET**

ANNEX A

PROJECT DESCRIPTION

I. BACKGROUND

Contract AID-730-3439 provides technical assistance for 12 months to the Ministry of Public Works (MPW). The contractor is providing technical assistance teams to the Directorate General of Reconstruction and Urban Planning (DGRUP), to the Directorate of Water Supply (DWS), to the Directorate General of Housing (DGH) and to the Directorate of Planning (DP).

This contract provides 12 months of support effort. This ProAg is to provide funds for a 12 month extension to this contract.

Under the current contract the contractor has provided technical assistance to:

A. DGRUP in:

- 1. Land Use Surveys
- 2. Urban Planning
- 3. Public Buildings
- 4. Special projects

B. DWS in:

- 1. Preparation of plans, specifications and bid documents
- 2. Maintenance of existing facilities
- 3. Rehabilitation of existing facilities

C. DGH in:

- 1. Vietnam Engineering and Construction Co. (VECCO)
- 2. Minh Mang Housing Project

D. DP in:

- 1. Planning in support of VECCO
- 2. Postwar development planning

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____

SIGNATURE: _____ DATE: _____

TITLE: _____

TITLE: _____

**PROJECT AGREEMENT
BETWEEN AIG AND
DGBFA**

730-11-995-380
2. Agreement No. 72-061

3. Original or
Revision No. _____

**PROAG
CONTINUATION
SHEET
ANNEX A**

**AN AGENCY OF THE GOVERNMENT OF
Vietnam**

3. Project/Activity: Capital Assistance and
Engineering Tech Support (Mgt. Advisory
Services and General Engineering)

The DWS has been able to effectively utilize the technical assistance that the contractor provided; however, DGRUP was unable to effectively utilize this assistance except in their urban planning activities. Because of this several members of the contractor's DGRUP team were transferred to the DP and VECCO when these agencies had additional requirements placed upon them by the MPW concerning postwar planning and utilization of excess US construction equipment. All these agencies have benefited from the contractor's expert technical assistance and have shown willingness and capability to absorb and use this assistance. Since they have a large backlog of work that is critical to the planned orderly growth and development of the Republic of Vietnam, this advisory assistance should be continued for another year.

The current contract has a clause that grants the US Government the option of extending the contract for one more year.

II. DESCRIPTION AND OBJECTIVES

The goal of this activity is to assist the MPW develop the expertise that is required for planned orderly growth of the Republic of Vietnam.

It is planned to provide on-the-job training and advisory assistance to the MPW as follows:

A. To DP in the fields of:

1. Postwar Planning for Development Fund Projects
2. Feasibility Studies for Development Fund Projects
3. Administration & Management
4. Special Projects

B. To the DWS in the fields of:

1. Preparation of feasibility studies
2. Preparation of plans, specifications and bid documents
3. Contracting procedures
4. Supervision of construction
5. Maintenance of existing facilities
6. Rehabilitation of existing facilities
7. Special Projects.

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
TITLE: _____

SIGNATURE: _____ DATE: _____
TITLE: _____

**PROJECT AGREEMENT
BETWEEN AID AND
DCBFA**

730-11-995-380

72-061

Original or
Revision No.

**PROAG
CONTINUATION
SHEET**

ANNEX A

**AN AGENCY OF THE GOVERNMENT OF
Vietnam**

**2. Project/Activity: Capital Assistance and
Engineering Tech Support (Mgt. Advisory
Services and General Engineering)**

C. To the VECCO in the fields of:

1. Required technical assistance until the VECCO Management contract is active.
2. Special Projects.

This planned assistance is a continuation of the work being done under the current contract.

During the course of the 12 month contract extension it is possible that other Directorates of the MPW may require the same type of advisory assistance and it is intended that the contractor shall provide such assistance where needed when requested by the Minister of Public Works.

III. IMPLEMENTATION PLAN AND RESPONSIBILITIES

The USAID will negotiate a 12-month extension to the current contract. This extension will provide 18 US professionals for a total of 162 man-months. These advisors will work with and assist GVN officials at the request of and general guidance of the appropriate MPW Directors on GVN projects. USAID will monitor the contractor's performance but the day to day operations of the contractor will be a responsibility of the MPW.

The MPW will increase their professional staff to provide counterparts to the contractor's US professional staff in an on-the-job training program.

The MPW will provide suitable working space for each US advisor in a MPW building and will also provide furniture, so that the US advisor can perform his work. Such office space and furniture will be comparable to that furnished to the US advisor's VN counterpart.

The MPW will assign personnel or increase their sub-professional staff as required to provide personnel to work full-time on this project along with the contractor's employees in an on-the-job training program.

The MPW will provide the contractor with 16 Vietnamese trained personnel to work with the contractor's US personnel full time on this project. These VN personnel are necessary to assist and support the US professionals because the MPW does not have enough trained subprofessionals to do all project work. The MPW will provide the funds for all plaster costs of this contract.

The MPW will also provide all the in-country air transportation that is required for this project via Air Vietnam.

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____

SIGNATURE: _____ DATE: _____

TITLE: _____

TITLE: _____

**PROJECT AGREEMENT
BETWEEN AID AND
DCBFA**

730-11-995-380

72-061

Original or
Revision No. _____

**PROAG
CONTINUATION
SHEET
ANNEX A**

**AN AGENCY OF THE GOVERNMENT OF
Vietnam**

**1. Project/Activity: VNA Capital Assistance and
Engineering Tech Support (Mgt. Advisory
Services and General Engineering)**

IV. DESIGNATIONS

A. USAID

Mr. Dan F. Miller, Jr., Chief of the USAID Engineering Division, is hereby designated US Project Manager. In this capacity he will act as technical advisor, coordinate the USAID assistance provided for the project, and work closely with the GVN Project Manager in all phases of the project, including budgeting, implementing and evaluating.

B. GVN

Mr. Bui Hui Tuan, Inspector General of MPW, is hereby designated GVN Project Manager. In this capacity he will be responsible for the overall implementation of the program. It is understood and agreed that he will work closely with the US Project Manager and will seek and utilize the latter's technical knowledge, advice and counsel to the maximum degree practicable to attain project objectives.

V. EXPLANATION OF FINANCING

Contract AID-730-3439 has a dollar cost of \$250,531.00; however, PIO/T 730-380-3-0100918 provides only \$205,000. This ProAg includes \$45,531 for the current contract underfunding in addition to the funds required for the 12-month extension. The total amount of this ProAg is \$505,000.

The plaster cost of this contract extension is VN\$10,000,000, which will be funded by VECCO.

VI. REPORTS

The MPW Project Manager shall prepare a quarterly progress report in a format mutually acceptable to the MPW and USAID. Distribution will include the USAID Program Office, Engineering and Contract Services, the GVN Director General of Budget and Foreign Aid and the Ministry of Public Works. These reports will cover progress in the attainment of specific targets and identify any problems or delays which inhibit progress toward the stated objectives.

The contractor shall prepare a monthly report showing the contract staffing, financial summary and monthly progress. This report shall be in English and 5 copies furnished to MPW and 5 copies to USAID.

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____

SIGNATURE: _____ DATE: _____

TITLE: _____

TITLE: _____

**PROJECT AGREEMENT
BETWEEN AID AND
DGBFA**

730-11-995-380

**PROAG
CONTINUATION
SHEET**

2. Agreement No.

72-061

3. Original or

Revision No. _____

ANNEX A

**AN AGENCY OF THE GOVERNMENT OF
Vietnam**

3. Project/Activity Title: **Capital Assistance and
Engineering Tech Support (Mgt. Advisory
Services and General Engineering)**

Concurrences:

Minister of Public Works

Inspector General of Public Works

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____

SIGNATURE: _____ DATE: _____

TITLE: _____

TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Capital Assistance and Engineering Tech Support
(Mgt. Advisory Services and General Engineering)(380.26)

Project Number : 730-11-995-380

Agreement Number : 72-061

Original Revision _____

Explanation and/or comments:

The purpose of this ProAg and PFO/T is to obligate and sub-obligate \$505,000 to finance a 12-month extension (\$459,469 for the period 5/9/72 to 5/8/73) as well as to finance a short-fall (\$45,531) in funding of the current Daniel, Mann, Johnson and Mendenhall/Wa. C. Rasmussen and Associates Contract (AID 3439). The increased costs of the 12-month extension (i.e. \$505,000 vice the \$415,000 requested in the FY73 PBS) are the result of increased demands on the USAID's Engineering Division and the GVN's Ministry of Public Works. See Mr. Bruce Johnson's memorandum dated Nov. 9, 1971 (attached) for justification.

If you concur in the attached document, please sign and date below :

ADPROG :

APD

11/15/71

Division Chief

11/15/71

Financial Mgmt. Br.

ADPROG

ADFM :

FAD

BBA

ADFM

TECHNICAL OFFICE :

Project Manager

Division Chief or Assistant Director

OTHER :

VN-133/1(12-70)

ADPROG

PRO AG
VIETNAM

21

PROJECT AGREEMENT

BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET & FOREIGN AID
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Page 1

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. **730-11-995-380** 2. AGREEMENT No. **72-061** 3. ORIGINAL REVISION No. **5**

4. PROJECT TITLE: **Capital Assistance and Engineering Technical Support**
(Sub-Activity) **(My Thuan: Bridge Study)**

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION: **72-1121006**

7. ALLOTMENT: **256-50-730-00-69-21**

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (a)	INCREASE (b)	DECREASE (c)	TOTAL TO DATE (d)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	525,000	8,000		533,000
(2) LOCAL AND TGN PASA				
Contract				
b. PARTICIPANTS AID Direct PASA/Contract	1,000			1,000
c. COMMODITIES AID Direct PASA/Contract	10,000			10,000
d. OTHER COSTS AID Direct PASA/Contract				
e. TOTAL (ALL COSTS)	536,000	8,000		544,000
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
e. COUNTERPART Trust Fund AAC Special Fund Other	VN\$35,748,018			VN\$35,748,018
f. OWN (SHOW SOURCE BELOW)	VN\$10,000,000			VN\$10,000,000
c. US - OWNED				

10. REFERENCES AND REMARKS:

Ref: STATE 110441 (6/21/72)

Ref: ProAg 71-082, PIO/T 1310999, & PIO/T (21)20862 -

11. DATE OF ORIG. AGREEMENT
June 28, 1971


12. DATE OF THIS REVISION
June 29, 1972

13. EST FINAL CONTRIBUTION DATE
December 31, 1973

14. GOVERNMENT OF VIETNAM

SIGNATURE:  DATE: June 29 72
TITLE: Director General
FOR BUDGET & FOREIGN AID

15. AGENCY FOR INTERNATIONAL DEVELOPMENT

SIGNATURE:  DATE: _____
TITLE: Associate Director for Programs


AID 1880-1A (8-732) PRO AG CONTINUATION SHEET ANNEX	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-995-380	PAGE 2 OF 2 PAGES
		2. Agreement No. 72-061	3. <input type="checkbox"/> Original or Revision No. 5
	AN AGENCY OF THE GOVERNMENT OF Vietnam	2. Project/Activity Title Capital Assistance and Engineering Technical Support (My Thuan Bridge Study)	

The purpose of this ProAg Revision (No. 5) is to obligate \$8,000 to finance the cost of economic and engineering analysis necessitated by expansion of the economic and technical input for the My Thuan Bridge Study to include a "family of Scenarios" approach towards development of a meaningful cost/benefit ratio and determination of the economic soundness of the project. The contents of this ProAg Revision are hereby incorporated into ProAg 72-061 (as amended). All other provisions remain unchanged.

V. EXPLANATION OF FINANCING


The \$8,000 obligated herewith is required to complete financing of the King and Gavaris Contract (AID/vn-109) and is obligated in accordance with STATE 110441 (6/21/72). This \$8,000 is in addition to \$50,000 obligated in a prior year ProAg (71-082) and brings to \$58,000 total funding required to complete financing of the My Thuan Bridge Study.

CONCURRENCES:



Ministry of Public Works

June 26, 1972



Associate Director for
Commercial and Capital Assistance

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
TITLE: _____

SIGNATURE: _____ DATE: _____
TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Capital Assistance and Engineering Technical Support (My Thuan Bridge Study)

Project Number : 730-11-995-380

Agreement Number : 72-061

Original _____ Revision 5

Explanation and/or comments

The purpose of this documentation (ProAg Revision and PIO/T) is to obligate and subobligate \$8,000 required to complete financing of King and Gavaris Contract (AID/vn-109) for the My Thuan Bridge Study. This \$8,000 in addition to \$50,000 obligated in a prior year ProAg (71-082) bring total funding provided for the King and Gavaris Contract to \$58,000.

This additional funding is provided in accordance with cable instructions from AID/W (STATE 110441) and details/justification for cost increase will be provided by AID/W in accordance with STATE 109854.

If you concur in the attached document, please sign and date below :

ADPROG :

C.H. Billings 6/21/72 RRP Financial Mgmt. Br. Ray W. Reed 6/29/72
APO Division Chief

ADFM :

W. J. Wall 6/23/72 P. Molowach
FAD B&A ADFM

TECHNICAL OFFICE :

J. ... Ed. David Miller, C.E. W. ...
Project Manager Division Chief or Assistant Director

OTHER :

W.
ADCS

PRO AG
VIETNAM
21

PROJECT AGREEMENT
 BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
 AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
 THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
 AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. **730-11-995-380** 2. AGREEMENT No. **72-061** 3. ORIGINAL REVISION No. **26**

4. PROJECT TITLE (Sub-Activity) **Capital Assistance and Engineering Technical Support**

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached) **See ProAg 71-074 (Thu Thiem Peninsula)**

6. APPROPRIATION: **72-1121006** 7. ALLOTMENT: **256-50-730-00-69-21**

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (a)	INCREASE (b)	DECREASE (c)	TOTAL TO DATE (d)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	495,000	30,000		525,000
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct	1,000			1,000
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract	10,000			10,000
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	506,000	30,000		536,000
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund	35,748,018			35,748,018
AAC				
Special Fund				
Other				
b. GVN (SHOW SOURCE BELOW)	VN\$10,000,000	VN\$8,000,000		VN\$18,000,000
c. US -- OWNED				

10. REFERENCES AND REMARKS:
 ProAg 69-131 & FIO/T 730-380-3-9191098
 ProAg 71-074, FIO/T 730-380-3-1210924 & the Wurster, Bernardi & Emmons Contract (AID/vn-101)

a/ Director General of Housing Revenues

11. DATE OF ORIG. AGREEMENT: **November 15, 1971** 12. DATE OF THIS REVISION: **June 30, 1972** 13. EST FINAL CONTRIBUTION DATE: **December 31, 1974**

14. GOVERNMENT OF VIETNAM	15. AGENCY FOR INTERNATIONAL DEVELOPMENT
SIGNATURE: <i>[Signature]</i> DATE: June 24 72	SIGNATURE: <i>[Signature]</i> DATE: 6/20/72
TITLE: Director General for Budget and Foreign Aid	TITLE: Director, USAID/Vietnam

PROJECT AGREEMENT
BETWEEN AID AND

780-11-995-200

PRO AG
CONTINUATION
SHEET

DGEFA

2. Agreement No.

72-061

Original or

Revision No. 4

ANNEX

AN AGENCY OF THE GOVERNMENT OF

Vietnam

3. Project/Activity Title

Capital Assistance and Engineering
Technical Support

The purpose of this Project Agreement Revision is to obligate \$30,000 to finance a 3-month extension for contract services to undertake the Thu Thiem Peninsula Land Development Study. This Project Agreement, therefore, is revised to specifically include the following particulars in the scope of work for contract services to undertake the Thu Thiem Peninsula Land Development Study:

Amend the contract to permit payment in local currency for printing of reports, including the final report, and for payment of salaries to U.S. nationals.

(Work to be performed during the contract extension period is considered to be included in the original scope of services).

These particulars as well as the explanation of financing set forth hereunder are hereby incorporated into ProAg 72-061 (as amended). All other provisions remain unchanged.

V. EXPLANATION OF FINANCING

A. USG

Funds totalling \$30,000 are hereby obligated to finance a 3-month extension and an increase in the scope of work for contract services to undertake the Thu Thiem Peninsula Land Development Study. This \$30,000 in addition to \$447,900 obligated in prior years (ProAg 69-131 & 71-074) less \$5,000 deobligated by Journal Voucher in June 1971, brings to \$472,900 the total USG funds obligated to finance this study.

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
TITLE: _____

SIGNATURE: _____ DATE: _____
TITLE: _____

PROJECT AGREEMENT

BETWEEN AID AND

DGBFA

AN AGENCY OF THE GOVERNMENT OF
Vietnam

1. Project/Activity No.

730-11-995-380

2. Agreement No.

72-061

3. Project/Activity Title

Capital Assistance and Engineering Technical Support

Original of
Revision No. 4

**PRO AG
CONTINUATION
SHEET
ANNEX**

B. GVN

The GVN will provide VN\$8,000,000 in addition to the VN\$21,500,000 already agreed to in prior year Project Agreements (ProAgs 69-131 & 71-074). This brings the GVN's contribution to a total of VN\$ 29,500,000 to be financed from Director General of Housing Revenues.

Concurrences:

Ministry of Public Works

June 27, 1972

87

**Associate Director for
Commercial and Capital
Assistance**

**Director General of Housing
and Land Development**

6-26-72

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
TITLE: _____

SIGNATURE: _____ DATE: _____
TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Capital Assistance and Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 72-061

Original _____ Revision 4

Explanation and/or comments

The purpose of this documentation (Prog Rev. and FID/T) is to obligate and subobligate \$30,000 to finance a 3-month extension (July 1, 1972 to September 30, 1972) of the Wurster, Bernardi and Emons Contract (AID/va-101). This extension will allow for an increase in the scope of technical services required to complete a comprehensive study of land development potential in the Thu Thiem Peninsula and the preparation plans and programs for such development.

Although FY 72 funding was not programmed for this activity, the Director approved ADCCA's request for \$30,000 on June 16, 1972 in a reprogramming exercise.

If you concur in the attached document, please sign and date below :

ADPROG :

C.H. Billings 6/30/72 R.R. [unclear] 6/20/72 _____ M. W. Beck 6/29/72
APO Division Chief Financial Mgmt. Br. ADPROG

ADFM :

[unclear] A. Wallis 6/22 6/23/72 [unclear] [unclear]
FAD B&A ADFM

TECHNICAL OFFICE :

R. Bird [unclear] Lewis Bayla 6/23/72
Project Manager Division Chief or Assistant Director

OTHER :

PRO AG
NUMBER:

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Page 1

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. **730-11-995-380** | 2. AGREEMENT No. **72-061** | 3. ORIGINAL | REVISION No. **8**

4. PROJECT TITLE : **Capital Assistance and Engineering Technical Support**
(Sub-Activity)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : **72-1121006** | 7. ALLOTMENT : **256-50-730-00-69-33**

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	973,000			973,000
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct	1,000			1,000
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract	10,000			10,000
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	984,000			984,000
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund	59,248,018			59,248,018
AAC CY 72		54,000,000		54,000,000
Special Fund				
Other AAC CY 71		6,900,000		6,900,000
b. GVN (SHOW SOURCE BELOW)	30,300,000			30,300,000
c. US - OWNED				

10. REFERENCES AND REMARKS : The purpose of this ProAg Revision is to commit VND\$54,000,000 in CY 72 AAC funds and VND\$6,900,000 in CY 71 AAC funds in support of the Telecommunications Program under the Ministry of Communications and PTT. Budgets are attached as Annex A.

11. DATE OF ORIG. AGREEMENT
June 28, 1971

12. DATE OF THIS REVISION
October 25, 1972

13. EST FINAL CONTRIBUTION DATE
December 31, 1974

14. GOVERNMENT OF VIETNAM
SIGNATURE: *[Signature]* DATE: Oct 23 72
TITLE: Director General
for Budget and Foreign Aid

15. AGENCY FOR INTERNATIONAL DEVELOPMENT
SIGNATURE: *[Signature]* DATE: 10/25/72
TITLE: Associate Director for Program

PROJECT AGREEMENT
BETWEEN AID AND

DGBFA

AN AGENCY OF THE GOVERNMENT OF
VIETNAM

1. Project/Activity No.
790-11-995-380

2. Agreement No.
72-061

3. Project/Activity Title

Capital Assistance and Engineering
Technical Support

3. Original or
Revision No. 8

CY 72 AAC Budget (Page 78)

Articles 71-79: Direct Investments. (VN\$000)


- Construction of a Telecommunications Training Center at National PTT School (This project is sponsored by the United Nations, phase 2). 36,000
 - Establishment of a Center for maintenance of telephone system at Cho Lon. 18,000
- Total 54,000


CY 71 AAC Budget (Page 54)

Article 71-79: Direct Investments.

- Modernization of accounting system for PTT 6,900

Concurrences:


 TRAN-VAN-VIEN
 Ministry of Post and Telecommunications


 Associate Director for Commercial and Capital Assistance

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
 TITLE: _____

SIGNATURE: _____ DATE: _____
 TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Capital Assistance & Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 72-061

Original _____ Revision 8

Explanation and/or comments:

The purpose of the attached FRSAS Revision is to to commit VN\$54,000,000 in CY 72 AAC funds and VN\$6,900,000 in CY 71 AAC funds in support of the Telecommunications Program under the Ministry of Communications and PTT. These amounts and the purposes for which they are to be used are in accordance with approved AAC budgets.

These funds are being committed through the Capital Assistance & Engineering Technical Support Project under which residual activities of the terminated Telecommunications Project (029) are now managed. The necessity to commit CY 71 AAC funds in this document stems from a misunderstanding between the USAID and DGBFA in late 1970 regarding the approval of VN\$6,900,000 to assist PTT to finance 6 months (1/1/71 through 6/30/71) of operational costs in connection with "Modernization of Accounting System for PTT." USAID Representatives allegedly did not approve funding for this line item. Nevertheless, the USAID inadvertently ~~did~~ not take formal exception with the published budget which included VN\$6,900,000 for this line item. By the time this matter had been sorted out, these funds which were for operational costs had already been expended. Since it appears that the USAID was remiss in not taking formal action in this matter until the funds were expended, it has been decided that the USAID is obligated to commit these funds.

If you concur in the attached document, please sign and date below :

ADPROG :

P. H. Billings 8/29/72 A. M. D. ...
ADPROG Division Chief

Financial Mgmt. Br.

ADPROG

ADPM :

The ...
ADPM

PAD

ESA

ADPM

TECHNICAL OFFICES :

[Signature]
Project Manager

[Signature]
Division Chief or Assistant Director

OTHER :

31

PROJECT AGREEMENT
 BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
 AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
 THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
 AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-386		2. AGREEMENT No. 73-009		3. ORIGIN: <input checked="" type="checkbox"/> USA		4. CURRENCY: \$	
5. PROJECT TITLE: Engineering Technical Support							
6. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)							
7. APPROPRIATION: 72-1131006				8. AMOUNT: 356-50-730-00-69-31			
9. AID DOLLAR FINANCING (Cost Component)		PREVIOUS TOTAL (\$)	INCREASE (\$)	DECREASE (\$)	TOTAL TO DATE (\$)		
a. PERSONNEL COSTS (1) US PASA							
Contract			398,800				398,800
(2) LOCAL AND TECH PASA							
Contract							
b. PASSED TO OTHER AID Direct PASA/Contract							
c. COMMODITIES AID Direct PASA/Contract			16,200				16,200
d. OTHER COSTS AID Direct PASA/Contract							
e. TOTAL (ALL COSTS)			415,000				415,000
f. LOCAL CURRENCY FINANCED (\$1.00 = P.V. 1.15)							
g. COUNTERPART Fund Fund AAC Special Fund Other							
h. GVN (SHOW SOURCE BELOW) 1/			10,000,000				10,000,000
i. US - OWNED							

10. REFERENCES AND SUBJECT

This document constitutes the **FY 73 Project Agreement** for the **Engineering Technical Support Project**. This ProAg sets forth the scope and activities of this project; it obligates \$415,000 to finance contract services under sub-activity 380.26.

1/ Vietnam Engineering and Construction Co. (VECCO) generated revenues.

11. DATE OF ORIG. AGREEMENT November 20, 1972		12. DATE OF THIS REVISION Nov. 18, 72		13. EST. FINAL CONTRIBUTIONS DATE Dec. 31, 1972	
14. GOVERNMENT OF VIETNAM			15. AGENCY FOR INTERNATIONAL DEVELOPMENT		
SIGNATURE: <i>[Signature]</i> TITLE: Director, General for Budget and Foreign Aid		SIGNATURE: <i>[Signature]</i> TITLE: DEP Director		DATE: 11/20/72	

Ref:
PIO/T
(31)30135

PRDAG
CONTINUATION
SHEET

ANNEX _____

PROJECT AGREEMENT
BETWEEN AID AND
DGBFAAN AGENCY OF THE GOVERNMENT OF
Vietnam1. Project/Activity No.
730-11-995-380

PAGE 2 OF 2 PAGES

2. Agreement No.
73-0093. Original or
Revision No. _____

3. Project/Activity Title

Engineering Technical Support

A. BACKGROUND

This project began in 1967 as a technical assistance program for the GVN Ministries of Public Works (MPW) and Communications and Posts (MC&P). Overall technical and managerial assistance has been provided to the various Directorates of these Ministries at national, regional and provincial levels because of a serious shortage of Vietnamese engineers throughout Vietnam. Additionally, operational supervision of construction projects for other USAID Divisions and engineering advisory support to CORDS in the Regions have also been furnished. Participant training has been provided to upgrade Vietnamese engineers in Public Works engineering disciplines.

To alleviate a shortage of Vietnamese engineering expertise in the Regions, USAID provided qualified US and TCN contract engineers from 1967 through 1971 to the CORDS Regional Engineering offices in each of the four Regions and to the Saigon Civil Advisory Group. These contract engineers worked closely with the GVN Regional and Provincial engineering and construction agencies, and with USAID/CORDS field offices, in planning and execution of construction in support of pacification and development projects. A follow-on contract in 1971 provided for advisory and training services to improve the capability in the Directorates and Agencies of the MPW and in the Province Reconstruction Service to carry out engineering, contracting, planning, and construction monitoring functions heretofore conducted almost entirely by USAID and CORDS.

In 1969 contracts were funded for feasibility studies in the fields of highway management, land development, electric power, and water and sewerage. The first of these studies was for the purpose of identifying GVN administrative and managerial hindrances to effective and efficient highway operations, and make recommendations for improvement. Another was to evaluate the practicability and financial soundness of land reclamation of the Thu Thiem Peninsula, and to prepare a comprehensive land development plan for the Peninsula. Included therein were plans for zoned land use, basic circulation networks, utilities and recommendations on construction techniques. Two other studies provided for a master plan for electric utility systems development in Vietnam, and for preliminary studies and final designs for six community water systems.

In 1971 funding was provided for the updating of a feasibility report for the My Thuan Bridge project, previously completed in May, 1968.

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE _____ DATE _____

SIGNATURE _____ DATE _____

TITLE _____

TITLE _____

USAID INTERNATIONAL DEVELOPMENT ADMINISTRATION	PROJECT AGREEMENT BETWEEN USAID AND DUEFA	1. Project/Activity No. 730-11-995-380	PAGE 3 of 5 PAGES
	IN AGENCY OF THE GOVERNMENT OF Vietnam	2. Agreement No. 73-009	3. <input type="checkbox"/> Original or Revision No. _____
		3. Project/Activity Title Engineering Technical Support	

B. GOAL STATEMENT

Adequate public infrastructures - such as highways, electric power, construction industry, telecommunications, and water supplies - are essential to encourage the development and sustain the growth of private industrial and agricultural activities. This project aids in the development of such infrastructures of the GVN by providing direct assistance to the various responsible GVN Ministries and Agencies and through indirect support of the numerous USAID-funded projects administered by the Engineering Technical Assistance Division.

C. PROJECT PURPOSE

The purpose of this project activity is to provide overall technical managerial assistance to upgrade the institutional capability of the various agencies of the Ministry of Public Works (MPW) and the Ministry of Communications and Posts (MC&P), Government of Vietnam (GVN).

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
 TITLE: _____

SIGNATURE: _____ DATE: _____
 TITLE: _____

PROAG CONTINUATION SHEET ANNEX _____	PROJECT AGREEMENT BETWEEN AID AND DCBFA	1. Project/Activity No. 730-11-995-150	2. Date of Agreement
	AN AGENCY OF THE GOVERNMENT OF Vietnam	2. Agreement No. 73-007	3. [] Dated in Vietnam No. _____
		3. Project/Activity Title Engineering Technical Support	

D. OUTPUT TARGETS

1. Omnibus Management Assistance to the MPW. This is a continuous activity.

a. The Directorate General of Reconstruction and Urban Planning (DGRUP) conducts Urban Planning activities throughout Vietnam.

Target: By June 1972, contractor completed on-the-job training of DGRUP personnel so that they are able to complete on-going surveys and begin new surveys as needed.

b. The Directorate of Water Supply (D/S) programs, builds, operates, manages, and maintains water systems throughout Vietnam.

Target: Upon contract completion:

(1) The combined DWS and contractor teams will have completed:

(a) the engineering designs and contract documents for the Tuy Hoa water treatment plant and distribution system, enlargement of the Chau Doc, Sadec, and Dalat water systems, and the Ho Chi Minh pipeline project.

(b) the modification and repair of existing and new water systems for the water treatment plants at Phuoc Le, Cham Long, Truc Giang, Cam Rauh, and Dalat.

(c) the on-the-job training of ten engineers and five draftsmen in engineering planning, management, and design of water supply projects.

(d) the on-the-job training of treatment plant operators in the repair and maintenance waterworks control and operating systems.

c. The Directorate of Central Planning (DCP) will be able to perform the planning functions of the MPW.

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE _____ DATE _____

SIGNATURE _____ DATE _____

TITLE _____

TITLE _____

PROJECT AGREEMENT
BETWEEN AID AND
DGBFAAN AGENCY OF THE GOVERNMENT OF
Vietnam1. The AID/Agency No.
73C-11-095-380

PAGE 5 OF 3 PAGES

2. Agreement No.
73-0093. Original or
Revision No.3. Project/Activity Title
Engineering Technical SupportTarget:

(1) Upon contract completion:

(a) combined MPW and contractor teams have completed the MPW Four-Year Development Plan and

(b) the Saigon contract personnel are working under the supervision of the Deputy MPW and are training and advising the DP of the MPW in the preparation of feasibility studies for development projects, formulation of sound and complete project proposals designed to obtain foreign funding, and procedural methods for the systematic handling of DP operations.

(2) By January, 1973, the DP has provided complete and adequate personnel.

d. Assistance to the Vietnam Engineering and Construction Company (VECCO).

Target: By the time of the activation of the VECCO management contract (estimated by December, 1972), interim advisory support given to VECCO in receiving and utilizing excess US construction sites and equipment will cease.

2. Water and Sewerage System (Six Cities - FY 69 Funded)

Target: By the end of FY 72, the contract for Phase II had been signed. The contract estimate is US\$709,000 and VN\$49 million, with a contract period of 24 months. Based on the information from Phase I, the following six cities have been selected for Economic and Technical Soundness Analysis and final engineering for financing from the Municipal Utilities Loan Fund: (a) Phu Cuong, (b) Bac Lieu, (c) Vinh Long, (d) Hue, (e) Hoi An, and (f) San Me Thuot.E. INPUTS1. The Government of Vietnam agrees to provide:a. Personnel

(1) Four supervisory personnel will be made available by the Directorate of Posts and Telecommunications, MC&P, for a period of nine months of training per trainee in the USA, in telephone financial management techniques and microwave/multiplex technology. This is contingent upon the

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____

SIGNATURE: _____ DATE: _____

TITLE: _____

TITLE: _____

AID 300-14 10-72 PRO AG CONTRIBUTION SHEET ANNEX	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-995-380	PAGE 6 OF 9 PAGES
		2. Agreement No. 73-009	3. <input checked="" type="checkbox"/> Dated/Revised at Sealable No.
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Engineering Technical Support	

establishment of an acceptable autonomous Vietnam Telecommunications Organization.

(2) DWS will make available a minimum of two engineers and five draftsmen for training in engineering plus three technicians for training in operation and maintenance of instrumentation and control systems.

(3) Directorate of Central Planning, MPW, will provide personnel to work with the contractor to perform planning functions of the Ministry, such as development plans, post-war use of Saigon Island, etc.

(4) VECCO makes available for training on an interim basis personnel for the take-over and utilization of excess US construction sites and equipment.

b. Support Services

Logistic support to US management and technical advisory services contract groups as specified in the referenced PIO/T.

c. Physical Facilities

Facilities and equipment are to be provided to US management and technical advisory services contract groups as specified in the referenced PIO/T.

d. Piaster funding in the amount of VN\$10,000,000 will be provided by VECCO for piaster support expenses of the advisory contractor.

2. The United States Government agrees to provide:

Subject to the availability of funds and personnel, the United States Government through the Agency for International Development will provide the following:

a. Personnel

Adequate US Direct-Hire personnel to provide technical and managerial advisory support to various NFW and MCAP agencies relative to USAID-sponsored engineering activities.

For the Contracting Government's Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
TITLE: _____

SIGNATURE: _____ DATE: _____
TITLE: _____

PRO AG CONTRACT SHEET ASHED	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Grant/Activity No. 730-11-995-380	PAGE 7 OF 9 PAGES
	AN AGENCY OF THE GOVERNMENT OF Vietnam	2. Agreement No. 73-009	3. <input checked="" type="checkbox"/> Original or Revision No.
		3. Project/Activity Title Engineering Technical Support	

Other US Direct-Hire personnel will be made available to furnish project management; operation supervision and technical services for projects of other USAID divisions; technical representative for Capital Assistance projects; technical support for the five engineering district offices of the MPW, which are primarily involved in highway construction activities; technical assistance, as required, for CORDS-sponsored public works projects; and surveillance and monitoring of terminated or terminating projects.

The US will finance the continuation of contract services for another year with a US firm to provide technical assistance to various Directorates of the MPW to develop their engineering expertise - \$415,000.

b. Training

Four supervisory employees of the Directorate of Posts & Telecommunications, MC&P, will be given training in the USA, each for nine months, in telephone financial management and accounting (one participant with a call forward of January, 1973), general and machine accounting (one participant, call forward in September, 1973), and microwave and multiplex technology (two participants, call forward in January, 1973). Subject to the availability of funds, this training will be financed by funds obligated in a ProAg Revision (\$32,000) and implemented by PIO/Ps. This is contingent upon the establishment of an acceptable autonomous Vietnam Telecommunications Organization.

c. Commodities - None

d. Other Costs - None

3. Other Donors - None

G. DESIGNATIONS

1. Government of Vietnam

The Inspector General of MPW is hereby designated GVN Project Manager. In this capacity he will be responsible for the overall implementation of the program. It is understood and agreed that he will work closely with the US Project Manager and will seek and utilize the latter's technical knowledge, advice and counsel to the maximum degree practicable to attain project objectives.

For the Cooperating Government or Agency SIGNATURE: _____ DATE: _____ TITLE: _____	For the Agency for International Development SIGNATURE: _____ DATE: _____ TITLE: _____
--	--

PROJECT AGENCY BETWEEN US AND DURFA	730-11-195-002	
PROJECT OF THE GOVERNMENT OF VIETNAM	73-000	
	Engineering Technical Support	

7. The United States Government

The Deputy Assistant Director for Engineering Technical Assistance Division is hereby designated US Project Manager. In this capacity he will act as technical advisor, coordinate the USAID assistance provided for the project, and work closely with the GVN Project Manager in all phases of the project, including budgeting, implementing and evaluating.

H. REPORTING AND EVALUATION

The US and GVN Project Managers will prepare jointly an annual evaluation of the project based on criteria set forth in this agreement.

I. SPECIAL PROVISIONS

None


J. STANDARD PROVISIONS ANNEXES


The Standard Provisions Annex B, for US dollar funding, and Foreign Currency Standard Provision Annex C, for foreign currency funding, are appended hereto as a part of this agreement.


For the Government of Vietnam	For the Agency for International Development
DATE	DATE
SIGNATURE	SIGNATURE


PRO AG CONTINUATION SHEET ANNEX	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-14-995-380	PAGE 9 OF 9 PAGES
		2. Agreement No. 73-009	3. <input checked="" type="checkbox"/> Original or Revision No. _____
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Engineering Technical Support	


K. CONCURRENCES


 DUONG KIM HUONG
 Minister of Public Works 8/4
 (Date) Oct 4, 1972


 Associate Director for Commercial
 and Capital Assistance (Date) _____


 TRAN VAN VIEN
 Minister of Communications & Posts 11
 (Date) Oct 5th 1972


 Lewis B. Taylor Jr
 Assistant Director for Engineering
 Technical Assistance (Date) 10-6-72


 BUI HUU TUAN
 Inspector General of Public Works 5
 (Date) 10/4/72

For the Competing Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
 TITLE: _____

SIGNATURE: _____ DATE: _____
 TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 73-009

Original _____ Revision _____

Explanation and/or comments

The purpose of this FY 73 PRGAG is to set forth the scope of the Engineering Technical Support Project and to stipulate the responsibilities and contributions of the GVN and the USG. This documentation also obligates and subobligates \$415,000 to finance a 12-month extension of the omnibus contract which provides advisory assistance to various Directorates within the Ministry of Public Works (MPW). The amount and purpose of this obligation is in accordance with the PBS.

If you concur in the attached document, please sign and date below :

ADPROG :

CK Billings 9/6/72 A. M. Williams 9/1/72 EK 11/10/72
APO Division Chief Financial Mgmt. Br. ADPROG

ADFM :

lhl Elw 9/22/72 L nk Dev
FAD SGA ADFM

TECHNICAL OFFICE :

RB [Signature] [Signature]
Project Manager Division Chief or Assistant Director

OTHER :

LEG: [Signature] 11/2/72

PRO AG
VIETNAM

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Page 1

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-380 2. AGREEMENT No. 72-061 3. ORIGINAL REVISION No. 9

PROJECT TITLE: Capital Assistance and Engineering Technical Support
(Sub-Activity)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION: 72-1121006

7. ALLOTMENT: 256-50-730-00-69-33

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (a)	INCREASE (b)	DECREASE (c)	TOTAL TO DATE (d)
a. PERSONNEL COSTS (1) US PASA Contract	973,000			973,000
(2) LOCAL AND TEN PASAs Contract				
b. PARTICIPANTS AID Direct PASAs/Contract	1,000			1,000
c. COMMODITIES AID Direct PASAs/Contract	10,000			10,000
d. OTHER COSTS AID Direct PASAs/Contract				
e. TOTAL (ALL COSTS)	984,000			984,000
9. LOCAL CURRENCY FINANCING (81.00 = PIASTERS)				
c. COUNTERPART Trust Fund	59,248,018			59,248,018
AAC CY 72 Special Fund	54,000,000			54,000,000
Other AAC CY 71	6,900,000			6,900,000
f. GVN (SHOW SOURCE BELOW)	30,300,000			30,300,000
g. US - OWNED				

10. REFERENCES AND REMARKS: The purpose of this ProAg Revision is to substitute Cam Ranh for Vinh Long as one of the three industrial park sites set forth in Item III.A.1. of ProAg 72-061/R6 and to include in the Cam Ranh study the feasibility of establishing a 250-hectare Export Processing Zone (EPZ) on the Cam Ranh peninsula.

Ref. PIO/T (21)20912

11. DATE OF ORIG. AGREEMENT
June 28, 1971

12. DATE OF THIS REVISION
November 27, 1972

13. EST FINAL CONTRIBUTION DATE
December 31, 1974

14. GOVERNMENT OF VIETNAM

15. AGENCY FOR INTERNATIONAL DEVELOPMENT

SIGNATURE

DATE

SIGNATURE

DATE

TITLE: Director General for Budget and Foreign Aid

TITLE: Associate Director for Program

Minister of Public Works
Minister of Planning & National Development
Associate Director for Commercial and Capital Assistance

Signature 11/27/72

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Capital Assistance and Engineering Technical Support
(Feasibility Studies)

Project Number : 730-11-995-380

Agreement Number : 72-061

Original _____ Revision 9

Explanation and/or comments

The purpose of this documentation (ProAg Rev. and PIO/T Amendment) is to substitute Cam Ranh for Vinh Long as one of the three industrial park sites which is being studied for expansion and improvement and to include in the Cam Ranh study the feasibility of establishing a 250-hectare Export Processing Zone (EPZ) on the Cam Ranh peninsula. This change is made on the basis of a determination by the Minister of Planning and National Development that Cam Ranh has priority over Vinh Long as an industrial site.

If you concur in the attached document, please sign and date below :

ADPROG :

Ch. Billings 11/22
APD

R. Baker 11/22
Division Chief

Financial Mgmt. Br.

ADPROG

ADEM :

H. W.
FAD

EPA

ADEM

TECHNICAL OFFICE :

[Signature]
Project Manager

[Signature]
Division Chief or Assistant Director

OTHER :

[Signature]

PCO AG
 (PRINT NAME)

31

PROJECT AGREEMENT
 BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
 AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
 THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
 AN AGENCY OF THE GOVERNMENT OF VIETNAM

Page 1

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-380 2. AGREEMENT No. 73-009 3. ORIGINAL REVISION No. 2

4. PROJECT TITLE : Engineering Technical Support
 (Sub-Activity)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : 72-1131006 7. ALLOTMENT : 356-50-730-00-69-31

AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (a)	INCREASE (b)	DECREASE (c)	TOTAL TO DATE (d)
a. PERSONNEL COSTS (1) US PASA Contract	398,800			398,800
(2) LOCAL AND TCM PASA Contract				
b. PARTICIPANTS AID Direct PASA/Contract				
c. COMMODITIES AID Direct PASA/Contract	16,200			16,200
d. OTHER COSTS AID Direct PASA/Contract				
e. TOTAL (ALL COSTS)	415,000			415,000
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART Trust Fund AAC CY 72 Reserves Special Fund Other	20,000,000			20,000,000
b. GVN (SHOW SOURCE BELOW)	10,000,000 a/	4,200,000 b/		14,200,000
c. US - OWNED				

10. REFERENCES AND REMARKS : This revision provides supplementary funding by the Saigon Metropolitan Water Office (SMWO) to finance the local costs of Contract AID 730-3485 with the joint venture of Wilson-Montgomery. Prior funding (\$400,000 by USAID and VN\$14,000,000 by SMWO) was provided by PIO/T 730-358-3-1110358 of the terminated Saigon Water and Sewerage Project. a/ VECCO generated revenues; b/ SMWO generated revenues.

11. DATE OF ORIG. AGREEMENT : November 20, 1972 12. DATE OF THIS REVISION : December 11, 1972 13. EST. FINAL CONTRIBUTION DATE : December 31, 1974

14. GOVERNMENT OF VIETNAM
 SIGNATURE : [Signature] DATE : DEC 11/72
 TITLE : Director General
Dir. Budget & Foreign Aid

15. AGENCY FOR INTERNATIONAL DEVELOPMENT
 SIGNATURE : [Signature] DATE : 12/11/72
 TITLE : Associate Director For Programs

Minister
of Public
Works

Director,
Saigon
Metropolitan
Water
Office

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 73-009

Original _____ Revision 2

Explanation and/or comments

The purpose of this program documentation (ProAg Rev. & PIO/T) is to formalize the Saigon Metropolitan Water Office's (SMWO) contribution of VN\$4,200,000 (SMWO generated revenues) to finance the balance of local costs in the Wilson-Montgomery Contract (AID 730-3485). This contract was initially funded in FY 71 under the now terminated Saigon Water and Sewerage Project (ProAg 71-058 & PIO/T 1110358 which obligated and subobligated \$400,000 and formalized the contribution of VN\$14,000,000 in SMWO generated revenues). The purpose of this contract is to conduct a study and develop final engineering designs to increase the capacity and upgrade the SMWO's water treatment complex located at Thu Duc.

If you concur in the attached document, please sign and date below :

ADPROG :

CH Billings 11/9 R. D. ... 11/13 JP 11/10
APO Division Chief Financial Mgmt. Br. ADPROG

AFM 11/24/72 DR on for DW
FAD B&A ADFM

TECHNICAL OFFICES :
W. ... DR J. B. Taylor A.D.T.A.
Project Manager Division Chief or Assistant Director

OTHER :

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No 730-11-995-380 | 2. AGREEMENT No. 73-009 | 3. ORIGINAL | REVISION No. 3

4. PROJECT TITLE: **Engineering Technical Support**
(Sub-Activity)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION: **72-1131006** | 7. ALLOTMENT: **356-50-730-00-69-31**

B. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (a)	INCREASE (b)	DECREASE (c)	TOTAL TO DATE (d)
a. PERSONNEL COSTS (1) US PASA Contract	398,800			398,800
(2) LOCAL AND TCM PASA Contract				
b. PARTICIPANTS AID Direct PASA/Contract				
c. COMMODITIES AID Direct PASA/Contract	16,200			16,200
d. OTHER COSTS AID Direct PASA/Contract				
e. TOTAL (ALL COSTS)	415,000			415,000
f. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART Trust Fund AAC CY 72 Reserves Special Fund Other	20,000,000	6,090,000		26,090,000
b. GVN (SHOW SOURCE BELOW) *	14,200,000			14,200,000
c. US - OWNED				

10. REFERENCES AND REMARKS: The purpose of this ProAg Revision is to obligate US\$6,090,000 to finance the local costs of conducting several field studies for gathering data required to determine cost estimates of making short-term improvements in the Delta Ferry Systems. These studies will be conducted within the scope of the existing Management Advisory Services & General Engineering contract. The local cost budget is attached to the PIO/T. Ref. PIO/Ts 0100918, (21)20271 and (31)30135. * VECCO & SMWO revenues.

11. DATE OF ORIG. AGREEMENT: **November 20, 1972** | 12. DATE OF THIS REVISION: **January 10, 1973** | 13. EST. FINAL CONTRIBUTION DATE: **December 31, 1974**

14. GOVERNMENT OF VIETNAM
 SIGNATURE: *[Signature]* DATE: **Jan 10 73**
 TITLE: **Director General for Budget & Foreign Aid**

15. AGENCY FOR INTERNATIONAL DEVELOPMENT
 SIGNATURE: *[Signature]* DATE: **1/10/73**
 TITLE: **Associate Director for Program**

Sumner
 Minister of Public Works
 Dec 20 9 1972
Net Foster
 Associate Director for Commercial/Capital Assistance

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 73-009

Original Revised 3

Explanation and/or comment:

The purpose of this documentation (ProAg Rev. & PIO/T Amend.) is to obligate and subobligate VN\$6,090,000 in Trust Funds to finance the local costs of conducting several field studies for gathering the data required to estimate the costs of making short-term improvements in the Delta Ferry Systems. These studies will be conducted within the scope of the existing Management Advisory Services & General Engineering Contract (DMJM).

Because of extraordinary circumstances associated with this activity, primarily the mutually agreed urgency of completing the studies without undue delay, the GVN contribution by mutual agreement on a one-time basis will be in the form of Trust Fund rather than AAC. Under usual procedures, these funds should be programmed for allocation within the AAC of the GVN budget.

If you concur in the attached document, please sign and date below:

ADPROG:

PK Billings 1/3/73 Reagan 1/4 ti 1/3/73
APO Division Chief Financial Mgmt. Div. ADPROG

ADEM:

H. S. Walls 1/5/73 W W. B.
FAD DSA ADEM

TECHNICAL OFFICE:

Stouffer Louis Taylor 1/9/73
Project Manager Division Chief of Assistant Director

OTHER:

PRO AG
(VIETNAM)

41

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Page 1

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-380 | 2. AGREEMENT No. 74-004 | 3. ORIGINAL | REVISION No. 5

4. PROJECT TITLE : **Engineering Technical Support 380.30**
 (Sub-Activity)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : **Multiple** | 7. ALLOTMENT : **Multiple**

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	35,000	21,000		56,000
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct	527,000			527,000
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	562,000	21,000		583,000
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund	18,156,000			18,156,000
AAC				
Special Fund				
Other				
b. GVN (SHOW SOURCE BELOW)	4,300,000 a/			4,300,000 a/
c. US - OWNED				

10. REFERENCES AND REMARKS :
 The purpose of this revision is to obligate the additional funds required to finance a 5-month extension (Nov. 73-March 74) of the advisory services being provided to the Combined Telecommunications Directorate through the Quinton-Budlong Contract (AID 730-3241).

a/ SMWO generated revenues

11. DATE OF ORIG. AGREEMENT | 12. DATE OF THIS REVISION | 13. EST FINAL CONTRIBUTION DATE
 August 14, 1973 | November 14, 1973 | June 30, 1976

14. GOVERNMENT OF VIETNAM	15. AGENCY FOR INTERNATIONAL DEVELOPMENT
SIGNATURE :  DATE NOV 7 73	SIGNATURE :  DATE NOV 14 1973
TITLE : Director General for Budget and Foreign Aid	TITLE : Director

For
 Minister of Interior
 Director, Combined Telecommunications Directorate

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No 730-11-995-380 | 2. AGREEMENT No. 74-004 | 3. ORIGINAL | REVISION No. 5

4. PROJECT TITLE : Engineering Technical Support
 (Sub-Activity)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : 72-1141006 | 7. ALLOTMENT : 456-50-730-00-69-41

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	35,000	21,000		56,000
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	35,000	21,000		56,000
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund VN\$	18,156,000			18,156,000
AAC				
Special Fund				
Other				
b. GVN (SHOW SOURCE BELOW) VN\$	4,300,000 <u>a/</u>			4,300,000 <u>a/</u>
c. US - OWNED				

10. REFERENCES AND REMARKS :

The purpose of this supporting face sheet is to identify the AID portion of the appropriation and/or allotment included in the aggregate amount shown on the covering face sheet (multiple).

a/ SMWO generated revenues

11. DATE OF ORIG. AGREEMENT | 12. DATE OF THIS REVISION | 13. EST FINAL CONTRIBUTION DATE

14. GOVERNMENT OF VIETNAM

SIGNATURE : _____ DATE _____

TITLE : _____

15. AGENCY FOR INTERNATIONAL DEVELOPMENT

SIGNATURE : _____ DATE _____

TITLE : _____

PRO AG
(VIETNAM)

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Page 1 b/

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-380 | 2. AGREEMENT No. 74-004 | 3. ORIGINAL | REVISION No. 5

4. PROJECT TITLE : **Engineering Technical Support**
(Sub-Activity)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : 72-1141006 | 7. ALLOTMENT : 456-50-730-00-71-41

B. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract				
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct	527,000			527,000
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	527,000			527,000
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund				
AAC				
Special Fund				
Other				
b. GVN (SHOW SOURCE BELOW)				
c. US - OWNED				

10. REFERENCES AND REMARKS :

The purpose of this supporting face sheet is to identify the DOD Reimbursable Fund portion of the funds included in the aggregate amount shown on the face sheet (multiple).

11. DATE OF ORIG. AGREEMENT

12. DATE OF THIS REVISION

13. EST FINAL CONTRIBUTION DATE

14. GOVERNMENT OF VIETNAM

15. AGENCY FOR INTERNATIONAL DEVELOPMENT

SIGNATURE : _____ DATE _____

SIGNATURE : _____ DATE _____

TITLE : _____

TITLE : _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 74-004

Original _____ Revision 5

Explanation and/or Comments

The purpose of this program documentation (ProAg Rev. and PIO/T Amend.) is to obligate and subobligate \$21,000. These funds are required to finance the balance of a 5-month extension (Nov. 73-March 74) of the advisory services being provided to the Combined Telecommunications Directorate through the Quinton-Budlong Contract (AID 730-3241). This contract is scheduled for termination on March 31, 1974.

In October 1973 \$35,000 was obligated for this purpose in ProAg 74-004/R4. However, this NOA funding requirement was based on the assumption that uncontracted prior year funds (in PIO/T 20268) could be used to finance a part of this extension. ADFM has since ruled that these uncontracted funds should have been deobligated, when found to be in excess of FY 72 incremental contract funding requirements. In accordance with M.O. 712.1 and 712.4 (specifically Para. III, A. c.), therefore, ADFM has determined that these prior year funds may not be used to finance any part of this 5-month extension and has requested ETA to concur in their deobligation (see ADFM/DAB's Memo dated 7/27/73).

In any event, \$70,000 was programmed in the FY 74 OYB under the Engineering Technical Support Project (#380) to finance a 12-month extension of a 7-man team under this contract. The change in termination dates from 6/30/74 to 3/31/74 and the reduction from 7 to 5 in contract staff puts this funding requirement well within the OYB request. AID/W approved \$70,000 of this request for first quarter funding (see State 147473 and 161192).

If you concur in the attached document, please sign and date below :

ADPROG :

<i>R.H. Bellings</i> APO	<i>Bellings</i> 10/24 AD/PROG/P (Loc Cur)	<i>Bellings</i> 10/24/73 AD/PROG/PO
		<i>Billings</i> 11/14 ADPROG

ADFM :

<i>Billings</i> 10/26/73 USDAB	<i>Billings</i> LCB	<i>Billings</i> 10/24/73 ADFM
-----------------------------------	------------------------	----------------------------------

TECHNICAL OFFICE :

<i>Billings</i> 10/31/73 Project Manager	<i>Billings</i> Division Chief or Asst. Dir.	<i>Billings</i> Associate Director
---	---	---------------------------------------

OTHER :

<i>Billings</i> 11/17/73 (LEGAL)	()	()
---------------------------------------	-----	-----

PRO AG
VIETNAM
41

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-380 | 2. AGREEMENT No. 74-004 | 3. ORIGINAL | REVISION No. 10

PROJECT TITLE : Engineering Technical Support
(Sub-Activity)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : 72-1141030 | 7. ALLOTMENT : 430-50-730-00-69-41

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	136,000	40,000		176,000
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	136,000	40,000		176,000
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund	26,156,000	3,000,000		29,156,000
BOX FAC CY 74	510,000,000			510,000,000
Special Fund				
Other				
b. GVN (SHOW SOURCE BELOW)	4,300,000 ^{a/}			4,300,000
c. US - OWNED				

10. REFERENCES AND REMARKS :

The purpose of this ProAg Revision is to obligate US\$40,000 and VN\$3,000,000 (Trust Funds) to finance a study of the infrastructure requirements for an Export Processing Zone (EPZ) at Camp Davies.

a/ SMWO - generated revenues.

Ref. PIO/T (41)40365

11. DATE OF ORIG. AGREEMENT
August 14, 1973

12. DATE OF THIS REVISION
April 4, 1974

13. EST FINAL CONTRIBUTION DATE
June 30, 1976

14. GOVERNMENT OF VIETNAM

SIGNATURE : *[Signature]* DATE April 3
TITLE : Director General
for Budget and Foreign Aid

15. AGENCY FOR INTERNATIONAL DEVELOPMENT

SIGNATURE : *[Signature]* DATE 4/4/74
TITLE : Associate Director for Program

Ministry of Public Works and Communications
April 3, 74
Director General Export Processing Zone Authority

Minister of Trade and Industry

Associate Director for Commercial and Capital Assistance

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 74-004

Original _____ Revision 10

Explanation and/or Comments

The purpose of this documentation (ProAg Rev. and PIO/T) is to obligate and subobligate US\$40,000 and VN\$3,000,000 (Trust Funds) to finance a study of the infrastructure requirements for an Export Processing Zone (EPZ) at Camp Davies. This study will be undertaken by an in-country firm and completed within a two-month period.

The Ministry of Trade and Industry has conducted a survey of Camp Davies which indicates that this site could be developed into a productive EPZ, with adjacent land vacant and available for future expansions. The Ministry plans to have this EPZ in operation by the end of FY 74 by concentrating on the conversion of existing prefabricated warehouses into factory buildings which will enable investors to install their equipment and begin production in the shortest time possible.

These funds are being obligated for the purpose and within the amount (\$350,000) set forth in the FY 75 PBS under the Industrial Development Project (#170.09). In accordance with ADCCA's memorandum to ADPROG dated March 20, 1974 (copy attached), \$40,000 has been transferred from the Industry Sector to the Engineering Sector for obligation under the Engineering Technical Support Project (#380).

If you concur in the attached document, please sign and date below :

ADPROG :

P.H. Billings 3/27 *D. Dwyer* 3/27
APO AD/PROG/P (Loc Cur) AD/PROG/PO ADPROG

ADFM :

L. L. 3/27/74 *W. L.* 3/27/74 *D. Dwyer* 3/27/74
USDAB LCB ADFM

TECHNICAL OFFICE :

John J. Bennett *D. Dwyer* *D. Dwyer* 3/27/74
Project Manager Division Chief or Asst. Dir. Associate Director

OTHER :

() () ()

PRO AG
(VIETNAM)

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-380 | 2. AGREEMENT No. 74-004 | 3. ORIGINAL | REVISION No. 11

4. PROJECT TITLE : **Engineering Technical Support**
(Sub-Activity)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : 72-1141030 | 7. ALLOTMENT : 430-50-730-00-69-41

Amk
High
Commissioner
for Housing
Development

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	176,000			176,000
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	176,000			176,000
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund	26,156,000			26,156,000
FAC CY 74	510,000,000			510,000,000
FAC CY 74 Reserve		12,537,000		12,537,000
Other				
b. GVN (SHOW SOURCE BELOW)	4,300,000			4,300,000
c. US - OWNED				

10. REFERENCES AND REMARKS :
 The purpose of this ProAg Revision is to commit VN\$12,537,000 CY 74 FAC Reserves for the specific purpose of financing an engineering investigation of soil conditions and drainage problems at the Thanh Da Housing Complex under the High Commission for Housing Development.

(See attached budget)

11. DATE OF ORIG. AGREEMENT August 14, 1973 | 12. DATE OF THIS REVISION April 22, 1974 | 13. EST FINAL CONTRIBUTION DATE June 30, 1976

14. GOVERNMENT OF VIETNAM
 SIGNATURE : *[Signature]*
 TITLE : Director General
 For Budget & Foreign Aid

15. AGENCY FOR INTERNATIONAL DEVELOPMENT
 SIGNATURE : *[Signature]*
 DATE : 4/22/74
 TITLE : Associate Director for Program

AID 1330-1A (S-70) PRO AG CONTINUATION SHEET ANNEX	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-995-380	PAGE <u>2</u> OF <u>2</u> PAGES
		2. Agreement No. 74-004	3. <input type="checkbox"/> Original or Revision No. <u>11</u>
	AN AGENCY OF THE GOVERNMENT OF VIETNAM	3. Project/Activity Title Engineering Technical Support	

PROJECT TITLE: Investigation of soil conditions and drainage problems at Thanh Da Housing Development Project Saigon, Vietnam.

Budget Article 31-39: Operational Supplies and Services

Report Services VN\$ 6,490,000

ENGINEERING SERVICES

Field investigation	VN\$ 384,680	
Surveys	VN\$ 988,870	
Soils investigation	VN\$ 692,070	
Borings	VN\$1,509,220	
Laboratory tests	VN\$1,893,900	
Material and equipment	VN\$ 578,200	
Total Engineering Services		<u>VN\$ 6,046,940</u>
	Total	VN\$12,536,940
	Say	<u><u>VN\$12,537,000</u></u>

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
 TITLE: _____

SIGNATURE: _____ DATE: _____
 TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 74-004

Original _____ Revision 11

Explanation and/or Comments

1. The purpose of this ProAg Revision is to commit VN\$12,537,000 CY 1974 FAC Reserve Funds in support of the High Commission for Housing Development. These funds are required to finance an engineering investigation of soil conditions and drainage problems at the Thanh-Da Housing Complex.

2. The purpose of this activity is to find a means to arresting excessive foundation settlement, excessive erosion of the water front and drainage problems at the Thanh-Da Housing Project. This housing project is located 5 km from downtown Saigon, lies along the sides of Thanh-Da Canal and Saigon River and occupies an area of 35 hectares. The complex has 35 buildings with 4,000 units, commercial center, schools, hospital and public service buildings. Most of the construction has been accomplished and 219 units are presently occupied.

3. The High Commissioner for Housing Development initially requested FAC Reserve funding of this activity in his letter to ADCCA dated November 13, 1973. By the time this matter was brought to the attention of the joint DGBFA/USAID Local Currency Committee, however, the GVN had closed its books on the CY 1973 AAC Program as it normally does on November 15th of each year. Nevertheless, the joint committee agreed to accommodate this requirement as early as possible in CY 1974. See the attached memorandum from DGBFA dated April 5, 1974 approving this request.

If you concur in the attached document, please sign and date below :

ADPROG :

PH Billings 3/20 to 4/8/74 [Signature] 4/9
APO AD/PROG/P (Loc Cur) AD/PROG/PO (2/2/74) ADPROG

ADFM :

USDAB [Signature] 4-12-74 4/11/74
LCB ADFM 4/13/74

TECHNICAL OFFICE :

[Signature] [Signature] [Signature]
Project Manager Division Chief or Asst. Dir. Associate Director

OTHER :

() () ()

~~PD-ASA-694~~

PRO AG
(VIETNAM)

41

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Page 1

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-380 | 2. AGREEMENT No. 74-004 | 3. ORIGINAL | REVISION No. 3

4. PROJECT TITLE : Engineering Technical Support
(Sub-Activity)

PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : 72-1141030 | 7. ALLOTMENT : 430-50-730-00-69-41

Minister
of Public
Works and
Telecommu-
nications

President,
Vietnam
Telecommu-
nications
Authority

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	190,624	187,500		378,124
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	190,624	187,500		378,124
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
c. COUNTERPART				
Trust Fund	29,156,000			29,156,000
FAC CY 74	510,000,000			510,000,000
Special Fund				
Other FAC CY 74 Reserves	12,537,000			12,537,000
b. GVN (SHOW SOURCE BELOW)	4,300,000a/	15,000,000b/		19,300,000
c. US - OWNED				

10. REFERENCES AND REMARKS : The purpose of this ProAg Revision is to obligate \$187,500 required to finance 18 months of a two-year contract providing management advisory services to the Vietnam Telecommunications Authority. The attached PIO/T sets forth the scope of this activity and stipulates the responsibilities and contributions of the GVN and the USG.

a/ SMWO generated revenues b/ VTA generated revenues

11. DATE OF ORIG. AGREEMENT
August 14, 1973

12. DATE OF THIS REVISION
June 18, 1974

13. EST FINAL CONTRIBUTION DATE
June 30, 1976

14. GOVERNMENT OF VIETNAM

SIGNATURE : [Signature] DATE June 17 74
TITLE : Director General
for Budget and Foreign Aid

15. AGENCY FOR INTERNATIONAL DEVELOPMENT

SIGNATURE : [Signature] DATE 6/18
TITLE : Director

Ref. PIO/T (41)40535

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 74-004

Original _____ Revision 13

Explanation and/or Comments

The purpose of this program documentation (ProAg Rev. & PIO/T) is to obligate and subobligate \$187,500 required to finance 18 months of a two-year contract providing management advisory services to the Vietnam Telecommunications Authority (VTA). These services are designed to assist VTA's top level managerial staff to adopt, install, and implement modern systems of management in such functional areas as operations, organization, staffing, planning and administration.

An agreement between the GVN and the US, signed in May 1970, provided for a USAID contractor to draw up a Master Telecommunications Development Plan for Vietnam. This plan, completed in 1971, made recommendations for an autonomous Vietnam Telecommunications Organization and outlined a development plan to provide adequate telephone service to Vietnam during a 15-year period. On June 25, 1973 President Thieu signed a decree law establishing a Vietnam Telecommunications Authority, and VTA was established as an autonomous organization on December 31, 1973. This management advisory assistance in conjunction with that to be financed by an ADB loan will assist the VTA to develop into a stable and viable agency capable of providing telecommunications services throughout SVN. This assistance will also enhance the possibility of international lending agencies financing the large construction program necessary to provide adequate telephonic services to SVN.

These funds are being obligated for the purpose set forth in the FY 75 PBS. Although \$250,000 is programmed in the PBS to finance the full 24 months of these services, this documentation obligates only \$187,500 to finance the first 18 months of these services in accordance with the forward funding constraints of M.O. 1423.8.

Attached hereto is a summary of the various activities for which FY 74 dollar funds have been obligated under this project.

If you concur in the attached document, please sign and date below:

ADPROG :

[Signature] APO *[Signature]* AD/PROG/P (Loc Cur) *[Signature]* AD/PROG/PO *[Signature]* ADPROG

6/14

ADFM :

[Signature] USDAB *[Signature]* LCB *[Signature]* ADFM

6/10/74

TECHNICAL OFFICE :

[Signature] Project Manager *[Signature]* Division Chief or Asst. Dir. *[Signature]* Associate Director

6/13

OTHER :

[Signature] ADSC *[Signature]* *[Signature]*

6/12/74 6/18/74

Legal

<u>ACTIVITY</u>	<u>US\$</u>	<u>VN\$ TRUST FUNDS</u>
<u>AID FUNDS</u>		
Mgt. Adv. Svcs. Contract for VDA	187,500	-
Closeout Costs for the WB&E Contract	14,624	-
EPZ Study at Camp Davies	40,000	3,000,000
Industrial Parks Study at DaNang	80,000	4,000,000
Adv.Svcs.Contract for CTD	56,000	
LC Requirements of Lyon Assoc. Contract	-	11,256,000
LC Requirements of Far East Tech. Svcs. Contract	-	<u>6,900,000</u>
Total AID	\$ <u>378,124</u>	<u>VN\$29,156,000</u>

FAC CY 74 FUNDS

GVN's Civil Air Base Construction Program	-	<u>510,000,000</u>
--	---	--------------------

FAC CY 74 RESERVE FUNDS

Engineering Investigation (soils) at the Thanh Da Housing Complex	-	<u>12,537,000</u>
--	---	-------------------

PRO AG
(VIETNAM)

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-380 | 2. AGREEMENT No. 74-004 | 3. ORIGINAL | REVISION No. 18

4. PROJECT TITLE : **Engineering Technical Support**
 (Activity) **(Water Resources Development Program)**

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : **72-1141030** | 7. ALLOTMENT : **430-50-730-00-69-53**

July 12, 74
 Ministry
 of Public
 Works &
 Communica-
 tions

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	878,898			878,898
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	878,898			878,898
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund	63,156,000			63,156,000
EXX FAC CY 74	600,000,000	130,000,000		730,000,000
Special Fund				
Other FAC CY 74	12,537,000			12,537,000
Reserves				
b. GVN (SHOW SOURCE BELOW)	19,300,000a/			19,300,000a/
c. US - OWNED				

Name
7/11/74
 Directorate
 of Water
 Supply

10. REFERENCES AND REMARKS :
 The purpose of this ProAg Revision is to commit VN\$130,000,000 CY 74 FAC funds in support of the GVN's Water Resources Development Program.

a/ Includes generated revenues of VN\$4,300,000 from SMWO and VN\$15,000,000 from VTA.

11. DATE OF ORIG. AGREEMENT August 14, 1973 | 12. DATE OF THIS REVISION July 22, 1974 | 13. EST FINAL CONTRIBUTION DATE June 30, 1976

14. GOVERNMENT OF VIETNAM
 SIGNATURE *[Signature]* DATE *July 18 74*
 TITLE : *for Director General for Budget & Foreign Aid*

15. AGENCY FOR INTERNATIONAL DEVELOPMENT
 SIGNATURE *[Signature]* DATE *7/22/74*
 TITLE : *Associate Director for Program*

AID 1830-1A (3-70) PRO AG CONTINUATION SHEET ANNEX _____	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-995-380	PAGE <u>2</u> OF <u>2</u> PAGES
		2. Agreement No. 74-004	3. <input type="checkbox"/> Original or Revision No. <u>18</u>
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Engineering Technical Support (Water Resources Development Program)	

Foreign Aid Chapter (FAC) funds cited in block 9.a. of this Project Agreement represent part of the GVN counterpart contribution to this Project. These funds are hereby committed to be expended for the purposes outlined in the GVN National Budget for CY 1974, Title 30 (Foreign Aid Programs) and within Title 30, under title 23, Chapter 672 (Ministry of Public Works & Communications, Water Supply Directorate), Project No. 995-380 (Water Resources Development) which is incorporated herein by reference.

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
 TITLE: _____

SIGNATURE: _____ DATE: _____
 TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support
(Water Resources Development Program)
Project Number : 730-11-995-380

Agreement Number : 74-004 Original _____ Revision 18

Explanation and/or Comments

The purpose of this ProAg Revision is to commit VN\$130,000,000 CY 74 FAC funds in support of the GVN's Water Resources Development Program.

Attached hereto is a revised summary of FY 74 obligations and CY 74 commitments under this project.

If you concur in the attached document, please sign and date below :

ADPROG :

C. H. Billings 7/2 1974 AD/PROG/P (Loc Cur) A. W. [Signature] 7-3 AD/PROG/PO [Signature] 7/22/74 ADPROG

ADFM :

NA USDAB [Signature] 7/15/74 LCB [Signature] Richard J. Zurek ADFM

TECHNICAL OFFICE :

[Signature] Project Manager [Signature] Division Chief or Asst. Dir. [Signature] A/ Associate Director

OTHER :

() () ()

FY 1974 FUNDING SUMMARY
ENGINEERING TECHNICAL SUPPORT PROJECT

<u>ACTIVITY</u>	<u>US\$</u>	<u>VN\$ TRUST FUNDS</u>
<u>AID FUNDS</u>		
Closeout Costs for the WB&E Contract (AID/VN-96)	774	-
Engineering Services for Urea Plant	300,000	20,000,000
Survey of Dredging Requirements	200,000	14,000,000
Mgt. Adv. Svcs. Contract for VDA	187,500	-
Closeout Costs for the WB&E Contract (AID/VN-101)	14,624	-
EPZ Study at Cam Davies	40,000	3,000,000
Industrial Parks Study at Danang	80,000	4,000,000
Adv. Svcs. Contract for CTD	56,000	-
LC Requirements of Lyon Assoc. Contract	-	11,256,000
LC Requirements of Far East Tech Svcs. Contr.	-	6,900,000
Saigon Emergency Drainage (balance)	-	4,000,000
Total AID	<u>\$878,898</u>	<u>VN\$63,156,000</u>
<u>FAC CY 74 FUNDS</u>		
GVN's Civil Air Base Construction Program		600,000,000
GVN's Water Resources Development Program		<u>130,000,000</u>
Total		<u>VN\$730,000,000</u>
<u>FAC CY 74 RESERVE FUNDS</u>		
Engineering Investigation (soils) at the Thanh Da Housing Complex		<u>VN\$12,537,000</u>

PRO AG
(VIETNAM)

41

PROJECT AGREEMENT
 BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
 AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
 THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
 AN AGENCY OF THE GOVERNMENT OF VIETNAM

Page 1

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No 730-11-995-380 2. AGREEMENT No. 74-004 3. ORIGINAL REVISION No. 16

4. PROJECT TITLE : **Engineering Technical Support**
 (See Annex A attached)

PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : 72-1141030 7. ALLOTMENT : 430-50-730-00-69-41

June 25, 74

Minister of
Public Works
and Communi-
cations

High Com-
missioner
for Housing

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
o. PERSONNEL COSTS				
(1) US PASA				
Contract	878,124	774		878,898
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	878,124	774		878,898
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund	63,156,000			63,156,000
Trust FAC CY 74	510,000,000			510,000,000
Special Fund				
Trust FAC Reserves	12,537,000			12,537,000
b. GVN (SHOW SOURCE BELOW)	19,300,000			19,300,000
c. US - OWNED				

10. REFERENCES AND REMARKS : The purpose of this ProAg Revision is to obligate \$774 required to finance closeout costs of the Wurster, Bernardi and Emmons Contract (AID/VN-96) initially authorized and funded in FY 69 by ProAg 69-131/R1 and PIO/T 9191098. This action is taken in accordance with the requirements set forth in STATE 117689 dated 6/5/74.

11. DATE OF ORIG. AGREEMENT
August 14, 1973

12. DATE OF THIS REVISION
June 28, 1974

13. EST FINAL CONTRIBUTION DATE
June 30, 1976

14. GOVERNMENT OF VIETNAM

SIGNATURE : *[Signature]* DATE : June 26 / 74
 TITLE : Director General for
Budget and Foreign Aid

15. AGENCY FOR INTERNATIONAL DEVELOPMENT

SIGNATURE : *[Signature]* DATE : _____
 TITLE : Director

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 74-004

Original _____ Revision 16

Explanation and/or Comments

The purpose of this program documentation (ProAg Revision & PIO/T) is to obligate and subobligate \$774 required to finance closeout costs of the Wurster, Bernardi and Emmons Contract (AID/VN-96) authorized and funded in FY 69. This contract provided for a comprehensive site plan of pilot housing program on the Thu Thiem peninsula.

This action is taken in accordance with the requirements set forth in STATE 117689 dated 6/5/74 (copy attached).

Attached hereto is a summary of the various activities for which FY 74 funds have been obligated or committed under this project.

If you concur in the attached document, please sign and date below :

ADPROG :

(H. B. Dingo 6/20) (S. J. ... 6/20) (B. L. ... 27-74)
APO AD/PROG/P (Loc Cur) AD/PROG/PO ADPROG

ADFM :

(L. 6/25/74) (S. Murphy 6-25) (D. ...)
USDAB LCB ADFM

TECHNICAL OFFICE :

(R. Bird) (S. ...) (M. ... 6/24/74)
Project Manager Division Chief or Asst. Dir. Associate Director

OTHER :

(A. ...) (S. ... 6/25/74) (S. ...)
() () ()

FY 1974 FUNDING SUMMARY
ENGINEERING TECHNICAL SUPPORT PROJECT

<u>ACTIVITY</u>	<u>US\$</u>	<u>VN\$ TRUST FUNDS</u>
<u>AID FUNDS</u>		
Closeout Costs for the WB&E Contract (AID/VN-96)	774	-
Engineering Services for Urea Plant	300,000	20,000,000
Survey of Dredging Requirements	200,000	14,000,000
Mgt. Adv. Svcs. Contract for VDA	187,500	-
Closeout Costs for the WB&E Contract (AID/VN-101)	14,624	-
EPZ Study at Camp Davies	40,000	3,000,000
Industrial Parks Study at Danang	80,000	4,000,000
Adv. Svcs. Contract for CTD	56,000	-
LC Requirements of Lyon Assoc. Contract	-	11,256,000
LC Requirements of Far East Tech Svcs. Contr.	-	6,900,000
Saigon Emergency Drainage (balance)	-	4,000,000
Total AID	<u>\$ 878,898</u>	<u>VN\$63,156,000</u>
<u>FAC CY 74 FUNDS</u>		
GVN's Civil Air Base Construction Program		<u>510,000,000</u>
<u>FAC CY 74 RESERVE FUNDS</u>		
Engineering Investigation (soils) at the Thanh Da Housing Complex		<u>12,537,000</u>

PRO AG
(VIETNAM)

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Page 1

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-380 | 2. AGREEMENT No. 74-004 | 3. ORIGINAL | REVISION No. 17

4. PROJECT TITLE :
(Sub-Activity) **Engineering Technical Support**

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : 72-1141030 | 7. ALLOTMENT : 430-50-730-00-69-53

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	878,898			878,898
LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	878,898			878,898
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund	63,156,000			63,156,000
XXX FAC CY 74	510,000,000	90,000,000		600,000,000
Special Fund				
Other FAC CY 74 Reserves	12,537,000			12,537,000
b. GVN (SHOW SOURCE BELOW)	19,300,000			19,300,000 a/
c. US - OWNED				

Director
Ministry of Public Works & Communications
July 10, 74

10. REFERENCES AND REMARKS :

The purpose of this ProAg Revision is to commit the balance of CY 74 FAC funds in support of the GVN's Civil Air Base Construction and Maintenance Program.

a/ Includes generated revenues of VN\$4,300,000 from SMWO and VN\$15,000,000 from VTA.

Directorate of Civil Air Bases

11. DATE OF ORIG. AGREEMENT August 14, 1973 | 12. DATE OF THIS REVISION July 18, 1974 | 13. EST FINAL CONTRIBUTION DATE June 30, 1976

14. GOVERNMENT OF VIETNAM SIGNATURE : <i>[Signature]</i> TITLE : Director General for Budget & Foreign Aid DATE : July 18 74	15. AGENCY FOR INTERNATIONAL DEVELOPMENT SIGNATURE : <i>[Signature]</i> TITLE : Associate Director for Program DATE : 7/18/74
---	--

AID 1880-1A (3-70) PRO AG CONTINUATION SHEET ANNEX _____	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-995-380	PAGE <u>2</u> OF <u>2</u> PAGES
		2. Agreement No. 74-004	3. <input type="checkbox"/> Original or Revision No. <u>17</u>
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Engineering Technical Support	

Foreign Aid Chapter (FAC) funds cited in block 9.a. of this Project Agreement represent part of the GVN counterpart contribution to this Project. These funds are hereby committed to be expended for the purposes outlined in the GVN National Budget for CY 1974, Title 30 (Foreign Aid Programs) and within Title 30, under title 23, Chapter 744 (Ministry of Public Works and Communications, Directorate of Civil Air Bases), Project No. 995-380 (Civil Aviation) which is incorporated herein by reference.

For the Cooperating Government or Agency	For the Agency for International Development
SIGNATURE: _____ DATE: _____ TITLE: _____	SIGNATURE: _____ DATE: _____ TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 74-004

Original _____ Revision 17

Explanation and/or Comments

The purpose of this ProAg Revision is to commit an additional VN\$90,000,000 CY 74 FAC funds in support of the GVN's Civil Air Base Construction and Maintenance Program. This commitment constitutes the balance (VN\$510,000,000 committed by ProAg 74-004/R9) of CY 74 FAC funds approved for support of the GVN's Civil Air Base Construction and Maintenance Program.

Attached hereto is a revised summary of FY 74 obligations and CY 74 commitments under this project.

If you concur in the attached document, please sign and date below :

ADPROG :

Ch Billings 7/2 Paul 7/2/74 W. H. 7-3 7/18
APO AD/PROG/P (Loc Cur) AD/PROG/POC 7/17 ADPROG

ADFM :

No 7/05/74
USDAB LCB ADFM

TECHNICAL OFFICE :

Walter A. Donnell Don Miller [Signature]
Project Manager Division Chief or Asst. Dir. Associate Director

OTHER :

() () ()

FY 1974 FUNDING SUMMARY
ENGINEERING TECHNICAL SUPPORT PROJECT

<u>ACTIVITY</u>	<u>US\$</u>	<u>VN\$ TRUST FUNDS</u>
<u>AID FUNDS</u>		
Closeout Costs for the WB&E Contract (AID/VN-96)	\$ 774	-
Engineering Services for Urea Plant	300,000	20,000,000
Survey of Dredging Requirements	200,000	14,000,000
Mgt. Adv. Svcs. Contract for VDA	187,500	-
Closeout Costs for the WB&E Contract (AID/VN-101)	14,624	-
EPZ Study at Cam Davies	40,000	3,000,000
Industrial Parks Study at Danang	80,000	4,000,000
Adv. Svcs. Contract for CTD	56,000	-
LC Requirements of Lyon Assoc. Contract	-	11,256,000
LC Requirements of Far East Tech Svcs. Contr.	-	6,900,000
Saigon Emergency Drainage (balance)	-	4,000,000
	<hr/>	<hr/>
Total AID	<u>\$878,898</u>	<u>VN\$63,156,000</u>

FAC CY 74 FUNDS

GVN's Civil Air Base Construction Program	<u>600,000,000</u>
---	--------------------

FAC CY 74 RESERVE FUNDS

Engineering Investigation (soils) at the Thanh Da Housing Complex	<u>12,537,000</u>
--	-------------------

PRO AG
(VIETNAM)

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Page 1

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-380 | 2. AGREEMENT No. 74-004 | 3. ORIGINAL | REVISION No. 20

4. PROJECT TITLE : **Engineering Technical Support (Civil Aviation-Air Traffic control)**
 (Sub-Activity)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : **72-1141030** | 7. ALLOTMENT : **430-50-730-00-69-53**

Disburse

Ministry of Public Works & Communications
July 1974

Directorate of Civil Aviation

B. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	878,898			878,898
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	878,898			878,898
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
c. COUNTERPART				
Trust Fund	63,156,000			63,156,000
XXX FAC CY 74	820,000,000	175,000,000		995,000,000
Special Fund				
Other FAC CY 74 Reserves	12,537,000			12,537,000
b. GVN (SHOW SOURCE BELOW)	19,300,000a/			19,300,000a/
c. US - OWNED				

10. REFERENCES AND REMARKS :

The purpose of this ProAg Revision is to commit the balance of CY 74 FAC funds in support of the GVN's Civil Aviation Program (Air Traffic Control).

a/ Includes generated revenues of VN\$4,300,000 from SMWO and VN\$15,000,000 from VTA.

11. DATE OF ORIG. AGREEMENT August 14, 1973 | 12. DATE OF THIS REVISION July 18, 1974 | 13. EST FINAL CONTRIBUTION DATE June 30, 1976

14. GOVERNMENT OF VIETNAM
 SIGNATURE: *[Signature]*
 TITLE: Director - General for Budget & Foreign Aid
 Date: July 18 74

15. AGENCY FOR INTERNATIONAL DEVELOPMENT
 SIGNATURE: *[Signature]*
 TITLE: Associate Director for Program
 DATE: 7/11/74

AID 1330-1A (3-70) PRO AG CONTINUATION SHEET ANNEX _____	PROJECT AGREEMENT BETWEEN AID AND DGBFA AN AGENCY OF THE GOVERNMENT OF Vietnam	1. Project/Activity No. 730-11-995-380	PAGE <u>2</u> OF <u>2</u> PAGES
		2. Agreement No. 74-004	3. <input type="checkbox"/> Original or Revision No. <u>20</u>
		3. Project/Activity Title Engineering Technical Support	

Foreign Aid Chapter (FAC) funds cited in block 9.a. of this Project Agreement represent part of the GVN counterpart contribution to this Project. These funds are hereby committed to be expended for the purposes outlined in the GVN National Budget for CY 1974, Title 30 (Foreign Aid Programs) and within Title 30, under title 23, Chapter 743 (Ministry of Public Works & Communications, Directorate of Civil Aviation) Project No. 995-380 (Civil Aviation - Air Traffic Control) which is incorporated herein by reference.

In accordance with the agreements reached during the joint DGBFA/Ministry/USAID reprogramming exercise of April 1974, the budget for this project has been amended to provide a new total of VN\$175,000,000 which reflects the following increases and/or decreases by Article:

<u>Article No.</u>	<u>GVN Budget</u>	<u>Revision</u>	<u>Revised Budget</u>
71-79	VN\$163,000,000	(-VN\$5,000,000)	VN\$158,000,000
31-39	<u>VN\$ 17,000,000</u>	-	<u>17,000,000</u>
Total	<u>VN\$180,000,000</u>	<u>(-VN\$5,000,000)</u>	<u>VN\$175,000,000</u>

For the Cooperating Government or Agency SIGNATURE: _____ DATE: _____ TITLE: _____	For the Agency for International Development SIGNATURE: _____ DATE: _____ TITLE: _____
--	--

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 74-004

Original _____ Revision 20

Explanation and/or Comments

The purpose of this ProAg Revision is to commit VN\$175,000,000 CY 74 FAC funds in support of the GVN's Civil Aviation Program.

Attached hereto is a revised summary of FY 74 obligations and CY 74 commitments under this project.

If you concur in the attached document, please sign and date below :

ADPROG :

CH Billings ^{7/20/74} 4/3/74 W. H. ... ⁷⁻³ 7/11/74
APO AD/PROG/P (Loc Cur) AD/PROG/PO ADPROG

ADFM :

N/A Smurphy ^{7/5/74} Richard J. ...
USDAB LCB ADFM

TECHNICAL OFFICE :

Robert L. ... RB Dan ... My ...
Project Manager Division Chief or Asst. Dir. Associate Director

OTHER :

() () ()

FY 1974 FUNDING SUMMARY
ENGINEERING TECHNICAL SUPPORT PROJECT

<u>ACTIVITY</u>	<u>US\$</u>	<u>VN\$ TRUST FUNDS</u>
<u>AID FUNDS</u>		
Closeout Costs for the WB&E Contract (AID/VN-96)	774	-
Engineering Services for Urea Plant	300,000	20,000,000
Survey of Dredging Requirements	200,000	14,000,000
Mgt. Adv. Svcs. Contract for VDA	187,500	-
Closeout Costs for the WB&E Contract (AID/VN-101)	14,624	-
EPZ Study at Camp Davies	40,000	3,000,000
Industrial Parks Study at Danang	80,000	4,000,000
Adv. Svcs. Contract for CTD	56,000	-
LC Requirements of Lyon Assoc. Contract	-	11,256,000
LC Requirements of Far East Tech Svcs. Contr.	-	6,900,000
Saigon Emergency Drainage (balance)	-	4,000,000
	<u>\$878,898</u>	<u>VN\$63,156,000</u>
<u>FAC CY 74 FUNDS</u>		
GVN's Civil Air Base Construction Program		600,000,000
GVN's Water Resources Development Program		130,000,000
GVN's National Committee on Hydrology		90,000,000
GVN's Civil Aviation Program (ATC)		175,000,000
		<u>VN\$995,000,000</u>
<u>FAC CY 74 RESERVE FUNDS</u>		
Engineering Investigation (soils) at the Thanh Da Housing Complex		<u>VN\$12,537,000</u>

PRO AG
(VIETNAM)

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-995-380 | 2. AGREEMENT No. 74-004 | 3. ORIGINAL | REVISION No. 19

4. PROJECT TITLE : **Engineering Technical Support**
 (Sub-Activity) **(National Committee on Hydrology)**

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : 72-1141030 | 7. ALLOTMENT : 430-50-730-00-69-53

Shuman
 Ministry of Public Works and Communications

July 10, 74

W. W. W.

National Committee on Hydrology

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	878,898			878,898
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	878,898			878,898
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund				
FAC CY 74	63,156,000			63,156,000
Special Fund	730,000,000	90,000,000		820,000,000
Other FAC CY 74 Reserves	12,537,000			12,537,000
b. GVN (SHOW SOURCE BELOW)	19,300,000 ^{a/}			19,300,000 ^{a/}
c. US - OWNED				

10. REFERENCES AND REMARKS :
 The purpose of this ProAg Revision is to commit VN\$90,000,000 CY 74 FAC funds in support of the GVN's National Committee on Hydrology.

a/ Includes generated revenues of VN\$4,300,000 from SMWO and VN\$15,000,000 from VIA.

11. DATE OF ORIG. AGREEMENT August 14, 1973 | 12. DATE OF THIS REVISION July 18, 1974 | 13. EST FINAL CONTRIBUTION DATE June 30, 1976

14. GOVERNMENT OF VIETNAM
 SIGNATURE : *[Signature]* DATE July 18 74
 TITLE : Director General
 For Budget and Foreign Aid

15. AGENCY FOR INTERNATIONAL DEVELOPMENT
 SIGNATURE : *[Signature]* DATE 11/1/74
 TITLE : Associate Director for Program

AID 1890-1A (8-70) PRO AG CONTINUATION SHEET ANNEX _____	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-995-380	PAGE <u>2</u> OF <u>2</u> PAGES
		2. Agreement No. 74-004	3. <input type="checkbox"/> Original or Revision No. <u>19</u>
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Engineering Technical Support	

Foreign Aid Chapter (FAC) funds cited in block 9.a. of this Project Agreement represent part of the GVN counterpart contribution to this Project. These funds are hereby committed to be expended for the purposes outlined in the GVN National Budget for CY 1974, Title 30 (Foreign Aid Programs) and within Title 30, under Title 23, Chapter 673 (Ministry of Public Works and Communications, National Committee on Hydrology), Project No. 995-380 (National Committee on Hydrology) which is incorporated herein by reference.

In accordance with the agreements reached during the joint DGBFA/Ministry/USAID reprogramming exercise of April 1974, the budget for this project has been amended to provide a new total of VN\$90,000,000 which reflects the following increases and/or decreases by Article:

<u>Article No.</u>	<u>GVN Budget</u>	<u>Revision</u>	<u>Revised Budget</u>
71-79	VN\$100,000,000	(- VN\$10,000,000)	VN\$90,000,000

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
 TITLE: _____

SIGNATURE: _____ DATE: _____
 TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Engineering Technical Support

Project Number : 730-11-995-380

Agreement Number : 74-004

Original _____ Revision 19

Explanation and/or Comments

The purpose of this ProAg Revision is to commit VN\$90,000,000 CY 74 FAC funds in support of the GVN's National Committee on Hydrology.

Attached hereto is a revised summary of FY 74 obligations and CY 74 commitments under this project.

If you concur in the attached document, please sign and date below :

ADPROG :

C.H. Bellinger 7/2 [Signature] 7-3 [Signature] 7/17
APO AD/PROG/P (Loc Cur) AD/PROG/POA/7/2 ADPROG

ADFM :

NA [Signature] 7/05/74 Richard J. Zark
USDAB LCB ADFM

TECHNICAL OFFICE :

R. Bird [Signature] 7/05/74 [Signature]
Project Manager Division Chief or Asst. Dir. Associate Director

OTHER :

(_____) (_____) (_____)

FY 1974 FUNDING SUMMARY
ENGINEERING TECHNICAL SUPPORT PROJECT

<u>ACTIVITY</u>	<u>US\$</u>	<u>VN\$ TRUST FUNDS</u>
<u>AID FUNDS</u>		
Closeout Costs for the WB&E Contract (AID/VN-96)	774	-
Engineering Services for Urea Plant	300,000	20,000,000
Survey of Dredging Requirements	200,000	14,000,000
Mgt. Adv. Svcs. Contract for VDA	187,500	-
Closeout Costs for the WB&E Contract (AID/VN-101)	14,624	-
EPZ Study at Camp Davies	40,000	3,000,000
Industrial Parks Study at Danang	80,000	4,000,000
Adv. Svcs. Contract for CTD	56,000	-
LC Requirements of Lyon Assoc. Contract	-	11,256,000
LC Requirements of Far East Tech. Svcs. Contr.	-	6,900,000
Saigon Emergency Drainage (balance)	-	4,000,000
Total	<u>\$878,898</u>	<u>VN\$63,156,000</u>
<u>FAC CY 74 FUNDS</u>		
GVN's Civil Air Base Construction Program		600,000,000
GVN's Water Resources Development Program		130,000,000
GVN's National Committed on Hydrology		<u>90,000,000</u>
		<u>VN\$820,000,000</u>
<u>FAC CY 74 RESERVE FUNDS</u>		
Engineering Investigation (soils) at the Thanh Da Housing Complex		<u>VN\$12,537,000</u>