

PD-AA2-920
62993

AGENCY FOR INTERNATIONAL DEVELOPMENT
UNITED STATES A. I. D. MISSION TO BELIZE
EMBASSY OF THE UNITED STATES OF AMERICA
BELIZE CITY, BELIZE, CENTRAL AMERICA

August 30, 1984

CARE
P.O. Box 612
Belize City, Belize

Subject: Grant No. 505-0024
Appropriation 72-1141041
BPC LDAA-84-25505-CG61

Gentlemen:

Pursuant to the authority contained in the Foreign Assistance Act of 1961, as amended, the Agency for International Development (hereinafter referred to as "AID" or "Grantor") hereby grants to CARE (hereinafter referred to as "CARE" or "Grantee") the sum of Five Hundred Thousand Dollars (U.S.\$500,000) to provide support for a program in Belize, as more fully described in Attachment 1 to this Grant, entitled "Program Description".

AID's contributions under this Grant will be provided in increments, the initial one being Two Hundred Thousand Dollars (U.S. \$200,000), which will be made available as of the date of this letter. Subsequent increments will be subject to availability of funds to AID for this purpose and mutual agreement of the parties to proceed at the time of a subsequent increment. Such funds shall apply to commitments made by the Grantee in furtherance of the project objectives during the period September 1, 1984 through approximately December 31, 1987.

This Grant is made to CARE on condition that the funds will be administered in accordance with the terms and conditions as set forth in Attachment 1, entitled "Program Description" and Attachment 2, entitled "Standard Provisions" (AID Handbook 13, App. 4C, dated 10/1/81), all of which have been agreed to by your organization.

Payments under this Grant will be handled in accordance with Standard Provision II of Attachment 2 - Payment - Periodic Advance.


1

August 30, 1984

Please sign the Statement of Assurance of Compliance, enclosed herein, and the original and seven (7) copies of this letter to acknowledge your acceptance of the conditions under which these funds have been granted.

Please return the Statement of Assurance of Compliance and the original and two (2) copies of this Grant to the Office of the AII Representative in Belize.

Sincerely,



Neboysha R. Brashich
A.I/D. Representative


NRB/sat

Attachments:

- 1 - Program Description
- 1-A - Operational Program Grant Proposal (August 27, 1984)
- 2 - Standard Provisions
- 3 - Statement of Assurance of Compliance

ACCEPTANCE:

By:


Harold Silcox

Title: Director

Date: August 30, 1984

PROGRAM DESCRIPTIONA. PURPOSE

To provide a grant of \$500,000 to CARE for a three-year development project in Belize as set forth below in CARE's revised proposal dated August 27, 1984, entitled "Village Level Water Supply and Sanitation", which is hereby incorporated as Attachment 1-A.

B. SPECIFIC OBJECTIVES

The specific objective of this project is to provide handpumps and pit latrines paired with health education in rural communities of Orange Walk and Corozal Districts.

To achieve its goal of improving the health status of rural Belizeans over a three year period by reducing the incidence of water and excreta related disease, CARE will:

- (a) provide an adequate, safe, reliable and accessible water supply to beneficiaries;
- (b) develop and institutionalize community participation to support and maintain the new water supply systems;
- (c) provide acceptable excreta disposal systems;
- (d) improve the knowledge, attitude and behavior of beneficiaries regarding new water supply and sanitation systems; and (e) expand the health education capacity of the Ministry of Health.

This project will provide direct assistance to an estimated 9,600 rural beneficiaries. During the life of the project:

- A total of 160 wells equipped with handpumps will be provided.
- A total of 1,600 pit latrines will be provided.
- Health and nutrition education will be provided.

C. BACKGROUND

Belize, a small largely agricultural tropical country, is sparsely populated by diverse ethnic groups. Of the total population 46.3% are under 15 years of age (Belize Health Sector Assessment, 1982). As shown in Table 1, the best

indicators appear in the Cayo District and the worst in the Toledo District.

Table 1 Demographic Characteristics, By District, Belize 1980

<u>District</u>	<u>Pop.</u>	<u>Birth Rate</u>	<u>IMR</u>	<u>Death Rate</u>
Corozal	22,902	34.8	42.6	93
Orange Walk	22,870	40.5	36.7	77
Belize	50,801	41.6	33.6	398
Cayo	22,837	27.5	27.1	71
Stann Creek	14,181	38	42.7	70
Toledo	11,762	51	58.3	111
TOTAL	145,353	38.5	38.2	820

Recent studies have confirmed that Belize experiences a high incidence of infectious disease, in particular various forms of gastro-enteritis, in the rural areas. This situation results in a high level of infant/child mortality and significantly reduces labor productivity. The cause of the high incidence of water-borne disease and fecal infections can be traced to inadequate water supply, improper disposal of excrement and absence of village-level health education programs.

The Government of Belize (GOB) is attempting to correct the situation through provision of adequate water supply, sanitation facilities and rural-based health education programs. To overcome its shortage of human and material resources, the GOB through its Ministry of Health, has sought the assistance of UNICEF, CIDA, USAID and CARE in planning, funding and implementing rural water supply, sanitation and health education programs in Belize's six administrative districts.

D. PROJECT DESCRIPTION

In order to achieve its goal of improving the health status of rural Belizeans over a three year period by reducing the incidence of water and excreta related disease, the CARE project will:

- provide an adequate, safe, reliable and accessible water supply to participants;

- develop and institutionalize community systems to support and maintain the new water supply system;
 - provide an acceptable excreta disposal system;
 - improve the knowledge, attitudes and behavior of participants regarding new water supply and sanitation systems;
- and - increase the health education capacity of the Ministry of Health.

The project will work in 16 villages of Northern Belize (2 villages in Year One, 6 villages in Year Two, and 8 villages in Year Three). Sites are to be chosen according to selection criteria detailed in Attachment 1-A. A.I.D. will participate in the selection process.

Project activities focus on two major areas, construction and training:

A. Construction

Beneficiaries will participate in the construction of pit latrines at the rate of one per household.

The Ministry of Health's well rig crews will install an average of 10 wells per village, at the rate of one well per 10 households. Handpump installation will be accomplished by Ministry crews working in collaboration with rural villagers. Overall construction will be supervised by CARE's water and sanitation advisor assigned to the project.

The project depends upon timely placement and proper functioning of the GOB's well-drilling rigs and their crews. CARE assumes that the Ministry has a drilling capability of 60 wells per year. The capacity of one rig is presently 40 wells per year; the Ministry plans to rehabilitate a deadlined well rig to enable the provision of the 20 additional wells per year needed to meet project targets.

The GOB is anxious to standardize the equipment now in use for rural water systems and is thus encouraging all donor agencies to procure through UNICEF MARK II handpumps from India for their projects. Coordination with the GOB, UNICEF and USAID will be imperative in assuring that the required number of pumps are available in country when needed.

Successful implementation of the project depends upon the combined and coordinated efforts of the GOB, CARE, USAID/Belize, the district councils, village councils and local communities. Experience with this level of coordination in CARE's REAP Project has been good; there will, however, be a slightly different mix of agencies and individuals in this project, and proper attention must be given to this integrated effort.

B. Training

Experience in Belize has shown that education is the key to successful implementation of a water and sanitation program. As a result the project will focus on training at several levels:

(a) Staff training: prior to field work, CARE will train its own, newly recruited, staff.

(b) Orientation: prior to field work, CARE will familiarize the Ministry of Health and other Government of Belize (GOB) personnel with the project. Similar sessions will be held for district GOB personnel.

(c) Technical Training: during project implementation there will be village level instruction in pump installation and maintenance and in latrine construction and maintenance.

(d) Health education: This project effort will be the responsibility of CARE's health and nutrition educator and the Ministry of Health's full time health educator assigned to the districts of Corozal and Orange Walk. Health education will cover public health topics relating to water and sanitation at the village level. Use will be made of instruction media such as radio and television, however, emphasis will be placed on on-going public health education in villages, using established community groups.

Total costs for the project are estimated at \$1,100,000, with GOB inputs valued at \$260,000. The project, to begin in September, 1984 is scheduled for a three year implementation period.

E. PROJECT ADMINISTRATION AND IMPLEMENTATION

Overall administration of the project will be the responsibility of CARE/Belize. Field staff will include a water and sanitation advisor, field coordinators in each district, a CARE health educator (50% effort) and support staff at the CARE office in Belize City.

The water and sanitation advisor will be located in Orange Walk with responsibility for directing program development, implementing project management and serving as technical back-up for field coordinators. He/she will supervise all personnel assigned to the project and will be responsible to CARE/Belize for all field accounting of construction material, vehicular use and manpower deployment. CARE/Belize, in turn, will be accountable to the Government of Belize and to USAID/Belize. The water and sanitation advisor and field coordinators will stay in close contact with their counterparts in the Government of Belize (namely the Ministry of Health's environmental health personnel and health education personnel) and with the USAID Mission.

F. EVALUATION

There are several sources of data which CARE/Belize will use in establishing baseline conditions in the villages selected to participate in the project. A USAID/Ministry of Health survey of the working status of all handpumps presently in place in rural Belize will be implemented in September, October and November of 1984. This survey will detail the number of people using pumps, repair records, alternative sources of water, etc. Also, socio-economic data has been generated through on-going USAID/Belize projects which will provide additional baseline information.

To supplement the available data CARE/Belize will design and execute a baseline survey to obtain information regarding environmental health knowledge, water use and sanitation attitudes and water usage and sanitation practices before assigning project inputs to a particular community. Local interviewers will be hired and trained to administer a pre-test and survey in selected villages. At appropriate intervals after the wells and latrines have been installed and health education activities are underway, another community survey will be executed to detect changes from the baseline conditions.

CARE has requested A.I.D. centrally funded resources to assist in the design and field testing of the survey instrument.

A process evaluation will be conducted at the end of the first 18 months of the project which will assess the status of the well-drilling, pump installation, latrine construction and health education activities. An end-of-project evaluation will also be performed to document project performance. CARE has requested A.I.D. centrally funded resources to assist in the two project process evaluations.

G. REPORTING

CARE/Belize will prepare and submit detailed quarterly reports from the date of signature of the agreement until its termination. The quarterly report will describe progress and problems associated with project activities. These reports will be submitted to the A.I.D. Representative or his delegate no later than thirty days after the end of the quarter. A final report will be submitted in accordance with Standard Provision 10C of Attachment 2.

Financial reports will be submitted in accordance with Standard Provision 10C of Attachment 2.

The final report should be submitted in duplicate to USAID/Belize, and to the Belize Desk (LAC/CAR), LAC/DP and FVA/PVC in AID/Washington.

	YEAR 1		YEAR 2		YEAR 3		TOTAL		TOTAL
	FX	LC	FX	LC	FX	LC	FX	LC	
<u>ARE</u>									
<u>Personnel/Administration</u>									
1. Water and Sanitation Advisor			17,800	17,600	48,400	19,360	66,200	52,960	66,200
2. District Coordinators		16,000		11,000		12,100		33,100	52,960
3. Project Coordinator		10,000							33,100
4. CARE Country Director	16,000		17,600		19,360		52,960		52,960
5. Administrative Costs		34,700		38,170		41,987		114,950	114,950
<u>Operations</u>									
1. Workshop Expenses	750	2,250	825	2,475	908	2,721	2,483	7,447	9,930
2. Pick-up Truck Operational Costs		3,300		3,300		3,300		9,900	9,900
TOTAL	16,750	66,250	36,225	72,545	68,668	79,469	121,643	218,357	340,000
<u>MOB/Ministry of Health</u>									
In-Kind Contribution (includes full time health educator)		75,000		87,500		97,500		260,000	260,000

TOTAL PROJECT COSTS

A.I.D.	500,000
CARE	340,000
GOB	260,000
	1,100,000

2
TOTAL

AGENCY FOR INTERNATIONAL DEVELOPMENT
UNITED STATES A. I. D. MISSION TO BELIZE
EMBASSY OF THE UNITED STATES OF AMERICA
BELIZE CITY, BELIZE, CENTRAL AMERICA

January 10, 1985

JAN 11 1985

CARE' '
P. O. Box 612
Belize City
Belize

Subject: Amendment No. 1
Grant No. 505-0024
Appropriation 72-1141021 and 72-1151021
BPC LDAA-84-25505-CG13 and LDAA-85-25505-CG13


Gentlemen:

Pursuant to the authority contained in the Foreign Assistance Act of 1961, as amended, the Agency for International Development hereby provides to CARE, the Grantee, the additional sum of Three Hundred Thousand Dollars (\$300,000) in continuation of a project in Belize, as more fully described in the attachment to the basic Grant, entitled "Program Description".

The total cumulative obligation under this Grant is now \$500,000 which shall apply to commitments made by the Grantee in furtherance of program objectives during the period September 1, 1984 through approximately December 31, 1987. Funds disbursed by AID but uncommitted by the Grantee at the expiration of this period shall be refunded to AID.

Please acknowledge your receipt and acceptance of this Amendment by signing the original of this letter and returning it to the Office of the AID Representative in Belize.

Sincerely yours


Neboysha R. Brashich
A.I.D. Representative

ACCEPTANCE:

BY: 

NAME: HAROLD SILLCOX

TITLE: DIRECTOR, CARE-BELIZE

DATE: JANUARY 11, 1985

AGENCY FOR INTERNATIONAL DEVELOPMENT
UNITED STATES A. I. D. MISSION TO BELIZE
EMBASSY OF THE UNITED STATES OF AMERICA
BELIZE CITY, BELIZE, CENTRAL AMERICA

January 7, 1986

CARE
P.O. Box 612
Belize City, Belize

Subject: Amendment No. 2
Grant No. 505-0024

Gentlemen:


Pursuant to the authority contained in the Foreign Assistance Act of 1961, as amended, the Agency for International Development hereby amends the Grant dated August 30, 1984 to CARE (Grantee) in order to obligate the additional sum of two hundred thousand dollars (\$200,000) in continuation of the project in Belize, as more fully described in Attachment 1 to the original Grant Letter, entitled "Program Description".

The total cumulative obligation under this Grant is now \$700,000 which shall apply to commitments made by the Grantee in furtherance of program objectives during the period September 1, 1984 through December 31, 1987. Funds disbursed by A.I.D. but uncommitted by the Grantee at the expiration of this period shall be refunded to A.I.D.

The Budget attached to Attachment 1, Project Description and subsequently revised in Implementation Letters Nos. 1 and 2 is hereby revised in the Attachment to this letter. This revision includes the additional obligation. This obligation provides for the construction of rudimentary water systems, additional health education resources and an external evaluation of the project.

Please sign the original and three copies of this Amendment to acknowledge your acceptance and return the original and two copies to A.I.D.


Sincerely yours,



Neboysha R. Brashich
A.I.D. Representative

ACCEPTANCE:

By:



Harold Sillcox

Title: Director, CARE-Belize

Date: January 8, 1986

FISCAL DATA THIS AMENDMENT:

Appropriation: 72-1161021
BPC: LDAA 80-25505-CG-13
Project Number: 505-0024
Total Obligated Amount: \$700,000
Amount Obligated
This Transaction: \$200,000

12

AGENCY FOR INTERNATIONAL DEVELOPMENT
UNITED STATES A. I. D. MISSION TO BELIZE
EMBASSY OF THE UNITED STATES OF AMERICA
BELIZE CITY, BELIZE, CENTRAL AMERICA

July 14, 1987

Mr. Frank Brechin
Country Director
CARE/Belize
P.O. Box 612
Belize City, Belize

Subject: Amendment No. 3
Grant No. 505-0024

Dear Mr. Brechin:

Pursuant to the authority contained in the Foreign Assistance Act of 1961, as amended, the Agency for International Development hereby amends the Grant Agreement dated August 30, 1984 and as amended January 10, 1985 and January 7, 1986 to CARE (Grantee) in order to extend the Project Assistance Completion Date (PACD) to June 30, 1988.

The total cumulative obligation under this Grant remains \$700,000. Funds disbursed by A.I.D. but uncommitted by the Grantee at the expiration of this period shall be refunded to A.I.D.

The Budget in Attachment 1 to the Project Description and subsequently revised in Implementation Letters Nos. 1, 2 and 3, and in Amendment No. 2 is hereby further revised in Attachment I to this letter, which now supercedes all other previously approved Budgets.

M

Mr. Frank Brechin

-2-

July 14, 1987

Please sign the original and three copies of this Amendment to acknowledge your acceptance and return the original and two copies to A.I.D.


Sincerely,



Nebysha R. Brashich
A.I.D. Representative

ACCEPTANCE:

By:


Frank Brechin
Title: Director, CARE-Belize
Date: _____

CARE
P. O. Box 612
BELIZE CITY, BELIZE

5

Attachment I

REVISED BUDGET NO. 5

VILLAGE LEVEL WATER AND SANITATION REVISED
REVISED PROJECT BUDGET

PARTICULARS	ACTUAL EXPENDITURE 1984/1985/1986	PROPOSED EXPENDITURE 1987	PROPOSED EXPENDITURE 1988	TOTAL AID	TOTAL GOB	TOTAL CARE	TOTAL PROJECT
1. Personnel	\$106,437	\$ 33,296	\$ 13,800	\$153,533			
2. Materials and Equipment	133,103	207,853	62,825	403,781			
3. Operations	24,386	31,560	16,100	72,046			
4. Evaluation	0	11,400	0	11,400			
Contingencies	0	0	0	0			
Overhead	<u>23,541</u>	<u>27,178</u>	<u>8,521</u>	<u>59,240</u>			
Grand Total	<u>\$287,467</u>	<u>\$311,287</u>	<u>\$101,246</u>	<u>\$700,000</u>			

AGENCY FOR INTERNATIONAL DEVELOPMENT
UNITED STATES A. I. D. MISSION TO BELIZE
EMBASSY OF THE UNITED STATES OF AMERICA
BELIZE CITY, BELIZE, CENTRAL AMERICA

September 14, 1987

CARE
P.O. Box 612
Belize City, Belize


Subject: Amendment No. 4
Grant No. 505-0024

Gentlemen:

Pursuant to the authority contained in the Foreign Assistance Act of 1961, as amended, the Agency for International Development hereby amends the Grant dated August 30, 1984 to CARE (Grantee) in order to change method of payment from Periodic Advance to Letter of Credit per attachment II of the agreement, entitled standard provisions for US Grantees and US Subgrantees. All other provisions remain unchanged.

Please sign the original and three copies of this Amendment to acknowledge your acceptance and return the original and two copies to A.I.D.


Sincerely yours,



Peter Lapera
Acting A.I.D. Representative

ACCEPTANCE:

By:



Frank Brechin

Title: Director, Care-Belize

Date: September 14, 1987

**AGENCY FOR INTERNATIONAL DEVELOPMENT
UNITED STATES A. I. D. MISSION TO BELIZE
EMBASSY OF THE UNITED STATES OF AMERICA
BELIZE CITY, BELIZE, CENTRAL AMERICA**

July 29, 1988

Mr. Frank Brechin
Country Director
CARE/Belize
P.O. Box 612
Belize City, Belize

Subject: Grant No. 505-0024-G-00-4001-05

Dear Mr. Brechin:

Pursuant to the authority contained in the Foreign Assistance Act of 1961, as amended, the Agency for International Development hereby amends the Grant Agreement dated August 30, 1984 and as amended January 10, 1985, January 7, 1986, July 14, 1987 and September 14, 1987, to CARE (Grantee). This Amendment adds a further U.S. \$500,000 to the authorized Life of Project Grant amount bringing the total authorized project amount to U.S.\$1,200,000. This amount is to be used in support of an extended program of water and sanitation activities in the Corozal and Orange Walk Districts of Belize, as more fully described in the schedule of this Grant (Attachment 1) and in Attachment 2 to this Amendment, which is now incorporated to the Program Description.

A.I.D.'s contribution will be provided in increments. This Amendment makes available as of the date of this letter the sum of Two Hundred Thousand dollars (\$200,000), bringing the total cumulative obligation to date to U.S.\$900,000. Subsequent increments will be subject to availability of funds to A.I.D. for this purpose and mutual agreement of the parties to proceed at the time of the subsequent increment. Such funds shall apply to commitments made by the Grantee in furtherance of the project objectives through June 30, 1991.

The terms and conditions under which this Grant will be administered are established in the Schedule (Attachment 1) and Program Description (Attachment 2), as amended, and the Standard Provisions (A.I.D. HB13, App.4C) which have all been agreed to by CARE.

Please sign the original and three copies of this Amendment to acknowledge your acceptance and return the original and two copies to A.I.D.

Sincerely,



Mosina H. Jordan
A.I.D. Representative

Attachments: 1. Schedule
2. Project Description Amendment

ACCEPTANCE:

BY : 
Title : Director, CARE-Belize
Date : 29 July 88

Fiscal Data:

Appropriation	: 72-1181021
B.P.C.	: LDHA-88-25505-KG13
Project No.	: 505-0024
Total Estimated Amount	: \$1,200,000
Previous Obligation	: \$700,000
This Obligation	: \$200,000
Control No.	: A810404

Attachment 1

SCHEDULE

A. Purpose of Grant

The purpose of this Grant is to assist the Government of Belize in developing an integrated training program in Nutrition, Food Education, and Water and Sanitation in Villages located in the Corozal and Orange Walk Districts of Belize. This purpose is more specifically described in the Program Description Amendment, (Attachment 2) to this Amendment.

B. Project Assistance Completion Date (PACD)

1. The effective date of this grant is August 30, 1984. The expiration date is June 30, 1991.
2. Funds obligated hereunder are available for program expenditures for the estimated period July 1, 1988 to June 30, 1991.

C. Amount of Grant and Payment

1. The total estimated amount of the Grant for the period shown in B1 above is \$1,200,000.

2. A.I.D. hereby obligates the amount of \$200,000, thereby bringing the total cumulative obligation to \$900,000.

3. Payment shall be made to the Grantee in accordance with procedures set forth in the Standard Provision entitled "Payment - Letter of Credit".

D. Summary Financial Plan

The following is the Summary Financial Plan for this Grant. The plan presented below is based on more detailed financial plans presented in the Program Description Amendment (Attachment 2) and the original Program Description as amended. The Grantee will be expected to adhere to the detailed Financial Plans approved in the Program Description and its Amendments. Revisions to the Financial Plans shall be made in accordance with Standard Provision of this Grant entitled "Revision of Financial Plans".

US\$

Cost Element	LOP Cost	Previous Obligation	This Obligation	Total To Date
1. Personnel	272,627	153,533	53,453	206,986
2. Materials and Equipment	628,450	403,781	86,318	490,099
3. Operations and Training	176,200	72,046	43,396	115,442
4. Evaluation	21,400	11,400	0	11,400
5. Overhead	101,323	59,240	16,833	76,073
	<u>1,200,000</u>	<u>700,000</u>	<u>200,000</u>	<u>900,000</u>

Except for personnel costs a variation of 15% between the line items in the detailed Financial Plan of the Program Description as amended is allowable without prior A.I.D. approval. Any adjustment which exceeds 15% must be approved in advance and in writing by the A.I.D. Representative.

E. Reporting and Evaluation

Financial reporting will be accomplished according to the Standard Provision entitled "Payment - Letter of Credit" Attachment 3.

(1) A "Financial Status Report" SF-269, shall be prepared on an accrual basis and submitted quarterly no later than 30 days after the end of the period, in an original and two copies to AID, P/FM/PAFD, Washington, D.C. 20523. If the grantee's accounting records are not normally kept on the accrual basis, the grantee shall not be required to convert its accounting system, but shall develop such accrual information through best estimates based on an analysis of the documentation on hand. The final report must be submitted within 90 days after the conclusion of the grant to P/FM/PAFD. The Grantee will also forward an information copy to the A.I.D. Mission accounting station at the same time the original and one copy are mailed to P/FM/PAFD, AID/Washington.

(2) The grantee shall submit an original and one copy of SF-272, "Federal Cash Transactions Report," within 15 working days following the end of each quarter to M/FM/PAFD. Grantees shall report all cash advances in the Remarks section of SF-272. Those cash advances in excess of immediate disbursement requirements in the hands of subrecipients or the grantee's field organizations shall be supported by short narrative explanations of action taken by the grantee to reduce the excess balances.

During the life of the Project, the Grantee shall submit quarterly progress reports 30 days after the end of each calendar quarter (i.e., March, June, September, December). The project status report will cover a discussion of Project activities accomplished during the quarter, problems and/or delays encountered,, and planned activities for the next quarter.

Progress of the Program, supported by this Grant, shall be subject to evaluation, which will be carried out cooperatively between A.I.D., the Grantee, the Ministry of Natural Resources and outside consultants, as agreed upon by A.I.D. and the Grantee. At least two additional evaluations will be carried out in the July 1988 to June 1991 period. The final evaluation shall include assessment of the impact of health education and community development efforts on project beneficiaries.

F. Special Provision

The following Standard Provisions included in AID HB 13, App. 4C are not applicable to this grant:

- Payment- Periodic Allowance
- Payment- Cost Reimbursement
- Air Travel and Transportation (a) and (b) only.
- Patent Rights
- Voluntary Population Planning
- Care of Laboratory Animals
- Government Furnished Excess Personal Property
- Title to and Care of Property (US Government Title)
- Title to and Care of Property (Cooperating Country Title)
- Cost Sharing (Matching)

G. Overhead Rate

The most current overhead rate established by AID for CARE is 9.19%. This rate has been incorporated herein for the period July 1, 1988 to June 30, 1989.

H. Title to Property

Title to all equipment, materials and supplies shall be in the name of the Grantee and use of Property shall be in accordance with the Standard Provision entitled "Title to and Use of Property (Grantee Title) "

I. Authorized Geographic Codes

The Authorized Geographic Code for goods and services under this grant is code 000, (United States of America) and the cooperating country, Belize.

AGENCY FOR INTERNATIONAL DEVELOPMENT
UNITED STATES A. I. D. MISSION TO BELIZE
EMBASSY OF THE UNITED STATES OF AMERICA
BELIZE CITY, BELIZE, CENTRAL AMERICA

May 25, 1989

Mr. Frank Brechin
Country Director
CARE/Belize
P.O. Box 612
Belize City, Belize

Subject: . Amendment No. 6
Grant No. 505-0024-G-00-4001

Dear Mr. Brechin:

Pursuant to the authority contained in the Foreign Assistance Act of 1961, as amended, the Agency for International Development hereby amends the Grant Agreement with CARE (Grantee) dated August 30, 1984 and as amended January 10, 1985; January 7, 1986; July 14, 1987; September 14, 1987; and July 29, 1988.

This Amendment makes available as of the date of this letter the sum of one hundred and seventy-five thousand dollars (\$175,000), bringing the total cumulative obligation to date to US\$1,075,000. Subsequent increments will be subject to availability of funds to A.I.D. for this purpose and mutual agreement of the parties to proceed at the time of the subsequent increments. Such funds shall apply to commitments made by the Grantee in furtherance of the project objectives through June 30, 1991. Funds disbursed by A.I.D. but uncommitted by the Grantee at the expiration of this period shall be refunded to A.I.D.

The Budget in Attachment 1 to the Project Description and subsequently revised, most recently in Amendment No. 5, is hereby further revised in Attachment 1 to this letter, which now supercedes all other previously approved Budgets.

13


Please sign the original and three copies of this Amendment to acknowledge your acceptance, and return the original and two copies to A.I.D.

Sincerely,



Paul Bisek
Acting/A.I.D. Representative

ACCEPTANCE:

BY : 
Title : Frank Brechin
Director, CARE-Belize
Date : 31 May 89

Fiscal Data:

Appropriation	:	721191021
B.P.C.	:	LDHA-89-255 05-KG13
Project No.	:	505-0024
Total Estimated Amount	:	\$1,200,000
Previous Obligation	:	\$900,000
This Obligation	:	\$175,000
Control No.	:	A910298

Village Level Water and
Sanitation
Project 505-0024
Amendment No. 6

ILLUSTRATIVE BUDGET
US\$

Cost Element	LOP Cost	Previous Obligation	This Obligation	Total To Date
1. Personnel	272,627	206,986	31,053	238,039
2. Materials	628,450	490,099	80,810	570,909
and Equipment				
3. Operations	176,200	115,442	38,408	153,850
and Training				
4. Evaluation	21,400	11,400	10,000	21,400
5. Overhead	<u>101,323</u>	<u>76,073</u>	<u>14,729</u>	<u>90,802</u>
	<u>1,200,000</u> *****	<u>900,000</u> *****	<u>175,000</u> *****	<u>1,075,000</u> *****

25

**AGENCY FOR INTERNATIONAL DEVELOPMENT
UNITED STATES A. I. D. MISSION TO BELIZE
EMBASSY OF THE UNITED STATES OF AMERICA
BELIZE CITY, BELIZE, CENTRAL AMERICA**

June 30, 1989

Mr. Frank Brechin
Country Director
CARE/Belize
P.O. Box 612
Belize City, Belize

Subject: Grant No. 505-0024-G-00-4001-00
Amendment No. 7

Dear Mr. Brechin:

Pursuant to the authority contained in the Foreign Assistance Act of 1961, as amended, the Agency for International Development hereby amends the Grant Agreement to CARE (Grantee) dated August 30, 1984 and as amended January 10, 1985, January 7, 1986, July 14, 1987, September 14, 1987, July 29, 1988, and May 25, 1989.

This Amendment makes available as of the date of this letter the sum of one hundred and twenty five thousand dollars (\$125,000), bringing the total cumulative obligation to date to U.S.\$1,200,000, which sum is the total authorized for this project. Such funds shall apply to commitments made by the Grantee in furtherance of the project objectives through June 30, 1991. Funds uncommitted by the Grantee at the expiration of this period shall be refunded to A.I.D.

The Budget in Attachment I to the Project Description is hereby further revised in the Attachment to this letter. This Budget now supercedes all previously approved budgets.

All other terms and conditions of the original Grant letter and its amendments remain in full force and effect.

26

Please sign the original and three copies of this Amendment to acknowledge your acceptance and return the original and two copies to A.I.D.

Sincerely,



Mosina H. Jordan
A.I.D. Representative

Attachments:

1. Schedule
2. Project Description Amendment

ACCEPTANCE:

BY : 
Frank Brechin

Title : Director, CARE-Belize

Date : June 30 1989

Fiscal Data:

Appropriation	:	72-1191021
B.P.C.	:	LDHA-89-25505-KG13
Project No.	:	505-0024
Total Estimated Amount	:	\$1,200,000
Previous Obligation	:	\$1,075,000
This Obligation	:	\$125,000
Total Obligation to Date	:	\$1,200,000.
Control No.	:	E910371

BUDGET
US\$

Cost Element	LOP Cost	Previous Obligation	This Obligation	Total To Date
1. Personnel	272,627	238,039	34,588	272,627
2. Materials and Equipment	628,450	570,909	57,541	628,450
3. Operations and Training	176,200	153,850	22,350	176,200
4. Evaluation	21,400	21,400	0	21,400
5. Overhead	101,323	90,802	10,521	101,323
	<u>1,200,000</u>	<u>1,075,000</u>	<u>125,000</u>	<u>1,200,000</u>