

FD- A-11-110
20 914



U.S. AGENCY FOR
INTERNATIONAL
DEVELOPMENT

SEP 30 1992

Mr. Kevin G. Lowther
Regional Director for
Southern Africa
AFRICARE
440 R Street, N.W.
Washington, D.C. 20001

Subject: Grant No. AOT-2018-G-00-2189-00

Dear Mr. Lowther:

Pursuant to the authority contained in the Foreign Assistance Act of 1961, as amended, the Agency for International Development (hereinafter referred to as "A.I.D." or "Grantor") hereby provides to Africare (hereinafter referred to as "Africare" or "Grantee") the sum of Two Million Six Hundred Fifty Thousand Dollars (\$2,650,000.00) to rehabilitate wells/boreholes in order to provide an emergency water supply. The program shall be as more fully described in Attachment 1 of the Grant entitled "Schedule" and the Grantee's application entitled "Emergency Water Supplies for Drought-Stricken Southern Africa (Zambia, Malawi and Zimbabwe)" dated July 16, 1992, incorporated herein by reference.

This Grant is effective and obligation is made as of the date of this cover letter and shall apply to commitments and expenditures made and/or incurred by the Grantee in furtherance of the project objectives during the period September 30, 1992 through September 30, 1993.

This Grant is made to the Grantee on condition that the funds will be administered in accordance with the terms and conditions as set forth in Attachment 1, the Schedule; Attachment 2, Standard Provisions; Attachment 3, Additional Standard Provisions; and the Grantee's proposal/application entitled "Emergency Water Supplies for Drought-Stricken Southern Africa (Zambia, Malawi and Zimbabwe)", which have been agreed to by your organization.


The total estimated amount of AID support is \$2,650,000.00, which is hereby obligated. AID shall not be liable for reimbursing the Grantee for any costs in excess of the obligated amount.

/

GRANT NO. AOT-0492-G-00-2189-00

Please acknowledge receipt of this Grant by signing all copies of this cover letter, retaining one set for your files, and return the remaining copies to Mr. John E. Roberts, Agency for International Development, AFR/SA, Room 3921 N.S., Washington, DC 20523-0050.

Sincerely,



Stephen A. Dean
Grant Officer
A Division, AOT Branch
Office of Procurement


Attachments:

1. Schedule
- ~~2. Standard Provisions~~
3. Additional Standard Provisions

ACKNOWLEDGED:

AFRICARE

BY:



TYPED NAME: C. Payne Lucas

TITLE: Executive Director

DATE: October 2, 1992

FISCAL DATA

PIO/T	:698-0492-3-2619014
Appropriation	:72-11X1014
	:72-1121021.8
	:72-11X1021.8
Budget Plan Codes	:GSSX-92-31698-KG12 (913-61-698-00-69-21)
	:GDHA-92-31698-JG12 (248-61-698-00-70-21)
	:GDHX-92-31698-KG12 (678-61-698-00-69-21)
Total Estimated Cost	.\$2,650,000.00
Obligation, this Amendment:	\$820,057
Obligation, this Amendment:	\$13,752
Obligation, this Amendment:	\$1,816,191
AFR/SA Project Officer	:John E. Roberts (AFR/SA)
OFDA Project Officer	:Tamra Halmrast-Sanchez (OFDA/DRD)
Funding Source	:Development Fund for Africa (DFA)

SCHEDULE

A. Background

Southern Africa is experiencing its worst regional drought since the famine of 1948-49. Current estimates are that Southern Africa will require the distribution of up to 12 million metric tons of cereals (mainly maize) over the year to compensate for production lost to the drought.

Among the hardest hit areas, particularly affected by dwindling water sources, are specific districts in Malawi, Zambia, and Zimbabwe. Namibia is also severely affected. Water tables (those depended on rainfall for recharging, as opposed to deep aquifers) have been dropping. In Zimbabwe, reservoirs serving urban areas and major irrigation schemes have become little more than muddy pools. In Malawi, more than half of existing shallow wells and many boreholes are expected to go dry as a result of the drought.

B. Purpose of Grant

1. Ensure provision of water for human consumption by drilling and rehabilitating approximately 720 new wells, plus 50 new boreholes. In addition, the project will create approximately 35 water catchment and allied irrigation systems in areas identified by national water departments and drought coordination bodies as those most urgently requiring water. The objective is also to strengthen local capacities to develop and maintain more reliable water sources. Beneficiaries include more than 237,000 people living in 900 specifically targeted-communities requiring water upgrades in the southern Africa nations of Malawi, Namibia, Zambia, and Zimbabwe.

2. In order to accomplish the purpose of this Grant Africare will:

Malawi

- provide extended assistance in the districts of Chiradzulu, Thyolo and Machinga;
- establish 430 new wells;
- benefit more than 105,000 persons in the assisted villages.

An eight-person water team will work in each districts. Training will be provided to each Malawian water technician. Oversight coordination will be provided by an expatriate project coordinator.

The project coordinator will oversee planning, implementation and reporting. The coordinator will work under the supervision of the Africare Country Representative. S/he will maintain continuous liaison with the Malawi Department of Water, the Ministry of Works, district officials, and other local PVOs and various drought coordination structures. (Africare has been supporting village water supply programs in Malawi for the past five years with UNDP, CIDA, and local contribution resources. This new effort will significantly expand and extend that assistance.)

Zambia

- establish and construct 24 new water catchment and allied irrigation systems within the three targeted districts; Choma, Kalomo and Namwala Districts of Southern Province;
- fully rehabilitate six additional systems, benefitting 102,000 persons in the assisted villages;
- construct ten earthen water catchments and establish 10 nutrition gardens in each district;
- establish six trained water development teams (two in each district). The teams will work in tandem with the field staff of the Department of Water Affairs;
- benefit nearly 65,000 persons in the assisted villages.

Each development team will be headed by technician responsible for general and technical supervision, on-the-job training of new personnel, assisting community leaders to organize village work teams and training local residents to maintain their water points. Each team will have four technical assistants to provide specific skills such as plumbing, pump testing and bricklaying. Technicians will hold technical degrees and have at least one year of practical experience. The assistants will have graduated from primary school and have a minimum of three years experience working for the Water Affairs Department or for a private borehole company.

The teams will coordinate with the District Water Affairs Department other PVOs working in the region. An expatriate project coordinator will supervise management of the overall program. The coordinator will have a technical background in water development and experience in emergency programming. She/he will be responsible for liaison with Zambia's Ministry of Energy and Water Development, provincial and district water affairs departments, and other government agencies and PVOs involved in relief activities in Southern Africa. (Africare has been supporting water projects in Zambia for the past 14 years, and has worked in the Central Province developing a series of shallow wells. This effort will significantly expand Africare's work in Zambia, with a particular focus on the drought areas of the Southern Province.)

Zimbabwe

- provide extended assistance to the Buhera North and South districts in Manicaland province, Chivi district in Masvingo province, Mberengwa district in Midlands province, and Kezi district in Matabeleland South province. rehabilitate or deepen 300 village wells in six drought-affected districts: Mutasa and Buhera North and South Districts in Manicaland Province, Chivi District in Masvingo Province, Mberengwa District in Midlands Province and Kezi District in Matabeleland South Province, with estimated direct beneficiaries exceeding 67,000 persons;
- establish 300 new village wells, each serving approximately 150 persons;
- establish 50 new boreholes (drilled and cased), each serving approximately 250 persons;
- construct five catchment basins, together with small allied irrigation schemes in Chivi, Mberengwa, and Buhera districts, each serving approximately 2,000 people;
- train and equip ten water technician teams and assign them to the six target districts. Team composition will be comprised of experienced members and additional personnel recruited for the program. The new water technicians will receive formal training and supervised on-the-job experience over a six-week period. Each team will be responsible for constructing up to three wells per month over a 10 month period of full operation.

Africare/Zimbabwe will work with the relevant district officials and work on sites identified by the district development committee and water affairs department as urgent priorities. Ward development and village water committees will organize self-help labor and identify community members to receive training in proper use and maintenance of the wells with overview provided. Africare will provide all required drilling rigs, ancillary equipment, hardware, handpumps, and transportation. A local-hire project coordinator with substantial rural development experience will be retained to manage the program. The Africare Country Representative will provide overall supervision. (Africare has worked in Zimbabwe, supporting water programs for the past eight years, creating, training, and supplying a cadre of Zimbabwean water teams. This project will significantly expand Africare's role in Zimbabwe to help alleviate effects of the drought through the provision of additional water resource capacities.)

Namibia

- provide short-term technical assistance to Namibian PVOs/NGOs relative to rural water supply needs and NGO management/organization for water sector activity;
- provide in-country ad hoc training activities and technical assistance, as requested by USAID/Namibia.

Overall Project Administration by AFRICARE

A two-person management team will be hired to manage each of the three country-specific components in Zambia, Zimbabwe, and Malawi, with ad hoc coverage for Namibia from all sources. The Africare Country Representatives within each country will retain overall responsibility for program implementation, coordination and general management. (Using Africare's own trained and equipped teams already in each of these countries as a core will help reduce delays and overcome bureaucratic issues.) A full-time drought program coordinator in Africare/Washington offices will ensure timely field support, procurement and personnel resolution, and timely reporting to AFR/SA and the USAID field Missions.

Africare will be responsible for all procurement actions related to this grant, as well as for overall project monitoring and oversight. AFR/SA will be provided with quarterly reports on implementation, relative to activities in all the implementing countries. Africare will also keep AFR/SA fully apprised of procurements, and provide an up to date inventory of procurements through AID funding. Written instructions from AID/W will be given to Africare regarding disposition and utilization of equipment and supplies at the end of the project.

C. Period of Grant

1. The effective date of this Grant is the date of the Grant cover letter and the completion date is September 30, 1993.
2. This grant is to be implemented concurrently with that already being implemented by Africare through OFDA (Grant No. AOT-2018-G-00-2146-00). The country implementation plans are concurrent during one year. Under the original, OFDA resources fund a total six-person months of Africare project staff resources, or one-half. The Africa regional funds added by this grant will fund the residual six-person months of Africare project staff resources (the second half), thus completing the funding for one full year of assistance.

D. Amount of Grant and Payment

1. The total amount of this grant for the period shown in Section C.1 above is \$ 2,650,000.
2. A.I.D. hereby obligates the amount of \$ 2,650,000. for project expenditures during the period set forth in Section C.1 above and as shown in the Grant Budget in Section E.
3. Payment will be made to the Grantee in accordance with procedures set forth in Attachment 3--the Additional Standard Provision No. 1 entitled "Letter of Credit".

a. The Grantee shall submit the required documentation to the following address:

Agency for International Development
Office of Financial Management
Room 703, SA-2
Washington, DC 20523-0209

b. In addition, one copy of all financial reports shall be submitted to the A.I.D. Project Office at the following address:

AFR/SA, Southern Africa Regional Program
Room 3921 N.S.
Washington, DC 20523-0050

E. Grant Budget

The following is the budget for this Grant. The Grantee may not exceed the total obligated amount. The Grantee may adjust line item amounts within the grand total as may be reasonably necessary for the attainment of project objectives, consistent with restrictions cited in Attachment 2 - Standard Provision 4 of this Grant Entitled "Revision of Grant Budget"

BUDGET

<u>Line Item</u>	<u>HO</u>	<u>Zambia</u>	<u>Malawi</u>	<u>Zimbabwe</u>	<u>Total</u>
(6011 Afrcode)					
Drought Coord. (6 pm)	13,000				13,000
Admin Asst. (1 pm)	1,850				1,850
(6012 Afrcode)					
Expatriate Field Staff					
Country Rep/Zambi (50 days)		6,250			6,250
Country Rep/Malawi (38 days)			5,130		5,130
Country Rep/Zim (50 days)				6,000	6,000
Drought Coord/Malawi (6 pm)			16,000		16,000
Drought Coord/Zambia (6 pm)	16,000				16,000
Two Civil Engineers (24 pm)	64,000				64,000
(6021 Afrcode)					
Africare Local Hire Field Staff					
Drought Coord/Zimbabwe (6 pm)				3,500	3,500
Admin/Log/Zimbabwe (6 pm)				3,000	3,000
Admin/Log/Zambia (6 pm)		2,250			2,250
Admin/Lob/Malawi (12 pm)			4,500		4,500
Assoc.Coord/Zambia (6 pm)	5,000				5,000
Field Officer/Zambia (1 pm)	500				500
Field Officer/Zimbabwe (2 pm)				1,000	1,000
3 Water Team Supervisors/Malawi (12 months @ \$200/month)			3,600		3,600
8 Water Team Builders/Malawi (12 months @ \$167/month)			8,016		8,016
16 Water Team Builders/Malawi (12 months @ \$70)			6,720		6,720
3 Drivers/Malawi (6 pm @ \$139/mth)			2,500		2,500
6 Water Team Supervisors/Zimb. (6 pm @ \$300/month)				10,800	10,800
12 Water Team Assistants/Zimb. (6 pm @ \$200/months)				14,400	14,400

8

LINE ITEM	HQ	Zambia	Malawi	Zimbabwe	TOTAL
(6041 Afrcode) Africare Irrigation Engineer/ Consultants (75 days @ \$150/d)		8,250		3,000	11,250
(6121 Afrcode) Fringe Benefits HQ & Ex-pat (24% HQ & 41% field)	4,558	35,363	8,663	2,460	51,044
(6131 Afrcode) Fringe Benefits Local Hire (25% Zambia/Malawi, 20% Zimb.)		1,688	6,334	6,540	14,562
(6211 Afrcode) Recruitment		500		500	1,000
(6221 Afrcode) Wash.Field Staff per diem Orientation @ \$127	1,270				1,270
(6300s Afrcode) Travel Incidentals/ Settling in Allowance	1,500				1,500
Storage & Airfreight (\$5,000 per expat field staff)		5,000			5,000
Household furnishing Expatriate project personnel		5,000	2,500		7,500
Drought Coord. Housing Rental Housing maintenance & repair)		18,000 3,000	5,500 500		23,500 3,500
(6500s Afrcode) General Transport/Gas/Mtnce)		25,000	20,000	25,000	70,000
General Subsistence /Per Diem (Zambia 60 @ \$50; Malawi 110 @ \$90; Zimbabwe 70 @ \$70)		1,500	6,950	2,625	11,075
International Travel (3 RTs - Washington/Lusaka Engineers & Irrig.Consultant)			10,500		10,500

LINE ITEM	HQ	Zambia	Malawi	Zimbabwe	TOTAL
Regional Dir.-Supervisory Visit to Southern Africa (RT)	4,000				4,000
-20 d. @ \$150 region per diem	3,000				3,000
U.S. Drought Coordinator -15 days @ \$150 per diem	2,250				2,250
Africare Water Specialist- per diem @128 in Namibia	1,920				1,920
(6600s Afrcode)					
Water Technician - InCountry Training			2,500	2,500	5,000
(6700s Afrcode)					
Freight/Handling of Commodities		40,000	3,000	47,100	90,100
In-Country Vehicle Insurance		5,650	3,750	6,750	16,150
Phone/Fax/Delivery/Telex	1,500	500	500	500	3,000
Office Rent (pro-rated)			2,500	2,500	5,000
Bank Ledger Fees		250	250	250	750

SUBTOTAL DIRECT COSTS: HQ:\$39,288 ZAMBIA:\$254,201 MALAWI:\$109,413					
(STAFF & ADMIN.) ZIMBABWE:\$138,381 SUBTOTAL: \$541,300					

Commodities/Equipment

Atlas CAPCO Drilling Rig			261,425	261,425
Hand Tools for Water Catchment	20,000	2,500	5,000	27,500
Five 6-ton farm trailers		12,000	18,000	30,000
50 hand irrig. pumps @ \$90	4,500			4,500
Irrigation Piping	10,000		10,000	20,000
Two front-end loaders	100,000			100,000
One Bulldozer (D-6 or equiv.)			160,000	160,000

Vehicles (6921 Africode)

Four single cab pickups	21,000	20,250	40,060	81,810
One 4-ton truck		33,000		33,000
Six 60-HP 5010 tractors	67,800			67,800
Vehicle Temporary rental		2,500	2,500	5,000
Spare Parts for scrapers	5,000			5,000

Office Equipment and Supplies

Two Laptop Computers	4,000			4,000
Misc. (cabinets, calculators)	500	1,000	500	2,000
Office Supplies	3,000	625	625	4,250

Project Supplies (7011 Africode)

Vegetable Seeds/ Irrigation Gardens	4,500		2,000	6,500
Cement, Bricks, Construction Supplies		84,000	75,000	159,000

LINE ITEM	HQ	ZAMBIA	MALAWI	ZIMBABWE	TOTAL
Construction Costs					
Borehole Drilling (contract)				110,400	110,400
24 Water Catchments @ 10,000		240,000			240,000
6 rehab. catchments @ 6,000		36,000			36,000
5 Water Catchment systems				210,000	210,000

SUBTOTAL DIRECT COSTS: PROCUREMENT AND IMPLEMENTATION					
	HQ: \$4,000	ZAMBIA: \$512,000		MALAWI: \$155,875	
				ZIMBABWE: \$963,310	SUBTOTAL: \$ 1,635,600

TOTAL ALL DIRECT COSTS (Rounded): HQ (incl. Namibia): \$43,000					
				NAMIBIA	: \$767,000
				MALAWI	: 265,000
				ZIMBABWE	: <u>\$1,102,000</u>
				Total	: <u>\$2,177,000</u>
Africare Overheads:					
				Staff & Admin. - Indirect @ 29.35% -	\$159,000
				Procurement & Implementation @ 14.68% -	<u>\$314,000</u>
				Total Indirect:	\$473,000
TOTAL BUDGET:					
					<u>\$2,650,000</u>

F. Reporting

1. Financial Reporting

a. Financial reporting requirements shall be in accordance with the Additional Standard Provision No. 1 of this Grant entitled "Payment - Letter of Credit", as shown in Attachment 3.

b. The original and two copies of all financial reports (Financial Status Report Form 269) shall be submitted to the Office of Financial Management, whose address is listed in Section D.3.a. of this Schedule.

c. In addition, three (3) copies of all financial reports shall be submitted to the Project Office, whose address is listed in Section D.3.b. of this Schedule.

d. Each financial report shall include:

PIO/T	:698-0492-3-2619014
Appropriation	:72-11X1014
	:72-1121021.8
	:72-11X1021.8
Budget Plan Codes	:GSSX-92-31698-KG12 (913-61-698-00-69-21)
	:GDHA-92-31698-JG12 (248-61-698-00-70-21)
	:GDHX-92-31698-KG12 (678-61-698-00-69-21)
Total Estimated Cost	:\$2,650,000.00
Obligation	:\$820,057
Obligation	:\$13,752
Obligation	:\$1,816,191
AFR/SA Project Officer	:John E. Roberts (AFR/SA)
OFDA Project Officer	:Tamra Halmrast-Sanchez (OFDA/DRD)
Funding Source	:Development Fund for Africa (DFA)

2. Program Evaluation Reporting

a. The Grantee shall submit quarterly progress reports, and a final report. These reports should document progress vis-a-vis program objectives, problems encountered, corrective procedures that were followed, significant program development during the period, and projected accomplishments for the coming quarter. Analysis and explanation of actual unit costs versus budgeted costs should also be included here. Two copies of each program performance report should be submitted to OFDA. The final report shall not be received by OFDA later than 90 days after termination of the project.

b. The Grantee shall inform A.I.D./FHA/OFDA of events which may occur during the project implementation. For example, problems, delays, or adverse conditions which may materially affect the ability to attain program objectives and thereby prevent the meeting of time schedules and goal, or preclude the attainment of the project work. Notification may be by any means of communication.

c. If any evaluation report conducted by the Grantee discloses the need for a change in the budget in accordance with the criteria established in Standard Provision 4 of this Grant entitled "Revision of Grant Budget" the Grantee shall submit a request for budget revision.

G. Indirect Expense Rate

Pursuant to the Additional Standard Provisions of this Grant entitled "Negotiated Indirect Cost Rates--Provisional", a rate or rates shall be established for each of the Grantee's accounting periods which apply to this Grant. Pending establishment of revised provisional or final indirect cost rates for each of the Grantee's accounting periods which apply to this Grant, provisional payments on account of allowable indirect costs shall be made on the basis of the following negotiated provisional rate applied to the base, which is set forth below:

TYPE OF RATE: Provisional Overhead

RATE: Level I - 29.35%

BASE: Personnel, travel and allowances, training and other direct costs.

RATE: Level II - 14.68%

BASE: Supplies, equipment and construction costs.

PERIOD: 7-1-91 - Until Amended

Should final rates result in upward adjustments, payment of such upward adjustments would only be allowable within the total obligated amount of the Grant.

H. Special Provisions

1. In accordance with DFA procurement guidelines, A.I.D. Handbook 13 Order-of-Preference (U.S., host country, Code 941, and Code 935) for procurement by Grantee will apply irrespective of the dollar amount of the grant. Pursuant to Section 491 of the Foreign Assistance Act, as amended, it is intended that all procurement by Africare using grant funds under this grant will be from U.S. source and origin, or in the order-of-preference codes. Whenever possible, necessary non-US procurement will be made using other donations/contributions raised by the grantee.

2. Delivery of Notices. For purposes of "Notices" delivered to the A.I.D. Grant Officer, pursuant to the Standard Provision 13 of this Grant entitled "Notices", the following address shall be used:

a. Regular U.S. Mail

Grant Officer
Agency for International Development
Office of Procurement
A Division, AOT Branch
Washington, DC 20523-1425

b. Express Mail or Hand Delivery

Grant Officer
Agency for International Development
Office of Procurement
A Division, AOT Branch
15th Floor Receptionist
1100 Wilson Blvd.
Arlington, VA 22209

3. Zip Codes. Use the following nine-digit zip codes instead of the five digit codes shown in the Standard Provisions and Additional Standard Provisions.

<u>Standard Provision</u>	<u>Zip Code</u>
Disputes Clause	20523-0051
Payment - Letter of Credit	20523-0209
Procurement of Goods and Services	20523-1414

4. Title to Property

(a) Property provided herein shall be handled pursuant to Additional Standard Provision No. 20 entitled "Title to and Use of Property (Grantee Title) in Attachment 3 of this Grant.

Notwithstanding the requirements of Additional Standard Provision No. 20, the Grantee will provide the Grant Officer a complete inventory of applicable property on a quarterly basis and request disposition instructions from the Grant Officer for all property at the completion of the Grant.

(end of schedule)

AGENCY FOR INTERNATIONAL DEVELOPMENT
PROJECT IMPLEMENTATION ORDER/TECHNICAL SERVICES (PIO/T)*

Page 1 of Pages

1. Cooperating Country Africa Regional		2. PIO/T No. 698 - 0492 - See attached		3. PIO/T Amend No. *	
4. Project/Activity No. and Title Emergency Water Supply - AFRICARE 648-0492		5. Appropriation Symbol(s) See Attachment page			
		6. Budget Plan Code(s) See Attachment page			
7. Pro Ag No. or Project Authorization Date September 30, 1992		8. Obligation Status <input checked="" type="checkbox"/> Administrative Reservation <input type="checkbox"/> Implementing Document			
9. Project Assistance Completion Date (Month, Day, Year) June 30, 1993		10. Authorized Agent OFDA - to amend the AFRICARE Grant Agreement			
11. Type of Action and Governing A.I.D. Handbook [B]		12. Contract/Grant/Cooperative Agreement/ Reference Number (if this PIO/T is for an order or a modification to an award) Amending Grant No. AOT-2018-G-00-2146-00			
A. A.I.D. Contract (HB14)		C. PASA/RSSA (HB 12)			
B. A.I.D. Grant or Cooperative Agreement (HB 13)		D. Other			

13. A.I.D. Funding (Attach a detailed budget in support of column (2) as Attachment A.)

	(1) Previous Total	(2) Increase	(3) Decrease	(4) Total to Date
A. Dollars	-	\$2,650,000	-	\$2,650,000
B. U.S.-Owned Local Currency	*			

14. Mission References **Grant AOT-20180G-00-2146-00**

15. Instructions to Authorized Agent **FA/OP is requested to negotiate a grant amendment with AFRICARE, adding an additional \$2,650,000 to the ongoing OFDA/Africare grant for the construction of new wells, boreholes, and catchment/irrigation systems for a 12 month period during the drought emergency situation in Malawi, Zambia, Zimbabwe and Namibia. The grant will also provide technical assistance and training for construction, maintenance, and repair of the systems. The Grant Amendment is with Africare, 440 "R" St., N.W., Washington DC. 20001. The complete Project Description and Detailed Budget is attached.**

16. Address of Voucher Paying Office **AID/FA/FM/DMPD/DCB; Room 701, SA-2, Washington DC, 20523-0209**

17. Clearances - Include typed name, office symbol, and date for all clearances

A. The Project Officer certifies (1) that the specifications in the statement of work or program description are technically adequate, and (2) that (for contract actions only) all program personnel who are defined as procurement officials under 41 U.S.C 423 have signed the Procurement Integrity Certification (OE-333)

Signature **John E. Roberts, AFR/SA** Date: **9/29/92** Phone No: **202 - 647 - 4289**

B. The statement of work or program description lies within the purview of the initiating office and approved agency programs.

Signature: **M.K. Zeleke, OFDA/DPD** Date: **9/30/92** Signature: **L. Barrett, FM/A/PA** Date: **9/30/92**

D. Funds for the services requested are available

Signature: **Glen Cauvin, AFR/DP** Date: **9/30/92** Signature: * Date: *

18. For the Cooperating Country: The terms and conditions set forth herein are hereby agreed to:

Signature: * Title: * Date: *

19. For the Agency for International Development:

Signature: **Keith E. Brown** Title: **Director, AFR/SA** Date: **9/30/92**

FOR CONTRACT ACTIONS ONLY: SOURCE SELECTION INFORMATION--SEE FAR 3.104. THIS DOCUMENT, OR PORTIONS THEREOF, CONTAINS PROPRIETARY OR SOURCE SELECTION INFORMATION RELATED TO THE CONDUCT OF A FEDERAL AGENCY ACQUISITION, THE DISCLOSURE OF WHICH IS RESTRICTED BY LAW (41 U.S.C. 423). UNAUTHORIZED DISCLOSURE OF THIS INFORMATION MAY SUBJECT BOTH THE DISCLOSER AND RECIPIENT TO CONTRACTUAL, CIVIL, AND/OR CRIMINAL PENALTIES AS PROVIDED BY LAW.

FOR OTHER ACTIONS: UNAUTHORIZED DISCLOSURE OF PROPRIETARY OR SOURCE SELECTION INFORMATION MAY SUBJECT AN EMPLOYEE TO DISCIPLINARY ACTION.

**Emergency Water Supply - AFRICARE
698-0492**

Attachment (Blocks 5 & 6)

PIO/T: 698-0492-3-2612041/42/43

Appropriation Symbol	Budget Plan Code	Dollar Amount
72-11x1014	GSSX-92-31698-KG12 (913-61-698-00-69-21) .	\$ 820,057 PIO/T 698-0492-3-2612041
72-11x1021.8	GDHX-92-31698-KG12 (678-61-698-00-69-21)	\$ 13,752 PIO/T 698-0492-3-2612042
72-1121021.8	GDHA-92-31698-JG12 (248-61-698-00-70-21)	\$1,816,191 PIO/T 698-0492-3-2612043
Total Funding:		\$2,650,000

U: \SAPUB\DOCS\PIOTATTA

FA/EM/L/NPI & PA
OFFICE OF FINANCIAL MANAGEMENT
ACTION: <u>Resewed</u>
DATE: <u>9/30/92</u> INITIALS: <u>HT</u>

16