

PRO AG
VIETNAM

21

PROJECT AGREEMENT
 BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
 AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
 THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
 AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

W. T. ...

1. PROJECT No. 730-11-660-367 2. AGREEMENT No. 72-036 3. ORIGINAL REVISION No. _____

4. PROJECT TITLE: Higher Education
 (Sub-Activity) (367.01 National Agricultural Center)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION: 72-1121006 7. ALLOTMENT: 256-50-730-00-69-21

Minister
of
Education

Oct. 29 - 71

B. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US				
PASA				
Contract		365,000		365,000
(2) LOCAL AND TCM				
PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)		365,000		365,000
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund				
AAC				
Special Fund				
Other				
b. GVN (SHOW SOURCE BELOW)				
c. US - OWNED				

W. T. ...

Director,
National
Agricul-
tural
Center

10. REFERENCES AND REMARKS .
 This partial Project Agreement provides funding to continue the University of Florida contract services under contract AID/VN-24 through December 31, 1972, and continues the activity (National Agricultural Center) funded in FY 1971 under Project Agreement No. 71-028.
 Ref: PIO/T (21)20117

11. DATE OF ORIG AGREEMENT: November 5, 1971 12. DATE OF THIS REVISION: _____ 13. EST FINAL CONTRIBUTION DATE: December 31, 1974

14. GOVERNMENT OF VIETNAM: SIGNATURE: [Signature] DATE: Nov 9 71
 TITLE: Director General for Budget and Foreign Aid

15. AGENCY FOR INTERNATIONAL DEVELOPMENT: SIGNATURE: [Signature] DATE: 11/5/71
 TITLE: Director

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Higher Education (367.01 - National Agricultural Center)

Project Number : 730-11-660-367

Agreement Number : 72-036

Original 31 Revision _____

Explanation and/or comments

Funds to cover this partial prog and PIO/T are available under first quarter allotment as authorized by the Continuing Resolution. The present University of Florida contract extension expires at the end of CY 71 and the PIO/T authorization to AIO/W for an additional extension must be expedited in order to allow adequate lead time for contract amendment.

It is expected that a complete prog can be prepared by the end of October, with accompanying PIO/P's for planned six new starts in participant training.

If you concur in the attached document, please sign and date below :

ADPROG :

Clair Johnson NRAR 10/7/71
APD Division Chief

NRAR 11/3/71
ADPROG

ADEP :

RM
FAD

L 10/13/71
EAA

R. King
ADPM

TECHNICAL OFFICE :

L.E. Howe
Project Manager

Clair O. Hardie 9/19/71
Division Chief or Assistant Director

OTHER :

BEST AVAILABLE COPY

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions encloses attached, it is agreed to carry out a project in accordance with the terms set forth herein.

M. H. H.

1. PROJECT No: **730-11-660-367** 2. AGREEMENT No: **72-036** 3. ORIGINAL REVISION No: **3**

4. PROJECT TITLE: **Higher Education**
 (Sub-Activity) **(National Agricultural Center - 367.01)**

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

Minister
 of
 Education
 April 10-72

6. APPROPRIATION: **72-1121006** 7. AGREEMENT: **256-50-730-00-69-21**

M. H. H.
 Director,
 National
 Agricultural
 Center

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (a)	INCREASE (b)	DECREASE (c)	TOTAL TO DATE (d)
a. PERSONNEL COSTS (1) US PASA Contract	365,000			365,000
(2) LOCAL AID INST PASA Contract				
b. PARTICIPANTS AID Direct PASA/Contract	137,400			137,400
c. COMMODITIES AID Direct PASA/Contract				
d. OTHER COSTS AID Direct PASA/Contract				
9. TOTAL (ALL COSTS)	502,400			502,400
10. LOCAL CURRENCY FINANCING (\$1.00 = PIASERS)				
a. COUNTERPART Trust Fund AAC Special Fund Other				
b. GVN (SHOW SOURCE BELOW)				
c. US - OWNED				

10. REFERENCES AND DETAILS:

This revision provides an up-dated project narrative and explanation (Annex A).

11. DATE OF ORIG. AGREEMENT: **November 5, 1971** 12. DATE OF THIS REVISION: **April 26, 1972** 13. REV. FINAL CONTRIBUTION DATE: **December 31, 1974**

14. GOVERNMENT OF VIETNAM

SIGNATURE: *[Signature]* DATE: **April 18 72**
 TITLE: **Director General for Budget and Foreign Aid**

15. AGENCY FOR INTERNATIONAL DEVELOPMENT

SIGNATURE: *[Signature]* DATE: **72**
 TITLE: **Acting Associate Director for Program**

PROJECT AGREEMENT
BETWEEN AID AND
DGBFAAN AGENCY OF THE GOVERNMENT OF
Vietnam

1. Project/Activity No.

730-11-660-367

PAGE 2 OF 5 PAGES

2. Agreement No.

72-036

3. Original or
Revision No. 3

3. Project/Activity Title

Higher Education
(NAC - 367.01)**I. BACKGROUND**

Vietnam is primarily an agricultural nation with more than 60% of its population engaged in farming. The agriculture sector accounts for 30% of the gross national product, and traditionally agricultural products have constituted approximately 90% of the value of all exports. The National Agricultural Center (NAC) has a vital role in accelerating Vietnam's agriculture production. While the Faculty of Agriculture at Can Tho University will provide some college trained agriculturists, the NAC is expected to provide the major portion of the future agricultural leadership for Vietnam.

One of the primary objectives of the GVN and USAID is for Vietnam to become more self-sufficient in food and fiber and to promote the industrial development of the country. Agriculture and its products are critical factors related to increased production and industrialization. This project bears directly on developing this capability by producing the needed trained manpower.

The USAID has been providing assistance to the NAC through the University of Florida Contract since July 1969. Accomplishments to date include an established staff development program with in-service training on campus, thirteen instructors now on study programs in the US, and six more programmed for study in FY 72. Ten already have returned to the faculty from previous study programs. Farm buildings have been built by the GVN on the new Thu Duc Campus. Books are being ordered and a library development program is underway. Some new courses have been established. Others are being revised and demonstration equipment for the laboratories is being ordered. A ten-year plan was completed in 1971 and will serve as the guide to the development of the NAC throughout the life of the project.

II. GOAL STATEMENT

The goal to which this project contributes directly is the development of a higher education system which produces effective high-level manpower with life related competencies to assume leadership roles in the economic and social development of Vietnam.

III. PROJECT PURPOSE

The purpose of this project is to further develop a higher education institution in agriculture and related sciences at the NAC responsive to the agricultural needs of Vietnam.

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
TITLE: _____SIGNATURE: _____ DATE: _____
TITLE: _____

AID 1880-1A (8-70) PRO AG CONTINUATION SHEET ANNEX <u>A</u>	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-660-367	PAGE <u>3</u> OF <u>5</u> PAGES
		2. Agreement No. 72-036	3. <input type="checkbox"/> Original or Revision No. <u>3</u>
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Higher Education (NAC - 367.01)	

IV. CONDITIONS EXPECTED AT END OF PROJECT

1. An adequate, effective, and qualified faculty and staff.
2. Improved attitudes toward change.
3. An improved and effective administrative organization and operation.
4. More effective leadership.
5. An adequate physical plant and equipment on the Thu Duc Campus effectively utilized.
6. A revised curriculum and effective teaching procedures in the basic areas of general agriculture, forestry, and animal science.
7. The initiation of graduate programs in the areas of agronomy and animal science.

V. OUTPUT TARGETS

1. Participants returned and in place; total 32 from all programs by 1975.
2. Faculty development, total number of full and part-time, 160 by 1975.
3. Twenty percent of faculty with Master's and PhD's by 1980.
4. Buildings, classrooms, laboratories, and facilities established on Thu Duc Campus by 1975.
5. The NAC graduating 200 agriculturists per year by 1975.
6. Improved library utilization with 20,000 holdings by 1975.
7. Revised curricula and teaching guides.
8. Improved quality of teaching.
9. Improved administrative organization and procedures.

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
 TITLE: _____

SIGNATURE: _____ DATE: _____
 TITLE: _____

PROJECT AGREEMENT BETWEEN AID AND DGBFA AN AGENCY OF THE GOVERNMENT OF Vietnam	1. Project/Activity No. 730-11-660-367	PAGE <u>4</u> OF <u>5</u> PAGES
	2. Agreement No. 72-036	3. <input type="checkbox"/> Original or Revision No. <u>3</u>
	3. Project/Activity Title Higher Education (NAC - 367.01)	

VI. INPUTS

A. GVN Inputs

1. Increased operating budget.
2. Space and utilities for contractor.
3. Resources for improved maintenance.
4. Capital development program on Thu Duc Campus.
5. Provide participants for training program.

B. USG Inputs

1. Contract services, professional advisors.
2. Short-term consultants.
3. AID direct-hire services.
4. Participant training.
5. Commodities (laboratory equipment and books).

VII. DESIGNATIONS

A. Government of Vietnam

The Director of the NAC is hereby designated GVN manager. In this capacity he will act as technical advisor, coordinate the USAID assistance provided for the project, and work closely with the USAID Project Manager in all phases of the project, including budgeting, implementing, and evaluating.

B. The United States Government

The Higher Education Advisor is hereby designated as USAID Project Manager. In this capacity he will be primarily responsible for the overall implementation of the program. It is understood and agreed that he will work closely with the GVN Project Manager, and will seek and utilize the latter's technical knowledge, advice, and counsel to the maximum degree practicable to attain project objectives.

For the Cooperating Government or Agency SIGNATURE: _____ DATE: _____ TITLE: _____	For the Agency for International Development SIGNATURE: _____ DATE: _____ TITLE: _____
--	--

**PROJECT AGREEMENT
BETWEEN AID AND
DOBFA**

**AN AGENCY OF THE GOVERNMENT OF
Vietnam**

1. Project/Activity No.
730-11-660-367

PAGE 5 OF 5 PAGES

2. Agreement No.
72-036

3. Original or
Revision No. 3

3. Project/Activity Title
**Higher Education
(MAC - 367.01)**

VIII. REPORTS AND EVALUATION

The US and GVN Project Managers will prepare jointly an annual evaluation of the project based on criteria set forth in this agreement.

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
TITLE: _____

SIGNATURE: _____ DATE: _____
TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Higher Education (National Agricultural Center - 367.01)

Project Number : 730-11-660-367

Agreement Number : 72-036

Original _____ Revision 3

Explanation and/or comments

Attached ProAg R3 provides Annex A consistent with recently-concluded evaluation exercise and with planned USAID inputs in related to overall funding restrictions.

If you concur in the attached document, please sign and date below :

ADPROG :

3/23/72
Carol Johnson
APO

M. W. [Signature]
Division Chief
3/23/72

[Signature]
Financial Mgmt. Br.

[Signature]
ADPROG
4/25/72

ADPM :

[Signature]
FAD

[Signature]
B&A

[Signature]
ADPM

TECHNICAL OFFICE :

[Signature]
Project Manager

[Signature]
Division Chief or Assistant Director

OTHER :

BEST AVAILABLE COPY

PROJECT AGREEMENT

BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID), AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-660-367 2. AGREEMENT No 72-036 3. ORIGINAL 4. REVISION No. 4

4. PROJECT TITLE: Higher Education (Sub-Activity) (367.01 - National Agricultural Center)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION: 72-1121006 7. AGREEMENT: 256-50-730-00-69-21

Table with 5 columns: AID DOLLAR FINANCING (Cost Component), PREVIOUS TOTAL (A), INCREASE (B), DECREASE (C), TOTAL TO DATE (D). Rows include PASA, LOCAL AID, PARTICIPANTS, COMMODITIES, OTHER COSTS, TOTAL (ALL COSTS), LOCAL CURRENCY FINANCING, COUNTERPART, GVN (SHOW SOURCE BELOW), US - OWNED.

10. REFERENCES AND REMARKS: This revision provides funding for shop and laboratory equipment to improve teaching facilities at the NAC, with one PIO/C accompanying the ProAg revision as a sub-obligation, and 21 additional PIO/C's for \$140,500 being covered by waiver until June 15, 1972. Additional participant funding also is provided for 3 PIO/P amendments for extensions of academic programs to upgrade the faculty of the NAC. Ref: PIO/C 2120663; PIO/P's 20126/A1; 20127/A1; Waiver No. 72-35

11. DATE OF ORIG. AGREEMENT: November 5, 1971 12. DATE OF THIS REVISION: May 31, 1972 13. SET BY LOCAL GOVERNMENT DATE: December 31, 1974

14. GOVERNMENT OF VIETNAM SIGNATURE: [Signature] DATE: May 27 1972 TITLE: Director General for Budget and Foreign Aid 15. AGENCY FOR INTERNATIONAL DEVELOPMENT SIGNATURE: [Signature] DATE: 31 May '72 TITLE: Director

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Higher Education

Project Number : 730-11-660-367 (367.01 - National Agricultural Center)

Agreement Number : 72-036

Original _____ Revision 4

Explanation and/or comments

Attached ProAg revision provides for funding to cover planned commodity inputs to improve shop and laboratory facilities at the NAC, as well as additional funding to complete planned FY 1972 inputs for participant training. (\$2,128 PIO/P amendment represents an unanticipated funding request for an extension of a Ph.D. program in poultry production as a result of an accidental destruction of computer tapes for research data to complete a dissertation; USAID has attempted to get Louisiana State University to assume this funding responsibility (see TOAID A 536 attached to PIO/P file) or to obtain the funding from the computer operator contractor, but to no avail (see Ltr. from Prof. Johnson, also attached).

The \$150,000 of commodity funding is completely documented in the form of PIO/C worksheets approved and signed by the Ministry of Education, with one of the PIO/C's having been prepared on final mat form by LOG/Procurement (accompanying this documentation as a sub-obligation) and the other 21 now in LOG for final mat typing. A waiver for these 21 PIO/C's in the amount of \$140,500, expiring June 15, 1972, also is attached.

All documentation is consistent with P.I.D. Revision No. 3.

If you concur in the attached document, please sign and date below :

ADPROG :

Chere D. [Signature]
5/15/72

APO

[Signature]
5/17/72

Division Chief

Financial Mgmt. Br.

[Signature]

ADPROG

ADEM :

[Signature]
FAD

FAD

B&A

72-036
5/22/72

[Signature]

ADFM

TECHNICAL OFFICE :

[Signature]

Project Manager

[Signature]

Division Chief or Assistant Director

OTHER :

PRO AG
WITNESS

PROJECT AGREEMENT
 BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
 AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
 THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBA)
 AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. **730-11-660-367** | 2. AGREEMENT No. **73-039** | 3. ORIGINAL | REVISION No.

4. PROJECT TITLE : **Higher Education**
 (Sub-Activity) **(367.01 - National Agricultural Center)**

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : **72-1131006** | 7. ALLOTMENT : **356-50-730-00-69-31**

B. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (B)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (B)
a. PERSONNEL COSTS				
(1) US PASA				
Contract				
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)				
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
c. COUNTERPART				
Trust Fund				
AAC				
Special Fund				
Other				
h. GVN (SHOW SOURCE BELOW)				
e. US - OWNED				

10. REFERENCES AND REMARKS : This Agreement presents the planned implementation of the National Agricultural Center sub-project as agreed to by representatives of the USA and GVN whose signatures appear hereon. This Agreement will be referred to as the **ProAg** in subsequent usage.

BEST AVAILABLE COPY

11. DATE OF ORIG. AGREEMENT | 12. DATE OF THIS REVISION | 13. EST FINAL CONTRIBUTION DATE
December 27, 1972 | | **December 31, 1974**

14. GOVERNMENT OF VIETNAM
 SIGNATURE: *[Signature]* DATE: **Dec 26 72**
 TITLE: **Director General**
for Budget and Foreign Aid

15. AGENCY FOR INTERNATIONAL DEVELOPMENT
 SIGNATURE: *[Signature]* DATE: **12/27/72**
 TITLE: **Associate Director for Program**

**PROJECT AGREEMENT
BETWEEN AID AND
DGBFA**

AN AGENCY OF THE GOVERNMENT OF
Vietnam

1. Project/Activity No. 780-11-660-367	PAGE 2 OF 2 PAGES
2. Agreement No. 78-039	3. <input checked="" type="checkbox"/> Original or Revision No. _____
3. Project/Activity Title Higher Education (367.01 - National Agricultural Center)	

A. BACKGROUND

The USAID has been providing assistance to the National Agricultural Center (NAC) since January, 1969 through a contract with the University of Florida (AID-vn-24). This assistance was based on a survey of the needs for higher education in agriculture made in 1967. The NAC is the main institution in Vietnam for developing the top level human resources in agriculture. It provides major specialties in Agriculture, Animal Science, and Forestry as well as more specific specialties in each of these areas. To help supply the leadership in Agriculture, the University of Can Tho has started a Faculty of Agriculture which offers a new generalized program. It is being assisted by Japan. The private university, Minh Duc in Saigon, and the private Tay Ninh Junior College started programs last year to help supply the leaders needed in the private sector. The needs for leadership in agriculture are so great that all four institutions will need to work at full capacity to supply minimal requirements over the next 10-15 year period.

B. GOAL STATEMENT

An education system which produces effective high level manpower with life-related competencies to assume leadership roles in the economic and social development of Vietnam.

C. PROJECT PURPOSE

To develop at the National Agricultural Center (NAC), a college-level institution of agriculture and related sciences, which is responsive to the agricultural needs of Vietnam.

D. CONDITIONS EXPECTED AT THE END OF PROJECT

1. An agricultural institution of collegiate level with an adequate, qualified and effective faculty.
2. Improved administration.
3. Improved academic program.
4. Improved physical facilities.
5. Effectively functioning library.

BEST AVAILABLE COPY

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
TITLE: _____

SIGNATURE: _____ DATE: _____
TITLE: _____

AID 1200-1A (2-70) PRO AG CONTINUATION SHEET ANNEX <u>A</u>	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-660-367	PAGE <u>3</u> OF <u>5</u> PAGES
		2. Agreement No. 73-039	3. <input checked="" type="checkbox"/> Original or Revision No. _____
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Higher Education (367.01 - NAC)	

BEST AVAILABLE COPY

E. OUTPUT TARGETS FOR FY 1973

1. Demonstration farm functioning effectively and coordinated with instructional program. The Center will have livestock; experimental plots laid out; and laboratory exercises held on the farm. (This is to be the primary focus this year).
2. One-half of the laboratories with minimum essential equipment installed and in use. Minimum essential equipment for some other laboratories on order and awaiting delivery.
3. Experimental program using English textbooks.
4. Thu Duc Campus completing phase II of the development program, the completion of the classroom building.
5. Initiation of an incentives program for greater library usage by students and faculty.
6. A program underway which aims to develop an effective cooperative working arrangement between the NAC and the National Institute for Agricultural Research and between the NAC and the training unit of the Ministry of Agriculture. The former arrangement will provide for the mutual use of the livestock facilities of both institution.
7. Four to six in-service seminar programs by the contract team and returned participants to key the faculty and student in current technology, research methodology and instructional practices.
8. Four participants with Ph.D. degrees returned to take key leadership positions on the faculty. (Poultry, Animal Science, Food Science, and Plant Genetics).
9. Groundwork laid for graduate programs in at least three areas of specialization at the Master of Science level, establishment of criteria, format and procedures.
10. Development of an applied crop trouble shooting guide (English and Vietnamese) for students and extension workers.
11. Establishment of a Thu Duc farm and campus beautification and display program, to augment future landscape horticultural instruction and provide materials for campus landscaping needs.
12. Development of an applied research methodology booklet (in English and Vietnamese) for students, extension workers and industry personnel.

For the Cooperating Government or Agency		For the Agency for International Development	
SIGNATURE: _____	DATE: _____	SIGNATURE: _____	DATE: _____
TITLE: _____		TITLE: _____	

AID 1980-1A (9-70) PRO AG CONTINUATION SHEET ANNEX <u>A</u>	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-660-367	PAGE <u>4</u> OF <u>5</u> PAGES
		2. Agreement No. 73-039	3. <input checked="" type="checkbox"/> Original or Revision No. _____
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Higher Education (367.01 - NAC)	

F. INPUTS FOR FY 1973

1. The Government of Vietnam agrees to provide:

- a. Counterpart personnel to work with the members of the University of Florida Team. (Primary counterparts will be the Director of the NAC and his 3 Deans).
- b. A CY 73 budget for the NAC no less than provided for in CY 72.
- c. That the Ministry of Education support legislation to provide a reasonable administrative organization for the NAC as well as university-level status.
- d. Funds to continue the NAC building program to complete phase II of the planned program.
- e. Trust Funds support for the USAID contract team, including personnel hired by the contractor.

2. The United States Government agrees to provide:

Subject to the availability of funds and personnel, the United States Government through the Agency for International Development will provide the following:

- a. A USAID/Higher Education Advisor (Half Time) to serve as Project Manager.
- b. A contract with the University of Florida which will provide the following:
 - (1) Three advisors (Chief of Party, Animal Science, and Forestry).
 - (2) Short-term consultants, 30 man-months, to advise in special areas such as artificial insemination, entomology, soils, and food processing.
 - (3) Demonstration teaching equipment to support advisors and consultants in their subject areas.
 - (4) Four In-service observation study tours for key staff members.
- c. There will be no new participants, but the present 10 participants who are proceeding on schedule will continue to be funded to completion of degree programs.

BEST AVAILABLE COPY

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
 TITLE: _____

SIGNATURE: _____ DATE: _____
 TITLE: _____

PRO AG
CONTINUATION
SHEET
ANNEX A

**PROJECT AGREEMENT
BETWEEN AID AND
DGBFA**

**AN AGENCY OF THE GOVERNMENT OF
Vietnam**

1. Project/Activity No.
730-11-660-367

PAGE 2 OF 2 PAGES

2. Agreement No. **73-039**

3. Original or
Revision No. _____

3. Project/Activity Title
**Higher Education
(367.01 - NAC)**

3. Other Donor

The Japanese Government furnishes technical assistance for the Faculty of Agriculture of the University of Can Tho.

G. DESIGNATIONS

1. Government of Vietnam

The Director of the NAC is hereby designated GVN Project Manager. In this capacity he will be primarily responsible for the overall implementation of the program. It is understood and agreed that he will work closely with the US Project Manager.

2. The United States Government

The Higher Education Advisor under the direction of the Assistant Director for Education is hereby designated as US Project Manager. In this capacity he will act as technical advisor, coordinate the USAID assistance provided for the project, and work closely with the GVN Project Manager in all phases of the project, including budgeting, implementing and evaluating.

H. REPORTING AND EVALUATION


The US and GVN Project Managers will prepare jointly an annual evaluation of the project based on criteria set forth in this agreement.

I. SPECIAL PROVISIONS - None.

J. STANDARD PROVISIONS

Standard Provisions Annex B, for US dollar funding, and Foreign Currency Standard Provisions Annex C, for foreign currency uses, are appended hereto as a part of this agreement.


Concurrences:



Minister of Education



Associate Director for
Local Development



Director, National Agricultural
Center

BEST AVAILABLE COPY

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
TITLE: _____

SIGNATURE: _____ DATE: _____
TITLE: _____

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Higher Education (367.01 - National Agricultural Center)

Project Number : 730-11-660-367

Agreement Number : 73-039

Original X Revision _____

Explanation and/or comments

The purpose of this FY 73 ProAg is to set forth the scope of the National Agriculture Center Project and to stipulate the responsibilities and contributions of the GVN and the UEG.

Funds to finance Contract Services and Participant Training will be obligated by a ProAg Revision subject to the availability of funds and submission of PIOs.

If you concur in the attached document, please sign and date below :

ADPROG
W. McLaughlin 9/12 Ch. W. P. R. 9/13
ADPROG Division Chief Financial Mgmt. Br. ADPROG

ADFM
R. M. S. A.
ADFM

TECHNICAL OFFICE :
Charles P. Gerson T. C. [Signature]
Project Manager Division Chief or Assistant Director

OTHER :

PRO AG
(VIETNAM)

PROJECT AGREEMENT
BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
AN AGENCY OF THE GOVERNMENT OF VIETNAM

Page 1

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-660-367 | 2. AGREEMENT No. 73-039 | 3. ORIGINAL | REVISION No. 4

4. PROJECT TITLE : Higher Education
 (Sub-Activity) (367.01 - National Agricultural Institute)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : 72-1131006 | 7. ALLOTMENT : 356-50-730-00-69-43

Minister
of
Education

Director
National
Agricul-
tural
Institute

8. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract	225,000			225,000
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct	81,593			81,593
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract	75,000			75,000
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)	381,593			381,593
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
a. COUNTERPART				
Trust Fund	14,125,000			14,125,000
AAC CY 1973		10,000,000		10,000,000
Special Fund				
Other				
b. GYN (SHOW SOURCE BELOW)				
c. US - OWNED				

10. REFERENCES AND REMARKS : The purpose of this Revision is to commit CY 1973 AAC in support of the National Agricultural Institute. This Revision also extends the Final Contribution Date.

11. DATE OF ORIG. AGREEMENT
December 27, 1972

12. DATE OF THIS REVISION
March 11, 1974

13. EST FINAL CONTRIBUTION DATE
December 26, 1975

14. GOVERNMENT OF VIETNAM

SIGNATURE : [Signature] DATE March 11 74
 TITLE : Director General
for Budget and Foreign Aid

15. AGENCY FOR INTERNATIONAL DEVELOPMENT

SIGNATURE : [Signature] DATE 3/11/74
 TITLE : Associate Director for Program

AID 1330-1A (3-70) PRO AG CONTINUATION SHEET ANNEX _____	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-660-367	PAGE <u>2</u> OF <u>2</u> PAGES
		2. Agreement No. 73-039	3. <input type="checkbox"/> Original of <u>4</u> Revision No. _____
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Higher Education (367.01 - NAI)	

American Aid Chapter (AAC) funds cited in block 9.a. of this ProAg represent the GVN counterpart contribution to this project. These funds are hereby committed to be expended for the purposes outlined in the GVN National Budget for CY 1973, Title 34 (American Aid Programs) and, within Title 34, under Subtitle 18 (Ministry of Education), Chapter 614 (Higher Education - Universities), Project No. 660.367 (Higher Education).*

CY 1973 AAC BUDGET

Article 71-79 Subactivity 367.01 National
 Agricultural Institute for
 construction of demonstration
 farm (fencing, drainage,
 irrigation and land preparation) VN\$10,000,000

* The AAC Budget shows a total of VN\$198,662,800 for this project; VN\$176,662,800 was committed by ProAg No. 73-075/R1, VN\$10,000,000 is committed by this ProAg and the balance (VN\$12,000,000) will be committed by ProAg No. 73-038/R4.

BEST AVAILABLE COPY

For the Cooperating Government or Agency SIGNATURE: _____ DATE: _____ TITLE: _____	For the Agency for International Development SIGNATURE: _____ DATE: _____ TITLE: _____
--	--

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Higher Education

Project Number : 730-11-660-367

Agreement Number : 73-039

Original _____ Revision 4

Explanation and/or Comments

The purpose of this documentation (ProAg Revision) is to commit CY 1973 AAC funds (and thereby provide for reimbursement for CY 1973 AAC expenditures) as outlined in the CY 1973 GVN National Budget under Title 34 (American Aid Programs) and, within Title 34, under Subtitle 18 (Ministry of Education), Chapter 614 (Higher Education-Universities), Project No. 660.367 (Higher Education).

This Revision was circulated and cleared previously but at that time included a concurrent commitment of VN\$12,330,000 from the CY 1973 AAC Reserves. After a long series of discussions and meetings that additional Reserve portion was disapproved by DGBFA.

These funds were expended by authority provided in the Local Currency Letter of Understanding dated 2/23/73, Annex A, Article I, Section A paragraph 2 and Section B paragraph 1 which authorize DGBFA and the various ministries to expend funds prior to the ProAg once the Letter of Understanding is signed.

This Revision also extends the Final Contribution Date to allow sufficient time for the orderly expenditure of funds.

If you concur in the attached document, please sign and date below :

ADPROG :

P. M. Laughlin 2/8 *to 2/15/74* *W. P. Niblo 2-15-74*
APO AD/PROG/P (Loc Cur) AD/PROG/PO ADPROG

ADFM :

P. M. 2/18/74 *Ans 2/19/74* *W. P. Niblo 2/11*
USDAB LCB ADFM

TECHNICAL OFFICE :

Mary C. Neville *James Atwood* *W. P. Niblo*
Project Manager Division Chief or Asst. Dir. Associate Director

OTHER :

PRO AG
(VIETNAM)

PROJECT AGREEMENT
 BETWEEN THE DEPARTMENT OF STATE, AGENCY FOR INTERNATIONAL DEVELOPMENT (AID),
 AN AGENCY OF THE GOVERNMENT OF THE UNITED STATES OF AMERICA, AND
 THE DIRECTORATE GENERAL FOR BUDGET AND FOREIGN AID (DGBFA)
 AN AGENCY OF THE GOVERNMENT OF VIETNAM

Under the terms of the Economic Cooperation Agreement signed September 7, 1951, and the standard provisions annexes attached, it is agreed to carry out a project in accordance with the terms set forth herein.

1. PROJECT No. 730-11-660-367 | 2. AGREEMENT No. 74-043 | 3. ORIGINAL | REVISION No. 1

4. PROJECT TITLE : Higher Education
 (Sub-Activity) (367.01 - National Agricultural Institute)

5. PROJECT DESCRIPTION AND EXPLANATION (See Annex A attached)

6. APPROPRIATION : 72-1141030 | 7. ALLOTMENT : 430-50-730-00-69-41

B. AID DOLLAR FINANCING (Cost Component)	PREVIOUS TOTAL (A)	INCREASE (B)	DECREASE (C)	TOTAL TO DATE (D)
a. PERSONNEL COSTS				
(1) US PASA				
Contract		75,000		75,000
(2) LOCAL AND TCN PASA				
Contract				
b. PARTICIPANTS				
AID Direct				
PASA/Contract				
c. COMMODITIES				
AID Direct				
PASA/Contract				
d. OTHER COSTS				
AID Direct				
PASA/Contract				
e. TOTAL (ALL COSTS)		75,000		75,000
9. LOCAL CURRENCY FINANCING (\$1.00 = PIASTERS)				
c. COUNTERPART				
Trust Fund	2,700,000	12,350,000		15,050,000
FAC CY 1974		15,000,000		15,000,000
Special Fund				
Other				
b. GVN (SHOW SOURCE BELOW)				
c. US - OWNED				

10. REFERENCES AND REMARKS : This Agreement presents the planned implementation of the National Agricultural Institute sub-project as agreed to by representatives of the USAID and GVN whose signatures appear hereon. This Revision also obligates US dollars and Trust Fund for an extension of the University of Florida contract (AID/vn-24).

Ref: PIO/T (41)40314/A1

11. DATE OF ORIG. AGREEMENT March 13, 1974 | 12. DATE OF THIS REVISION May 2, 1974 | 13. EST FINAL CONTRIBUTION DATE February 28, 1977

14. GOVERNMENT OF VIETNAM
 SIGNATURE: [Signature] DATE: May 2/74
 TITLE: Director General for Budget and Foreign Aid

15. AGENCY FOR INTERNATIONAL DEVELOPMENT
 SIGNATURE: [Signature] DATE: 5/2/74
 TITLE: Associate Director for Program

AID 1330-1A (3-70) PRO AG CONTINUATION SHEET ANNEX	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-660-367	PAGE <u>2</u> OF <u>7</u> PAGES
		2. Agreement No. 74-043	3. <input type="checkbox"/> Original or Revision No. <u>1</u>
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Higher Education (367.01 - National Agricultural Institute)	

Foreign Aid Chapter (FAC) funds cited in block 9.a. of this ProAg represent the GVN counterpart contribution to this project. These funds are hereby committed to be expended for the purposes outlined in the GVN National Budget for CY 1974, Title 30 (Foreign Aid Programs) and, within Title 30, under Sub-title 17 (Ministry of Culture, Education and Youth), Chapter 614 (Ministry of Education), Project No. 660,367 (Higher Education).

CY 1974 FAC Budget (for Subactivity 367.01: National Agricultural Institute)

Article 31-39	Management Expenses at the National Agricultural Institute	VN\$ 2,500,000
Article 71-79	National Agricultural Institute: Laboratory equipment and water supply installation	<u>12,500,000</u>
	Total this ProAg	VN\$15,000,000

This ProAg Revision commits only that portion of FAC Title 30 Project 660.367 that pertains to the National Agricultural Institute. The balance will be committed under ProAg's for the other subprojects.

For the Cooperating Government or Agency SIGNATURE: _____ DATE: _____ TITLE: _____	For the Agency for International Development SIGNATURE: _____ DATE: _____ TITLE: _____
--	--

AID 1330-1A (3-70) PRO AG CONTINUATION SHEET ANNEX _____	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-660-367	PAGE <u>3</u> OF <u>7</u> PAGES
		2. Agreement No. 74-043	3. <input type="checkbox"/> Original or Revision No. <u>1a</u>
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Higher Education (367.01 - National Agricultural Institute)	

A. Background

The National Agricultural Institute (NAI), established in 1959 as the National Agricultural Center (NAC), is the leading institution of higher learning in Vietnam for the preparation of professional manpower in agricultural extension, research and teaching. The Institute is made up of three colleges: Agriculture, Animal Science, and Forestry. In addition to the undergraduate programs, NAI is establishing a graduate program to meet the needs of advanced agricultural leadership.

The USAID has been providing assistance to the NAI since 1969 through a contract with the University of Florida. During this period the University of Florida has provided professional staff members in the areas of Agriculture, Animal Science and Forestry to work with the NAI in the organization of their graduate school, curriculum development and upgrading of faculty and staff.

B. Goal Statement

A higher education system which produces effective high level human resources with development-oriented competencies to assume leadership roles in the economic and social development of Vietnam.

C. Project Purpose

To develop at the National Institute of Agriculture a college-level institution of agriculture and related sciences which is responsive to the agricultural needs of Vietnam.

D. Conditions Expected at the End of Project

1. An agricultural institution of collegiate level with an adequate, qualified and effective faculty.
2. Improved administration.
3. Improved academic programs.
4. Improved physical facilities.
5. Effectively functioning library.
6. Greater understanding of institutional linkages and the requirements of modern competitive agriculture.

For the Cooperating Government or Agency SIGNATURE: _____ DATE: _____ TITLE: _____	For the Agency for International Development SIGNATURE: _____ DATE: _____ TITLE: _____
--	--

AID 1330-1A (3-70) PRO AG CONTINUATION SHEET ANNEX	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-660-367	PAGE <u>4</u> OF <u>7</u> PAGES
	AN AGENCY OF THE GOVERNMENT OF Vietnam	2. Agreement No. 74-043	3. <input type="checkbox"/> Original or Revision No. <u>1</u>
		3. Project/Activity Title Higher Education (367.01 - National Agricultural Institute)	

E. Output Targets for FY 74 & FY 75

1. An effective transition for NAI from its status as a self-contained institute to its position as the College of Agriculture of the new Thu Duc Polytechnic University.
2. Demonstration farm functioning effectively and coordinated with teaching programs.
3. Laboratories, clinics and field research facilities installed and operational.
4. Intensified English Language program.
5. Completion of Phase I of building program, construction of academic building with equipment and furnishings installed and in use.
6. Development of a coordinated library, language training facility and visual aids center.
7. A program underway which aims to develop an effective cooperative working arrangement between the NAI and the National Institute for Agricultural Research and between the NAI and the training unit of the Ministry of Agriculture. (the former arrangement will provide for the mutual use of the livestock facilities of both institutions).
8. Four to six in-service seminars planned and implemented cooperatively by Vietnamese professors, especially returned participants, and the Florida contract team to keep faculty and students current in regard to technology, research methodology and instructional practices.
9. Placement of 20 M.S. and Ph. D. participant returnees from the US in significant leadership roles at the NAI, in teaching and research.
10. A comprehensive guide book for a Master's level graduate program, to assist NAI faculty in the development of a graduate bulletin.
11. Groundwork laid for graduate programs in at least three areas of specialization at the Master of Science level, establishment of criteria, format and procedures.
12. Development of an array of publications in plant and animal science (English and Vietnamese) for students and extension workers.

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
 TITLE: _____

SIGNATURE: _____ DATE: _____
 TITLE: _____

AID 1330-1A (3-70) PRO AG CONTINUATION SHEET ANNEX _____	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-660-367	PAGE 5 OF 7 PAGES
		2. Agreement No. 74-043	3. <input type="checkbox"/> Original or Revision No. 1
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Higher Education (367.01 - National Agricultural Institute)	

13. Establishment of a Thu Duc experimental farm and a campus landscaping program, to meet campus planning requirements and to illustrate models for use in horticultural instruction.

14. Development of an applied research methodology booklet (in English and Vietnamese) for students, extension workers and industry personnel.

F. Inputs for FY 74 and 75

1. The Government of Vietnam agrees to provide:

a. Counterpart personnel to work with the members of the University of Florida Team (Principal counterparts will be the Director of NAI and the three Deans).

b. CY 74 and CY 75 budgets for the NAI with financial support no less than that provided in CY 73.

c. That the Ministry of Education support legislation to insure a reasonable administrative organization for the NAI within the university structure.

d. Funds to continue phases II and III of the NAI building program.

e. Trust Funds support for the USAID/University of Florida contract team, including personnel hired by the contractor.

2. The United States Government agrees that:

Subject to the availability of funds and personnel, the United States Government through the Agency for International Development will provide the following:

a. A USAID/Education Advisor to serve as Project Manager.

b. A contract with the University of Florida with the following provisions:

(1) Two advisors: a Chief of Party/Agriculture Advisor, (July 1, 1973 - June 30, 1975) and an Animal Science Advisor (July 1, 1973 - December 31, 1974).

For the Cooperating Government or Agency

For the Agency for International Development

SIGNATURE: _____ DATE: _____
 TITLE: _____

SIGNATURE: _____ DATE: _____
 TITLE: _____

AID 1330-1A (9-70) PRO AG CONTINUATION SHEET ANNEX _____	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-660-367	PAGE 6 OF 7 PAGES
		2. Agreement No. 74-043	3. <input type="checkbox"/> Original or Revision No. <u>1</u>
	AN AGENCY OF THE GOVERNMENT OF Vietnam	3. Project/Activity Title Higher Education (367.01 - National Agricultural Institute)	

(2) Short-term consultants, 20-man months, to advise in special areas such as irrigation, scientific instruments, entomology, soils, and food processing.

(3) Demonstration teaching equipment to support advisors and consultants in their subject areas.

c. Continuation of funding for present participants who are proceeding on schedule. No new participants will be programmed.

3. Other Donors

At NAI the Government of France is providing two or three visiting professors in animal science and two technicians in the college of Forestry. At the University of Can Tho, the Japanese Government furnishes technical assistance for the Faculty of Agriculture.

G. Designations

1. Government of Vietnam

The Rector of the NAI, is hereby designated GVN Project Manager. In this capacity he will be primarily responsible for the overall implementation of the program. It is understood and agreed that he will work closely with the US Project Manager.

2. The United States Government

The USAID Asst. Dir. for Education is hereby designated as US Project Manager for FY 74 and the Education Advisor is designated for FY 75. The US Project Manager will act as technical advisor, coordinate the USAID assistance provided for the project, and work closely with the GVN Project Manager in various phases of the project, including budgeting, implementation and evaluation.

H. Reporting and Evaluation

The US and GVN Project Managers will prepare jointly an annual evaluation of the project based on criteria set forth in this agreement.

I. Special Provisions - None

For the Cooperating Government or Agency SIGNATURE: _____ DATE: _____ TITLE: _____	For the Agency for International Development SIGNATURE: _____ DATE: _____ TITLE: _____
--	--

AID 1330-1A (3-70) PRO AG CONTINUATION SHEET ANNEX _____	PROJECT AGREEMENT BETWEEN AID AND DGBFA	1. Project/Activity No. 730-11-660-367	PAGE <u>7</u> OF <u>7</u> PAGES
	AN AGENCY OF THE GOVERNMENT OF Vietnam	2. Agreement No. 74-043	3. <input type="checkbox"/> Original or Revision No. <u>1</u>
		3. Project/Activity Title Higher Education (367.01 - National Agricultural Institute)	

J. Standard Provisions


Standard Provisions Annex B, for US dollar funding, and Foreign Currency Standard Provisions Annex C, for foreign currency uses, are appended hereto as a part of this agreement.



Minister of Education



Associate Director for
Local Development

Rector 

Director, National Agricultural
Institute

For the Cooperating Government or Agency SIGNATURE: _____ DATE: _____ TITLE: _____	For the Agency for International Development SIGNATURE: _____ DATE: _____ TITLE: _____
--	--

PROJECT DOCUMENT CLEARANCE SHEET

Project Title : Higher Education (367.01 - National Agricultural Institute)

Project Number : 730-11-660-367

Agreement Number : 74-043

Original _____ Revision 1

Explanation and/or Comments

The purpose of this FY 74 ProAg Revision is to set forth the scope of the National Agriculture Institute sub-project and to stipulate the responsibilities and contributions of the GVN and the USG.

This documentation (ProAg Revision and PIO/T Amendment) also obligates and subobligates the US dollar funding and Trust Funds required for an extension of the University of Florida contract (AID/vn-24) to June 30, 1975, as described under US Inputs in the ProAg. This represents the final year of US dollar funding for this sub-project.

This ProAg Revision also commits CY 1974 FAC funds (and thereby provides for reimbursement for CY 1974 FAC expenditures) as outlined in the CY 1974 GVN National Budget under Title 30 (Foreign Aid Programs). Subtitle 17 (Ministry of Culture, Education and Youth), Chapter 614 (Ministry of Education), Project No. 660.367 (Higher Education). Only those portions of the FAC funds allotted to Project No. 660.367 which support the National Agricultural Institute are committed by this ProAg Revision. The balance will be committed under the ProAg's for the other subprojects.

The amount and purpose of this US dollar obligation is in accordance with the FY 1975 PBS.

If you concur in the attached document, please sign and date below :

ADPROG :

[Signature] 3/10
APO

AD/PROG/P (Loc Cur)

[Signature] 3/21/74
AD/PROG/PO

ADPROG

ADFM :

[Signature] 3/22/74
USDAB

LCB

[Signature] 4/29/74
what is

[Signature] 4/29/74
ADFM

TECHNICAL OFFICE :

[Signature]
Project Manager

[Signature] 4-18-74
Division Chief of Asst. Dir.

[Signature]
Associate Director

OTHER :

() () ()