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dO 1350-1X
(7-71) DEPARTMENT .OF STATE

AGENCY FOR
INTERNATIONAL DEVELOPMENT

1. Cooperating Country
Regional (Morocco)

2. PIO/T No.

298-035-3-6287004

Page 1 of 2 Pages

3. 0 Original or
Amendment No• ...l

PIOIT

DISTRIBUTION

PROJECT IMPLEMENTATION
ORDER/TECHNICAL

SERVICES

s. Appropriation Symbol

72-1181021.3

"1. Obligation Status

lXI Administrative Reservation

4. Project/Activity No. and Title

Project Development and Support

(Mou.1ouya Va1l~y Irrigation Evaluation)

298-0035
6.A. Allotment Symbol and Charge 6.B. Funds Allotted to:

843-62-298-00-69-81 RJ A.I.D.M 0 Mission
8. Funding Period (Mo., Day, Yr.)

o Implementing Document From 4/15/78To 4/31/80
9.A. Services to Start J..Mo., Day, Yr.)

Between 4/15/7~ and 5/7/78
9.8. Completion date of Services

(Mo., Day, Yr.) 1 /31 180
10.A. Type of Action

D.A.1.0. Contract

1O.B. Authorized Agent

Cooperatingo Country Contract
Participating Agencyo Service Agreement o Other

Estimated Finandng

$1.00=
11.

(1)

Previous Tota I
(2)

Increase
(3)

Decrease
(4)

Tota I to Date

A. Dollars

12.

Maximum

A.I.D.

Financing

Cooperating

Country

Cantributions

B. U .S.·Owned

Local Currency

A. Counterpart

B. Other

300.000

I

1,,200

I

"301 .200

13. Mission 14. Instructions to Authorized Agent
Reference.

CM/ROD/NE is requested to amend Contract No. AID/NE-C-1507

as described.

BEST AV;1!L/"EL£ COpy

15. Clearances - Show Office Symbol, Signature and Date for all Necessary Clearances.

A.. The ...clflfe';on. In th

h
.. ed::k "'~ technlc.lly edeque'e B. Funds for the services requested are available

JOan s(((?ffi~E 6P/fAE-~'-~'-" Ie All en t NE/DP/~ ,-".
-';-

c. The t,eope of work lies within the. purview. of t~itlating and D.
~t\\

M~;;ve~~;ti~;t~;:S7i~/N~ Selig A. laubenb1att t NE/PD - .-
E. F. I PU)/t

Stephen H. Singer t NE/DP/PR

16. For the cooperating country: The ter",s and conditions 17. F or the Agency for Internationa I Development 18. Date of Signature
set forth herein are hereby agreed. to

\ Wi_~_,l ir- Gel abert, NE/TECH
\~/1 /7 F

Si,ncture and d.te: Si.n.tu~,\~--, \ /'Lt: .'/._(1 il"

Title: Title: ...1Chi ~f t NE/TECH



CONTINUA TlON
SHEET

FORM SYMBOL

DEPARTMENT OF STATE
AGENCY FOR

INTERNATIONAL DEVELOPMENT

TITLE OF FORM

~ Worksheet E:]lssuance

1. Cooperating County
ReQ;onal '(MoroccQ)

2.b. Effective Date

PAGE ",--OF..2.....PAGES

2.0. Code No.

2.c. AmendlJlent
DOriginal.OR No:~

Indicate block
numbers.

3. ProjectjActivity No. and Title

Project Development and Support
(Mou1ouya Valley Irrigation Evaluation)
298-0035

Use this form to complete the information required in any block of a PIO or PAjPR form.

Article VI
Line Item No. 7 - Travel and Transportation

Change·from $11,800 to $14,842
Line Item No. 10 - Other Direct Costs

Change from $5,112 to $12,612

Appendix A, Section V.F,paras. 2 and 3

The above shall be submitted in English, five (5) copies to USAID/Rabat
and ten (10) copies to AID/Washington; in French, ten (10) copies to
USAID/Rabat. Discussion of the draft evaluation report with AID/W,
USAID and the GOM (Phase Six) shall take place within four months of
receipt of the draft report. AID will provide translation of the report
for GOM review; however, the Contractor will review the translated
version for accuracy prior to discussion with the GOM.

The revised final eva1uaiion report shall be submitted, five (5) copies
to USAID/Rabat and twenty~five (25) copies to AID/Washington in English;
twenty-five (25) copies to USAID/Rabat and two (2) copies to AID/
Washington in French within two months of receipt of AID/GOM ·comments.

The change in the amount of the contract represents a total increase of
$10,500. These costs cover the fo11owipg additional items.

Travel and Transportation

* Two round trips: Minneapolis to Durham, England

airfare (winter rate) $900 r.t. X 2 .
per diem@ $39 per day X5 days X2
miscellaneous

Sub Total

* Two round trips: Minneapolis to Washington, D.C.

airfare $206 X 2
per diem @$55 per day X·2 days X 2
miscellaneous

Sub Total
Total

= $1,800
= 390
= 150

$2,340

= $ 412
- = --220

60
$ 692
$3,032

Other Direct Costs
English to French translation - 500 pages, double-spaced
@$15 per page for final typed copy =

. Total Budget Increase
$ 7,500
$10,532

GP 0 905.996



'.
AlD 1350-tX

DEPARTME~T.OF STATE
1. Cooperating Country

(7-71)
REGIONAl CAfQhanist8n)

Page 1 of 8 Pag..
AGENCY FOR

INTERNATIONAL DEVELOPMENT 2. PIOIT No.

A
3. ~ Original or

298-035-3-6287017 Amendment No. _

PIOIT PROJECT IMPLEMENTATION 4. Project/Activity No. and Title

ORDER/TECHNICAL Project Development and Support/Afghan
SERVICES Fertilizer Company - 298-0035

DISTRIBUTION 5. Appropriation Symbol 6.A. Allotment Symbol and Charge 6.8. Funds Allotted to:

7:?-11R1()?1 ~ 843-62-298-00-69-81 Ga A.I.D.M OMission

~. Obligation Status 8. Funding Periad (Mo., Day, Yr.)

~ Administrative Reservation 0 Implementing Document From 8 iJ /78 To 11 ,J ,'78

9.A. Services to Start (Mo., Day, Yr.) 9.8. Completion date of Services

Between 8/14/78 and 8/31/78 (Mo., Day, Yr.)

10.A. Type of Acti on
Cooperating Participating Agency5Zl ,A.I.D. Contract 0 Country Contract 0 Service Agreement o Other

1O.B. Authorized Agent

SER/CM
Estimated Fina'lcing (1) (2) (3) (4)

$1.00= Prey ious Tota I Increase Decrease Tota I to Date

11.
A. Dollars

Maximum 20 .000 ?() ()()()

A.I.D.

Financing
B. U.S.-Owned

Local Currency

12.

Cooperating
A. Counterpart

Country

Contributions B. Other

13. Mission 14. Instructions to Authorized Agent
Ref.r.nc••

Negotiate Work Order under Indefinite Quantity Contract for services
described herein.

15. CI.arances - Show Offic. SymIJol, Signature and Date (0' all Nt!cessory Clearances.

A. The specification ~ scope of work a:;1;;7;'JY adequate

Russell O. Olson NE;'TECH/AD
C. The sco,e of work I;.s within the pur iew of the initiating and

approved Agency Pr.om.~;. ~~

R' h P Y ,', r3/ 18"
E.

16. For the coo.-ratin, country: Th. t.r",. ond condition.
.et forth here", are h.relJy agr.ed. to .

Sfpcrture ern" d... :

Title:

17. For the Agency for International Development

~QM.;. iJ{S~~
Signature: Denni s J. Brennan

Titl.: Actin Director NE '-PD

18. Date of Signature

~/08



Project Development and Support/Afghan Fertilizer Company - 298-0035

AID 1350-1X

(9-70)

PIO/T

PIO/T No.

298-035-3-6287017

SCOPE OF WORK

Page 2 of 8 Pages

19. Scope of Technical Services

A. Objective for which the Technical Services ore to be Used

See continuation sheet.

B. Description

See continuation sheet.

C. Technicians

(1) (a) Number

1

1

(b) Specialized Field (c) Grode and/or Salary

Business Administration $150/day
(Management Analyst)

Personnel Training Specialist $150/day

See continuation sheet.

(d) Duration
of Ass ignment
(Man-Months)

up to 1.

up to 1

(2) Duty Post and Duration of Technicians' Services

Not to exceed three weeks in Afghanistan plus five days in u.S. One for
pre-TDY briefing and four dfays for finalization of report.

(3) Lanljlualjle requirements

None
(4) Access to Classified Information

None

(5) Dependents D Will ~ Will Not Be Permitted to Accompany Technician

D. Financing of Technical Services

(1) By AI D • $ (2) By Cooperating Country -



• AID 1350- 1X Cooperating Country

19-70)

PIO/T

PIO/T No.

298-035-3-6287017
Page 3 of 8 Pages

Project Development and Support/Afghan Fertilizer Company - 298-0035

20. Equipment and Supplies me/oted to the services described in B/ock 19 and to be procured outside the Cooperating Country by the supplier
of these services)

A. (1) Quantity (2) Description

N.A.

B. Financing of Equipment and Supplies

(])ByAID-$

21. Special Provisions

N.A.

(3) Estimated
Cost

(2) By Cooperating Country -

(4) Speci al In struc::tions

ex A. This PIO/T is subject to AID (contracting) (PASA implementation) regulations.

o B. Except as specifically authorized by AID, or when local hire is authorized under the terms of a contract with a U.S. Supplier, services

authorized under this PIO/T must be obtained from U.S. sources.

o C. Except as specifically authorized by AID/W, the purchase of commodities authorized under this PIO/T will be limited to the U.S. under

Geographic Code 000.

o D. Other (specify):



Project Development and Support/Afghan Fertilizer Company - 298-0035

AIO 1350-1X Cooperating Country

(9-70)

PIO/T

PIOIT No.

298-035-3-6287017 Page 4 of 8 Pages

22. Reports by Contractor or Participating Agency (Indicate type, content and format of reports required, including language to be used if other
than English, frequency or timing of reports, and any special requirements)

The contractor will be expected to have an entrance and exit interview with the USAID
Mission) to work closely with the Chief of the Agriculture office while in the fiel~

and to leave a complete draft evaluation report prior to departure. The Mission will
in turn forward its comments on the draft report directly to the contractor. Twenty
five copies of the final report shall be delivered to A.I.D./Washington within
fifteen days of receipt of the Mission's comments. The contractor is expected to
prepare the report in a well writtenJconcise and logical manner.

23. Background Information (Additional information useful to Authorized Agent and Prospective Contractors or Participoting Agency; if
necessary cross reference Blocle 79.C(4) above.)

The contractor will be responsible for obtaining relevant background information
from AID/W prior to departure. The primary sources of information and data will
include operations manuals, articulated and unarticulated office procedures,
newly established office routines initiated as a result of the Project and step
by-step procurement procuedures, especially the development of procurement
manuals, and discussions with the principal officials of the AFC and Chemonics
and USAID. In evaluating progress towards achievement of output targets
and project purpose it may be necessary to establish or revise indicators
of this progress from those originally perceived in the project paper.

24. RelatlonshiD of Contractor or PorticiDatina Aaency to Cooperating Country and to AID

A. Relationships and Responsibilities

To the extent possible, the evaluation should be conducted and the report prepared
in cooperation and in coordination with relevant DRA officials.

B. Cooperating Country Liaison Official To be designated.

C. AID Liaison Officials Director - USAID/Kabul
Chief - Agriculture Office



26. Provlsions-

Other:
(specify)

B.

c. Comments



AID-t300-' x \7'l5gj

CONTlt,fUATION
SHEET

FORM SYMBOL

PIOiT

DEPARTME OF STATE
AGENCY FOR

INT ERNATIONAL DEVELOPMENT

TITLE OF FORM

'PROJECT IMPLEMENTATION
ORDER/TECHNICAL

SERVICES

(]] W.or.kshee~ ·Ols:' __=1ce PAGE ...fi....OF~PAGES

h Cooperating County 2.a •. C.o·de· No.

$GIONAL _( Afghanis+L..i·'~;:1Jlnu...J.;.)·1---,,-.----------
2.b. Effective Date. 2.c. Amendment

~Original OR No: _

3. Project/Activity No. and Title

Project Development and Support/Afghan
Fertilizer Company - 298-0035

Indicate block Use this form to complete the information req~ired in any block of q PIOor PAjPR for:m.
numbers.

19A. Ob jective: To carry out a mid-pr'oject evaluation of the AFC Management
S~pport Services Project.

B. Description: The evaluation will.l} seek to measure AFC progress, since
the last evaluation, t6wa~ds the achievement of outputs and project
purpose as described in the Project Agreement and 2). identify and
measure the effectiveness of the management and training systems which
~he' Advisory Team has set up to address each of the expected project
outputs~ These two objectives will·be the focus for the'analYs~s of each
of the points below.

Specifically the contractor for this evaluat~on sho~ld:

1. Review all project'do9umentation and written materials including.
the project paper, the project agreement and amendments, implementation
letters, contracts and the previous project ~valu~tion.

2. Planning:, Review and analyze the AFC's ·program planning and
decision making' functions. Are they timely" comprehensive and realistic?
What is planning's rel~tion to 'the AFC's operational program? How has
the proJect contributed to AFC's overall.plans? How has TA for planni!1g
contributed towards achievement of other p'roj ect outputs?

3. Management: Review and analyze the AFC's management capability
especially in terms of financial management, marketing, supply' and
distribution and warehousing. ,

.' a) Financial Management:, Evaluate the system of financial
management which has resulted from the Project, particularly improvements
in the accounting and auditing systems. 'One measure is to compare
the present system 3.gainst the system which existed previously to
determine' .whether the current system' i s simpli fied: and mOre effective.

h) Marketing: Evaluate the degree to which ~he AtC hascoordi
nated and initiated an aggressive field demonstration program to demon
strate to farmers the practical and beneficial results of the application
of nitrogenous and phosphatic fertilizers. If such has not been possible
what other advances in marketing techniques have been made? Has the AFC
developed an "adequate" marketing capability?

c) Supplvand Distribution Systems: Evaluate the supply and
distribution capabilities particularly the international procuremen~ of
fertilizer and other inputs to determine whether capability has been
increased and is at an acceptable level. The consideration of an
qacceptable level" should include a brief assessment of changes in

GP 0 905.996



2.a. Code No.

--or--O------ --------.- --
DIs:. Ice~ Workshe.et

1. Cooperating County
~EG;ONAL (AfghanisL~·a~lll·n~)~ ~~_
2.b. Effective Date 2.c." Amendment

~riginal OR No: _

DEPARTMEI )F. STATE
AGENl.f FOR

INTERNATiONAL DEVELOPMENT

TITLE OF FORMFORM SYMBOL'

CONTINUATION
SHEET

----.....----~-----'-~~--
A!O-'30C:-;X (7-ll9)

PIO/T 'PROJECT IMPLEMENTATION
ORDER/TECHNrCAL

SERVICES

3. Project/ Activ ity No. ·,and Title

Project Development and Support/Afghan
Fertilizer Company - 2~8-9035

Indicate block
numbers.

Use tl:lis form to complete the informatio':1 required in· any block of a "PIO or PA/PR form.

19B.

c) cont'd ferti.lizer supply and demand, .especiq.lly. vis-a-vis the small scale
farmer.

d) How has" the AFC succeeded in decentralizing the above
management fu"nctions t'o its r~gional offices? Is·'decent·ralization t?-k~ng:

place a~d to what degree is itattribut~ble to the project?

4. Training:

a) Identify, describe and evaluate in-service training p~ograms

initiated and carried out by the Project and determine to what extent
AFC has; or is developing, the cap~city' to conduct its. own staff
development training.

b) Evatuate the contractors' roles as'advisors (trainers) t6
the AFC. To what degree is the Advisory. team, filling line staff positions
and what effect if any. has this had upon the effectiveness of their
trai"ning?

c) Evaluate the Work Plan submitted' by the Chemonics advisory
team· to determine whether or not it meets the requi.rement as stated in
the. Project documents.

5. Project In~uts:

a) Contract Expenditures: Review the trust fund and dollar
invoices to determine if expenditures are consistent with project needs
and objectives, specifica~ly to determine if expenditures appear reason~

able. Some operational definitions may be required to define the
evaluation function and the auditing function.

b) GOA/RnA Inputs: ·Have the inputs from the Government of
Afghanistan been as spec"ified in the Proj ect Agreement?

. In performing" the above assignments the contractor should.continually
examine: a) the degree 'to which the AFC is capable of operating inde
pendently of external assistance and b) what additional steps could be
taken or modifications made within the course of the Project to improve
the chances of achieving the outputs and the project purpose. The
contractor should also remember that this is to be an independent and
objective evaluation of the performance of the Project and is in no way
intended to be an audit of the·performance of specific AFC personnel.

GPC 905.996



1. Cooperating County
." .REGIONAL (AfQhani~t::ln')

2.b. Effective Date

CONTINUATION
SHEET

FORM'SYMB"OL

DEP'ARTMENT OF STATE
AGENCY FOR

INTERNATIONAL DEVELOPMENT

TITLE OF FORM

[!] Worksheet Dlss~ance

2.a.Code No.

~ Amendment
. ~Ofi9inal OR No~

P.IO/T PROJECT IMPLEMENTATION
ORDER/TECHNICAL

SERVICES

3. Project/Activity ,No. and Title

. Project Development and Support/Afghan
fertilizer Company - 298-0035

Indicate block Use this form' to complete the information required in any block of a PIO or PA/PR form~

numbl!!rs.

19C. Technicians: A two person team will be required. They' will be expected
to exercise judgment concerning a wide array of associated and inter
related matters. One technician should specialize in business adminis~

tration and rnan~gement and be capable of analyzing AFC's current
capabilities and,operational systems. The other) a 'personnel training
speGialis~will focus on the training aspects of the project: particularly
a) training of rural farmersto'accept and prop~rly utilize fertilizers:
b) th~ training' program within AFC·; and c·) the extent and effectiveness

.of Chemonics' training efforts.

: ILLUSTRATIVE BUDGET

Salary

Burdened Fi~ed

Daily. Rate Persori":'Days $

5,000

5,000'

10,000

20

20'250/day·

250/~ay

Total Salary
Other Direct Costs

1 Management Analyst
1 Personnel Training

Specialist

:

P~r diem - 19 days @$613' p'lus'
1 day Washington @$50 X 2

2,608

Travel - 2 Rd. ,trips Kabul' w/excess baggage
- In country

3,800
1,000

Passports, visas, shots, ~tc.

Reports and miscellarteous
Contingency

50
500

1,000

Total other direct costs 8,958

Total $18,958

GPO 905.996
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Worksheet
AID 1350-1 X: 1 .. Cooperating Countrv

.J" l'
(1-78) OEPARTMENT OF STATE,

Vaoofnn!21 ('T'nn; Qof !2' Page 1 of :14.: Page.
AGENCY FOR

INTERNATIONAL DEVELOPMENT 2. PlaIT' No.. -A ~ IX, Original or .

298-035-3-6287019 .Amendment No.

PIO/T PROJECT IMPLEMENTATION 4. ProjeetlActivitY No. and Title

ORDERITECHNICAL Central Tunisia Rural Develo~~t (CTRD)
SERVICES

~, :', - ,'.' E /.:,' ,: ,'. - , . - J' ."____.- ..' /" -"'" .. " , . .' "

DISTRIBUTION 5. Appropriation Symbol " .:> 6. Allotment Symbol and Charge :;"-'" -
" ...,;" , .

843-62-298~OO-6~-Rl72-1181021.3
7. ~lIgatlonStatus 1a. Project Assistance Completion Date,. (Mo••, Day. Yr.)

Administrative Reservation o Implementing Document

9. Authorized Agent
'"

10.Thls PlaIT IsIn full conformance with PRO/AG

AID/Washin2ton· Date

1 1a. Type of Action and Governing A I0 Handbook 11b. Contrac:tlGrant/PASA/RSSA

~
Reference Number (If thl,s Is an

AID Contra~ o PASA/RSSA. o AID Graft't o Other:- Amendment)
(HB 14) ~HB12) (HB 13)

"

12. Estimated Financing (A detailed budget In support. of c::olumn (2) I. attached as attachment na. IT )

(1) Previous Total (2) Increasa (3) Decrease (4.' Total to Date

A. Dollars,
Maximum $1l.000 Sll.000_

AID
~

Financing '.
It. U.S.-Owned

: l.ocal Currency
,.

13. Mission 148. Instructions to Authorized Agent -'.
"

References

State CM/RoD/NE is requested to negotiate.. a Personal Services Cona-act' rlth'
96453 Mr., ~an Radovi.c,. Denver Research Insti~ute, Office of International
Tunis Programs, University of Denver, Denver, Colorado, 80208 (Tel. (303)
2838 753-2673) for the services described herein.
Tunis -

4640 I

:

..
!If

-- - -- -- -- - ---. ,

14b. Address of Voucher Paying Office

AID !W'ashington, Office o-f Financial Management

15. Clearances-I nclude typed name. office symbol. telephone' number and data for all clearances.

16. For the cooperating countrY: The terms and conditions set fonh herein
are hereby agreed to .

Tltfe

I"e"1 ~}7~
Date

D. Funds for the services requested are available

NE/DP, I:Allen JJa.. ':
NE/DP Steve Sin er

B~ The statBmen~of work lies within the purview Date
of the Initiating and approved agency programs

8/30/78

Date

Date _

rP
NE!TECH:T.Patterson

NE/NENA/TM,~Huntington
e.

A. The project officer cenlfles' that the specifications:
,In the statement of w~~ ~r~chniCaIlY adequate

NE'/TECH Jam~/J. Dalton
c.

Signature _



• 1

Worksheet
AID 1350.1 X 1. Cooperating Country
(1·78)

2. PIOIT No.
Page:z of , Pegss

PIO/T 4. Project!ActivitY No. and Title

Central Tunisia Rural Development (CTRD)

SCOPE OF WORK

(664-0312)

18.THE SCOPE OF TECHNICAL SERVICES REQUIRED FOR THIS PROJECT ARE DESCRIBED IN ATTACHMENT NUMBER _
HERETO ENTITLED "STATEMENT OF WORK",

19.5PECIAL PROVISIONS

A. ~ ~NGUAGE REQUIREMENTS ~PECIFY)_~F~r~eanuc~h~~~~~~~~~~~~~~~~~~~~~~~~~
(IF MARKED, TESTING MUST BE ACCOMPLISHED BY :'10 TO ASSURE DESIRED LEVEL OF PROFICIENCY)

B. Ql ACCESS TO CLASSIFIED INFORMA'r10N 0 WILL 10 WILL. NOT BE REQUIRED BY TECHNICIAN(S).

c. CI DUTY POST(S) AND DURATION OF TECHNICIANS' SERVICES AT POSTIS) (MONTHS)

headquarted at Tunis, Tunisia; but will be expected to travel in Central Tunisia.
D. Ci: DEPENDENTS 0 WI LL rj,WILL NOT BE PERMITTED TO ACCOMPANY TECHNICIAN.

E. 0 WAIVER(S) HAVE BEEN APPROVED TO ALL-OW THE PURCH'ASE OF THE FOLLOWING ITEM(S) (COpy OF -APPROVED
WAIVER IS ATTACHED) -

F. [J COOPERATING COUNTRY ACCEPTANCE OF THIS PROJECT (APPLICABLE TO AIDIW PROJECTS ONLY)

(i HAS BEEN OBTAINED 0 HAS NOT BEEN OBTAINED

o IS NOT APPLICABLE TO SERVICES REQUIRED BY PIOIT

G. 0 OTHER (SPECI FY)

The contractor will complete a draft Final Report containing his findings,
as these. refer to the Scope of Work in Attachment III, prior to his
departure from Tunis; and he will complete a. final Report - filed with
SPIRO AID/W Near East Bureau -'within fifteen days after return to
the United States. Five copies of the Final Report will constitute
compliance with this requirement.

20.BACKGROUND INFORMATION (ADDITIONAL INFORMATION USEFUL TO AUTHORIZED AGENT)

a. B.lackton-Dalton "Tunisie Centrale" paper of March 10, 1978
b. final strategy paper of Aug. 4, 1978·
c. AG. development in Central Tunisia - July, 1978
d. Mayfield paper of July, 1978
e. Hopkins paper of Aug. 1, 1978
f. ATAD Report of July 17 , 1978
g. Four PIDS: Small-Holder Irrigation; Dry1and Research; Potable Waters Area

Development (See continuation sheet)
21.SUMMARY OF ATTACHMENTS ACCOMPANY THE PIOIT (INDICATE ATTACHMENT NUMBER IN BLANK)

0 _

~ III

Kl I

0 _

DETAILED BUDGET IN SUPPORT OF INCREASEO FUNDING (BLoO<;.K 12)

EVALUATION CRITERIA FOR COMPETITIVE PROCUREMENT (BLOCK 14)

JUSTIFICATION FOR NON·COMPETITIVE PROCUREMENT (BLOCK 14)

STATEMENT OF WORK (BLOCK lS)

WAIVER(SI (BLOCK 191 (SPECI FY NUMBER)



~ ... o.

Page, . 3. of: T .Pegao

(664':'0312), .

:~o _._r...

2. ~Iorr No.

·Worksheet·.

Centr8.l., Tuti1sia ~ral:.DeVelo~nt (CTRDl

4.. Project/Actlvltv No. end Tltftt:

A. Relationships and .Resp?nslbilities

"7- 0.,:. .. ~_

22. Relationship of ContractOr or Panlclpetlng Agencvto· Cooperetln~.Countryand. to A 10

PIOIT

AID 13SQ.1X
(1·78)

, -- '. '--. ~. :.

COntracto.r wi.ll. be. under the' supervision of~..USAID General.Dev~opmentOffice
,CRura1. Development)- - Tun±s:, and: workin.. cooperati.-on. w:lth~. the'GOT/USAID" Joint.
Working Group' for,.~ as we-ll as other~·.,U~-fundedcontracto;-s.'!:". '>,

.. : .... - ..
-s. Cooperatln~~~~~l.lalson Offlcla" . ** ..;i"3j~·~,]~~;.(":.:t·:.:i.~; ..:,:'::.;(:' .

\.

• I LOGISTIC SUPPORT

23. Provisions for I.oglstic Suppo~ -. ~, IN KINO FROM I.OCAI. CURRENCY TOBE..
.... :: . .

·SUPPI.IED BY
'..

SUPPl.l EO' BY-. :~ .. - 0- :-,.*' " .' PROVIDED
. , OR

A.. Specific Items (Imut "x" in tJPpIlCdble-column'atright. '. COOPER· " COOPER:' ARRANGED"
If entry n~~d~qll4l1jjcation. .in"'" anutrJc and. upl4in. AID- A"fI.NG· AID. ATING BY
below in C "Commenu") . -'. COUNTRY COUNTRY 'SUPPLIER

(1) Office Space X -.
"

(2) Office Equipment X . - - ~.

(3) Housing and Utilities

(4) Furniture- -
(5) Household Equipment (Stoves,.. Refrig., etc.) '. -
(6) Transportation I'; Cooperating CountrY yo
(7) Transpo"atlon To and From Country X
(8) Interpreter Services/Secretarial yo
(9) Medical Facilities

(10) Vehicles (official) \

(11) Travel ArrangementsITicken Y'

(OTHER (12)
SPECiFY) (13)

(14)

(15)

B. Additional Facilities Available From Other Sources.

o APO/FPO ·O···PX-, o COMMISSARY

o OTHER (Specify, e.g.,', dutY free-entry, tax exe~Ptlon)

--



Regional (Tunisia)
Central Tunisia Rural Development (CTRD)
(664-0312)

Attachment I - Statement of Work

Page 4 of 7 Pages

Working closely with appropriate counterparts in the US/Tunisia Joint
Working Group for Central Tunisia Rural Development (GTRD) survey and
evaluate:

(1) The present status of existing middle and small industrial,
agricultural processing, and non-agricultural income-producing
economic enterprises in the eight delegations comprising the current
CTRD zone.

(2) The policies of FOPRODI (Fonds de promotion et de decentralisation
industrielle), PDR (Programme de development et d'animation rurale),
and the Office d'Emploi as these relate to (1) above in the CTRD zone.

(3) The work force situation (skilled and unskilled), markets, :
entreprennurial· talents, demand, and financial resources as these
apply to (1) and (2) above.

(4) Identify agricultural and other resources that have potential for
processing, manufacturing, extracting, construction, and services
industries and non-agricultural income-producing economic enterprises
in the CTRD zone.

(5) Possible recommendations for policies and programs designed to
foster exploitation of the potentials identified in (4) above in the
context of the situation, organizational milieu, and constraints as
these exist with reference to (1), (2), and (3) above.

(6) Suggestions for innovative new approaches possibly' through the
Central Tunisia Development Authority (CTDA) or other means.

: :.
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Regional (Tunisia)

.Cen~ra1 Tunisia Rural Development (GTRD)
(664-0312)

Attachment II - Budget

Fixed daily rate:
26 work days (assumes 6-day work week)
(2 days in Washington, D.C. and 4 weeks in Tunis)
Base $225/day

FI9A @ 6% of salary

Direct Exoenses:
International air fare (B/T)
Washington D.C. - Tunis @ $810

Local Travel, U.S. (B/T)
Denver-Washington, D.C. @ $294

Per Diem International Travel
2 days @ $6/day

Per Diem Tunis
28 days @ $66/day

Per "Diem AID/W, briefing, debriefing
2 days @ $50/day

Transportation in Tunisia (car rental)
2 weeks @ $320/week

Medical, misc. costs (report preparation, xerox,
typing, translation, documentation acquisition,
etc. )

TOTAL

TOTAL ROUNDED TO:

Page 5 of 7 Pages

$ 5,850

351

810

12

1,848

100

640

400

$ 10,305

$ 11,000



Regional (Tunisia)

Central Tunisia Rural Development (CTRD)
(664-0312) Page 6 of 7 Pages

Attachment III - Justification for Non-Competitive Procurement

The services of Mr. Milan Radovic are requested in order to accom
plish tasks for which he is uniquely qualified.

The scope of work requires a French-speaking small~scale industries
specialist who is familiar with the situation in Tunisia. Mr.
Radovic, a manpower training/small-scale industries expert, is a
French~born U.S. citizen, fluent in French, who has had prior ex
perience with AID in the Siliana Province of Tunisia, in addition
to having experience in manpower training programs in Algeria.

Attempts have been made in the past on the part of this office
to recruit a small~scale industries person with this type of back
ground. However, it has not been possible to identify such an
indiVidual, other than Mr. Radovic, willing to work in central
Tunisia.

Mr. Radovic has expressed an enthusiasm for this project and a
strong knowledge of,and interest in, working in this area which will
be of tremendous assistance in this stage of CTRD project. He
has, prior to this project, had working experience with the Tunisians
and he has been specifically requested by the AID/Tunisia Mission.

It is felt that the above considerations are justification for not
utilizing the competitive procurement process.



(Continuation from Bloc~ 20)

Regional (Tunisia)
Central Tunisia Rural Development eCTRD)
(664-0312)

Page 7 of 7 Pages

h. Koelstra and Tielman repor.t "Development on Migration" April, 1977
1. Koelstra and Van Dijk "Au Travail Dans La Peripherie" Dec. 1977.



Worksheet

AID 1350-1 X 1. Cooperating Country
(1.78) DEPARTMENT OF STATE Reqiona1 (Tunisia) Page 1 of 6 Pages

AGENCY FOR
INTERNATIONAL DEVELOPMENT 2. PIO/T No. 3. D Original or

298-035-3-6287020 Amendment No. ___

PIOIT PROJECT IMPLEMENTATION 4. Project/Activity No. and Title

ORDER/TECHNICAL 664-0319 Central Tunisia Rural Development

SERVICES (CTRD) Rural Water Supply Specialist

DISTRIBUTION 5. Appropriation Symbol 6. Allotment Symbol and Charge

72-1181021.3 843-62-298-00-69-81
7. Obligation Status \8. Project Assistance Completion Date

(Mo.. Day, Yr.)
XXAdministrative Reservation o Implementing Document Oct. 2S 1978

9. Authorized Agent 10. This PIOIT is in full conformance with PRO/AG

SER!CM/SOD/PDC ~T I" Date

11 a. Type of Action and Governing A ID Handbook 11 b. Contract/Grant/PASA/RSSA
Reference Number (If this is an

~A\D Contract 0 PASA/RSSA D AID Grant D Other Amendment)
(HB 14) (He 12) (HB 13)

N/A

12. Estimated Financing (A detailed budget in support of column (2) is attached as attachment no.~)

(1) Previous Total (2) Increase (3) Decrease (4) Total to Date

A. Dollars $9,158 $9,158
Maximum

AID
Financing B. U.S.-Owned

Local Currency

13. Mission 148. Instructions to Authorized Agent
References Negotiate work order under Indefinite Quantity Contract with Louis

Berger International Inc. for service of a potable water resources

specialist for the period ola September 25 to October 30.

Tunis 597 ~

Tunis 530 ~ , \

State

201094 .
I •

-

14b. Address of Voucher Paying Office

FM/PAD

15. Clearances-I nctude typed name, office symbol, telephone number and date for all clearances.

A. The project officer certifies that tJ1e sl).e.t:ffications Phone No. B. The statement of work lies within the purview Date
In th, "",m,n, of wo,..., ,,,i(,t~u.,, 29 7 ::;4 8of th~;;;;n, .nd .pp,o..,d .,.ney p,o,,,m'l
~"E/TErn/SP-RD, Edward'A. laese p.~t. 5, 19

c. 'V Date D. Funds for the services requested are available

~. /. U 11'/. I';:' IJ,.. ...
:-rE/TEGVSP -RD . James\~. Dalton . I ~

E. \E-TW1isia, J. Broo~ .j f" ---
~'E/TECH, Thelma Patterson .- . ~'E/DP , Imogene Allen (info)

16. For the cooperating country: The terms and conditions set forth herein
17. Fo' 'h'l,.::eY .:0' In",n;;n~ DMlo~m,n, -\ .,are hereby agreed to

\ --r'" \. I I~ :,. \:..,.-1
Si~nature Date Signature '--' \.\\ !\....~ I . \" ~\.,\j "Date \ - \' I

Title TitieDirector, \E/TEG1 \
.. }



Worksheet

Pages 6Page 2 of
2. PIO/T No.AIO 1350.1 X 1. Cooperating Country

(1.78) Tunisia!- .L- .L..- _

PIOIT 4. ProjectlActivity No. and Title

664-0319 Central Tunisia Rural Development (CTRO)

SCOPE OF WORK

18.THE SCOPE OF TECHNICAL SERVICES REQUIRED FOR THIS PROJECT ARE OESCRIBED IN ATTACHMENT NUMBER __.....;l~_
HERETO ENTITLeD "STATEMENT OF WORK".

19. SPECI AL PROV ISIONS

A. ~ LANGUAG~ REQUIREMENTS (SPECIFY) _.....;F~r~e~n~c~h~FwS~-~3~m~~~ _
(IF MARKED. TESTING MUST BE ACCOMPLISHED BY AID TO ASSURE DESIRED LEVEL OF PROFICIENCY)

B. Qg ACCESS TO CLASSIFIED INFORMATION 0 WILL JC(MIILL NOT BE REQUIRED BY TECHNICIAN(S),

C. 5J DUTY POSTIS) AND DURATION OF TECHNICIANS' SERVICES AT POST(S) (MONTHS) Headquartered in Tunis,
Tunisia but will be expected to travel ~ Central region'of country.

D. ~ DEPENDENTS 0 WI LL ~ WILL NOT BE PERMITTED TO ACCOMPANY TECHNICIAN.

E. 0 WAIVERIS) HAVE BEEN APPROVED TO ALL-OW THE PURCHASE 0 F TH E FO LLOWI NG ITEM(S) (COpy OF APPROVED
WAIVER IS ATTACHED)

F. ~ COOPERATING COUNTRY ACCEPTANCE OF THIS PROJECT (APPLICABLE TO AID/W PROJECTS ONLY)

i5i HAS BEEN OBTAINED 0 HAS NOT BEEN OBTAINED

(J IS NOT APPLICABLE TO SERVICES REQUIRED BY PIO/T

G. ~ OTHE A (SPECI FY) Reports
At end of services, contractor shall submit a draft report in English to the
USAID Director. Two copies shall be foYW"arded to AID/W - one to NE/TECH and
one to NE/PD.

~5 d~ys aft~r returning to \Vashington, contractor shall submit his final report
~ fIve copIes to AID/W who will be responsible for forwarding this to USAID/
Tunis and to the ~Iinistry of Plan. (N.B. Contractor shall be. reimbursed for
b~o working days during this period to complete final report.)

20.BACKGROUND INFORMATION (ADDITIONAL iNFORMATION USEFUL TO AUTHORIZED AGENT)

The Tunisian Government (GOT) is attempting to improve services now available
in Central Tunisia in an effort to improve basic living conditions. USAID
has been asked to participate in this effort by assisting in a potable I\ater
project. (See continuation sheet)

21.SUM:V1ARY OF..l,TT,.:\CHi\IE"JTS ACCOMPANY THE PIOIT IINDICATE ATTACHMENT NUMBER iN BLANK)

Ct _=.I1",--- DET..l,IL=D SUDGET IN SUPPOR, OF INCRE,.:\SED FUNDING (BLOCK 12)

JLJSTIF1CAT:C~J FeR \JCN·COMPETITIV: PROCUR£,v1ENT ,aLOCK loll

~ _-=I,--_

BEST A V/;/LA8LE COpy
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AID 13~O-1X
(1-78)

1. Cooperating Country

sia

Worksheet
2. ~IO/T No.

Page J of Pages

PIOIT
4. Project/Activity No. and Title

664-0319 Central Tunisia Rural Development (CTRD)

22. Relationship of Contractor or Panlcipating Agency to Cooperating Country and to AID

A. Relationships and Responsibilities

Consultant, working under the scope of work attached and supervising a YOtmg U.S.
technical expert (being contracted separately) will work in cooperation with
organizations involved with potable water in Central Tunisia.

B. Cooperating Country Liaison Official

C. AID Liaison Officials

Patrick D. Demongeot - General Development Officer, USAID/Tunis
Arthur J. Dannnen - Agricultural Economist (OOA) , USAID/Tunis

LOGISTIC SUPPORT

23. Provisions for Logistic SUPPO" IN KIND FROM LOCAL CURRENCY TO BE
SUPPLIED BY SUPPLIED BY PROVIDED

OR
A. Specific Items (Insert "X" in applicable column at right. COOPER· COOPER- ARRANGED

If entry needs qualification, insert asterisk and explain AID ATING AID ATING BY
below in C. "Comments") COUNTRY COUNTRY SUPPLIER

(1) Office Space X
(2) Office Equipment X
(3) Housing and Utilities NA
(4) Furniture NA
(5) Household Equipment (Stoves, Refrig.. etc.) NA
(6) Transportation in Cooperating Country X
(7) Transportation To and From Country X
(8) Interpreter Services/Secretariat NA
(9) Medical Facilities NA

(10) Vehicles (official) NA
(11) Travel ArrangementslTicken '(

(OTHER ( 12)
SPECI FY)

(13)

(14)

(15)

B. Additional Facilities AvaiJaole From Other Sources

o APO/FPO o PX o COMMISSARY

o OTHER (Specify. e.g.. duty free entry, tax exemption)



Regional (Tunisia)

Central Tunisia Rural Development (CTRD)
664-0319

Attachment I

Page 4 of 6 Pages

Scope of Work

Title: Water Supply Specialist for Technical Analysis of Tunisian Potable
Water (Team leader of two person team)

Objective: To assist USAID/Tunis in preparing the technical analyses
necessary for drafting the project paper for rural potable water
projects.

General: To examine the prospective SONEDE water supply sites and a sample
of Genle Rural and CARE/~ffiDICO prospective sites from an engineering
(technical feasibility), economic cost, and beneficiary-served point of view
in order to provide a set of illustrative examples, within a PP, of the kinds
of low-cost hi~l beneficiary appropriate water supply system construction
that will fit within a future rational policy for development of rural water
supplies in Central Tunisia.

Specific:

The Contractor, Specifically, will:

1. Utilize the Ayad social analysis of sites and areas within the CTRD area
as a means of best judging prospective beneficiary possibilities for water
supply systems within the zone.

2. Visit the prospective SONEDE sites and develop a preliminary technical
assessment about the lowest cost delivery systems suitable to each site,
keeping in mind the need to serve the greatest number of beneficiaries.

3. Similarly, visit a reasonable sample of Genie Rural and CARE/~~DICO

prospective sites and develop prelbninary teclUlical assessments in the same
way as in (2) above.

4. Assist in developing a list of prospective 'vater supply projects by site
and agency shmving technical feasibility, costs, beneficiaries served etc.
The list should be organized in such a way that it will help to strengthen
~lission arguments for a potable 'vater project that will be operational even
as the new eTDA is developing a rational water supply development policy for
the zone.



Regional (Tunisia) Page 5 of 6 Pages

Central Tunisia Rural Development (CTRD)
664-0319

Attachment II

AID Illustrative Budget

1. Salary

30 work days @ 138 x 1.34 5,548
Insurance 500

2. Per Diem

35 days per diem @ $56 1,960

3. Transportation

Washington-Tunis-Washington + baggage 1,000

4. Miscellaneous 150

Total $ 9,158



Regional (Tunisia)

Central Tunisia Rural Development (CTRD)
664-0319

- continuation from Block 20

Page 6 of 6 Pages

At present few rural dwellings have access to piped water (as opposed to
83% in urban areas). Because of a shortage of finances in these fields,
the GOT cannot respond immediately to all of the countrysides needs for water.

The scope of services is associated with preparations for a project that has
t,~ objectives: (1) delivery of water to a significant portion of the zone
population not presently served with an acceptable potable water system and
(2) improvement of the overall potable water planning and implementation

. capacity of the GOT for poor interior regions of the country. This project
(..actually a set of interrelated proj ects including a loan, an OPG ,a grant
and use of PL 480 funds) will work through three agencies (SONEDE, GENIE RURAL
and CARE/~~DICO) to deliver potable water through a variety of technologies
ranging at the extremes from rainwater catchment cisterms to piped, pumped
chlorinated systems with household connections. A prnnary purpose of the
project will be to insure that the selection of delivery technology is
cost effective, appropriate to the population and environment of the system
and \vithin the competence of the delivering agency. Technical Assistance will
be provided on a short term basis throughout the life of the project to assist
the development of appropriate planning, design and management criteria for
potable water in the CTRD Zone.

Additional Papers

a) Blackton-Dalton "Tunisia Central" paper, Ivfarch 10, 1978
b) AG development in Central Tunisia July 1978
c) rv~yfield paper of July 1978
d) Ayad social analysis report (available in field)
e) Four PIDs: Small-holder Irrigation; Potable Water; Dryland Research;

Area Development



RD

Worksheet'.
....:-
....\101350·1 X 1. Cooperating Country
(1·76) DEPARTMENT OF STATE Regiona1(Tunisic )Page 1 of 7 Pages

AGENCY FOR
INTERNATIONAL DEVELOPMENT 2. PIOIT No. 3. 3] Original or

298-035-3-6287021 Amendment No.

PIOIT PROJECT IMPLEMENTATION 4. Project!ActivitY No. and Title

ORDERITECHNICAl 664-0319 Central Tunisia Rural Development(CT
SERVICES Rural Water Supply Specialist

DISTRIBUTION 5. Appropriation Symbol 6. Allotment Symbol and Charge

72-1181021.3 843-62-298-00-69-81
7. Obligation Status la. Project Assistance Completion Date

(Mo.. Day. Yr.)
Q!I Administrative Reservation o Implementing,Document Oct. 25. 1978

9. Authorized Agent 10. This PIOIT is in fuJI conformance with PROI AG

SER/CM/ROD/NE N/A Date

11a. Type of Action and Governing AID Handbook 11 b. ContractfGrant/PASA/RSSA
Reference Number (If this is an

0 AID Contract 0 PASA/RSSA o AID Grant o Other Amendment)
(HB 14) (HB 12) (HB 1J) N/A

12. Estimated Financing (A detailed budget in suPPOrt of column (2) is attached as attachment no. two )
(1) Previous Total (2) Increase (3) Decrease (,4) Total to Date

A. Dollars $5 9 860 $5,,860
Maximum

AID
Financing

B. U.S.-Owned
Local Currency

13. Mission 14a. Instructions to Authorized Agent
References

CM/ROD/NE is requested to neqotiate a personal services contract with
nis 5973 Richard E. Brush" 115 Frost Avenue 9 Frostberg, Maryland 21532.
nis 5309 Telephone (301) 689-1191 for the services described herein for the
ate 201094 period o/a September 25 to October 30

-~ -- -

14b. Address of Voucher Paying Office

FM/PAD

Tu
Tu
St

15. Clellrances-I nclude typed nal1)8';"""Q.,ffice symbol, telephone number and date for all clearances.
, • I

A. '!he project officer certifies tt1E~! eci ications ~jjl')lo.
In the statement of work are t n 11 equ ate (. ':J 't

/

NE/TECH/SP-RD. Edward' A. Date 9/11/78

B. The statement of work lies within the purview Date
of the initiating and approved agency programs

NE/DP
C. ~ ,7. ~

i~.t~
James Dalton

D. Funds for the servicas requested are available

E. '_' "" i·. . ' .. -, Date
NENA - Tun; s; a. J. BrOOKS' f \ . ,J,_ -,

NE/TECH, Thelma Patter~on ~
. .....:.- -'- ----

NE/DP, Imogene Allen (info)
16. For the cooperating country: The terms and conditiom set forth herein

are hereby agreed to

Signature _ Date _

17. For the Agency ,for Interna~1 Development ('-'l L 'I .' ( / (/ , ,,i r1 '--J~"
i .1 I : /" j V i:.. v" 1-(D-' )

Signature V ......• .. I. oJ 0 ate , :' I

Title Title Director,



AI D 1350-1 X 1. Cooperating Country
( 1-78)

Worksheet
2. PlOtT No.

Page:2 of 7 Pages

PIO/T 4. Projectl Activity No. and Title

664-0319 Central Tunisia Rural Development (CTRD)
SCOPE OF WORK

18.THE SCOPE OF TECHNICAL SERVICES REQUIRED FOR THIS PROJECT ARE DESCRIBED IN ATTACHMENT NUMBER ---=1=---__
HERETO ENTITLE:D "STATEMENT OF WORK",

19.5PECIAL PROVISIONS

A. ~ LANGUAGE REQUIREMENTS (SPECIFY) Arabic FS 2 min
(IF MARKED, TESTING MUST BE ACCOM-P-L-1S-H-E-D-B-Y~A-ID~T-0~A-SS~U-R-E~D-E-S-IR~E~D~L-E-V~E-L-O-F~P-RO~F~IC-JE~N-C-Y~)~~~~~

B. ~ ACCESS TO CLASSIFIED INFORMATION OWILL IXlWILL NOT BE REQUIRED BY TECHNICIAN(S).

C. 0 DUTY POST(S) AND DURATION OF TECHNICIANS' SERVICES AT POST(S) (MONTHS)

Headquartered in Tunis but will travel in Central Tunisia as well.
D.OO DEPENDENTS 0 WILL OCI WILL NOT BE PERMITTED TO ACCOMPANY TECHNICIAN.

E. 0 WAIVER(S) HAVE BEEN APPROVED TO ALL-OW THE PURCHASE OF THE FOLLOWING ITEM(S) (COpy OF APPROVED
WAIVER IS ATTACHED) -

F. ,Xl COOPERATING COUNTRY ACCEPTANCE OF THIS PROJECT (APPLICABLE TO AIDIW PROJECTS ONLY)

00 HAS BEEN OBTAINED o HAS NOT BEEN OBTAINED

o IS NOT APPLICABLE TO SERVICES REQUIRED BY PIOIT

G. IX] OTHER (SPECIFY)

Reports will assist the team leader
At end of services, contractor/ submit a draft report in English to the
USAID director. Two copies shall be forwarded to AID/W - one to NE/TECH
and one to NE/PO.

15 days after returning to Washington, contractor shall submit his final
report in five copies to AID/W who will be responsible for forwarding this
to USAIO/Tunis and to the Ministry of Plan. (N.B. Contractor shall be
reimbursed for two working days during this period to complete final report.)

20.SACKGROUND INFORMATION (ADDITIONAL INFORMATION USEFUL TO AUTHORIZED AGENT)

The Tunisian Government (GOT) is.attempting to improve services now available
in Central Tunisia in an effort to improve basic living conditions. USAID has
been asked to participate in this effort by assisting in a potable water
project. (See Continuation Sheet)

21.SUMMARY OF ATTACHMENTS ACCOMPANY THE PIOIT (INDICATE ATTACHMENT NUMBER IN BLANK)

Xl I I

0

~ III

Xl

CJ

~

Dt=T.:I..1LE:D BUDGET IN SUPPORT OF INCREASED FUNDING (BLOCK 12)

EVALUATION CRITERIA FOR COMPETITIVE PROCUREMENT (BLOCK 14)

JUSTIFICATiON FOR NON·COMPETlTIVE PROCUREMEI'JT iBLOCK 14)

STATE\i1E:\lTJF WORK (BLOCK 18)

'.'JA I 'IE ;:;:S i 'SLOC K 19) ;SPECI FY N UivlBE R l



AID 1350~1X 1. Cooperating Country
(1-78)

Worksheet

2. ~IOIT No.
Page 3 of 7 Pages

PIOIT
4. Project/Activity No. and TItle

664-0319 Central Tunisia Rural Development (CTRD)
22. Relationship of Contractor or Participating Agency to Cooperating Country and to AID

A. Relationships and Responsibilities

Consultant working under a u.s. team leader (being contracted separately) will
address the attached scope of work and will work in cooperation with organizations
involved with potable water in Central Tunisia (SONEDE), Genie Rural, CARE/Medico).

B. Cooperating Country l.iaison Official

C. AID l.ialson Officials

Patrick D. Demongeot - General Development Officer, USAID/Tunis
Arthur J. Dommen - Agricultural Economist (RDA), USAID/Tun;s

LOGISTIC SUPPORT

23. Provisions for l.ogistic Support IN KINO FROM l.OCAl. CURRENCY TO BE
SUPPLIED BY SUPPLIED BY PROVIDED

OR
A. Specific Items (Insen "X" in applicable column at right. COOPER· COOPER· ARRANGED

If entry needs qualification, insert asterisk and explain AID ATING AID ATING BY
below in Co "Comments") COUNTRY COUNTRY SUPPLIER

(1) Office Space X
(2) Office Equipment X
(3) Housing and Utilities N/A
(4) Furniture N/A
(5) Household Equipment (Stoves, Refrig., etc.) N1A
(6) Transportation in Cooperating Country X
(7) Transpo"ation To and From Country X
(8) Interpreter Services/Secretarial N/A
(9) Med ical F ac i1ities N/A

(10) Vehicles (official) N1A
(11 ) Travel ArrangementsITickeu X

(OTHER ( 12)
SPECIFY) (13)

(14)

(15)

B. Additional Facilities Available From Other Sources

o APO/FPO o PX o COMMISSARY

o OTHER (Specify, e.g., duty free entry, tax exemption)
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Regional (Tunisia)
Central Tunisia Rural Development (CTRD)
664-0319

Attachment I

Statement of Work:

Title: Water Supply Specialist for Technical Analysis of Tunisian Potable
Water (Second member of two person team).

Objective: To assist USAID/Tunis in preparing the technical analyses necessary
for drafting the project paper for rural potable water projects.

General

To examine the prospective SONEDE water supply sites and a sample of Genie Rural
and CARE/MEDICO prospective sites from an engineering (technical feasibility),
economic cost, and beneficiary-served point of view in order to provide a set
illustrative examples, within a PP, of the kinds of low-cost high beneficiary
appropriate water supply system construction that will fit within a future
rational policy for development of rural water supplies in Central Tunisia.

Specific:

The Contractor, Specifically will:

1. Utilize the Ayad social analysis of sites and areas within the CTRD
area as a means of best judging prospective beneficiary possibilities for water
supply systems within the zone.

2. Visit the prospective Sonede sites and develop a preliminary technical
assessment about the lowest cost delivery systems suitable to each site, keeping
in mind the need to serve the greatest number of beneficiaries.

3. Similarly, visit a reasonable sample of Genie Rural and CARE/Medico
prospective sites and develop preliminary technical assessments in the same
way as in (2) above.

4. Assist in developing a list of prospective water supply projects by
site and agency showing technical feasibility, costs, beneficiaries served
etc. The list should be organized in such a way that it will help to
strengthen Mission arguments for a potable water project that will be
operational even as the new CTDA is developing a rational water supply
development policy for the zone.



Regional (Tunisia)
Central Tunisia Rural Development (CTRD)
664-0310

Attachment II - Budget

AID Illustrative Budget

1. Sal ary

30 work days @$85
Insurance

2. Per Diem

35 days per diem @$56

3. Transportation

Washington-Tunis-Washington + baggage

4. Miscellaneous
Total

Page 5 of 7 Pages

2,550
300

1,960

1,000

50
5,860
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Regional (Tunisia)
Central Tunisia Rural Development (CTRD)
664-0310

Attachment III

The services of Mr. Richard E. Brush are requested in order to accomplish tasks
for which he is uniquely qualified.

The scope of work requires an Arabic-speaking specialist in potable water
delivery systems intimately familiar with the situation in Tunisia. Mr. Brush
will assist as the subordinate member of a two man team in the expeditious
accomplishment of analysis being done by a French speaking principal
consultant-expert in the field of potable water (where services being obtained
under IQC arrangement).

Mr. Brush has for five years been involved in potable water projects under
the joint auspices of CARE-Medico and concerned Tunisian Ministries. He has
written technical manuals coverning all types of potable water installations
currently in use in Tunisia. Mr. Brush has a strong knowledge of, and a
continuing interest in, work with potable water in Tunisia and can therefore
be of tremendous assistance at this stage of the CTRD project. He has been
specifically requested by AID/Tunisia for this assignment.

It is felt that the above considerations are justification for not utilizing
the competitive procurement process.
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Regional (Tunisia)
Central Tunisia Rural Development (CTRD)
664-0310

Continuation from Block 20

At present few rural dwellings have access to piped water (as opposed to 83%
in urban areas). Because of a shortage of finances in these fields, the GOT
cannot respond immediately to all of the countrysides needs for water.

The scope of services is associated with preparations for a project that has
two objectives: (1) delivery of water to a significant portion of the zone
population not presently served with an acceptable potable water system and
(2) improvement of the overall potable water planning and implementation
capacity of the GOT for poor interior regions of the country. This project
(actually a set of interrelated projects including a loan, an OPG, a grant
and use of PL 480 funds) will work through three agencies (SONEDE, GENIE
RURAL and CARE/MEDICO) to deliver potable water through a variety of technologies
ranging at the extremes from rainwater catchment cisterms to piped, pumped
chlorinated systems with household connections. A primary purpose of the
project will be to insure that the selection of delivery technology is
cost effective, appropriate to the population and environment of the system
and within the competence of the delivering agency_ Technical Assistance
will be provided on a short term basis throughout the life of the project to
assist the development of appropriate planning, design and management
criteria for potable water in the CTRD Zone.
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PIO/T 298-035-3-6287217
Attachment No. 1

The obj ective of this task order is t·o provide assistance to the
USAID/Afghanistan and the DRA in developing a project design for the
Primary School Teacher Training Project.

The contractor shall provide and backstop five teacher education
consultants to ana,J..;rse and prepare a paper outlining:. (1) pre-service
primary teacher training sytem; (2) in-service primary teacher training
system; and (3) an interim teacher training program.

I. Composition and Resnonsibilities of Design Team

The design team shall include: (1) Teacher Training Expert (Chief of Party).
This expert will coordinate the team's efforts and will have overall responsi
bility for final project design. He/she will assist USAID in the development
of a paper and will work with key DRA counterparts at the MOE and MOHE. Pro
fessional background should be strong in teacher' education with emphasis upon
planning, structuring and administration of teacher training systems in develop
ing countries. He/she will also be responsible for (a) systematic review and
evaluation of the MOE/MaKE Seven Year Education Plan as modified by the DRA;
(b) an analYsis of the planned teacher training requirements (and pre-services)
to determine feasibility of DRA objectives and possible alternative solutions;
(c) discussions with other donors to determine how to coordiante the USAID
teacher education project with their effort; (d) making recommendations pursuant
to the project issues raised in the PID and others which may become evident to
the team; and (e) for preparing a draft design paper for the USAID two weeks
prior to return to the U.S., as well as recommendations concerning magnitude
and type of technical assistance, partici.pant training and commodities under the
project. Experience should include: (a) primary school teacher training and
administration at state or city level, or (b) Dean of Education of a large
department at a university recognized for its strong School or Department of
Education; and (c) some experience working within developing countries.

(2) Curriculum Design Expert - This person will be responsible for the
following: (a) review and eValuation of primarJ school curriculum and textbooks
and their application in selected primary schools; (b) review and evaluation of
primary education teacher training curriculum and its application at the Academy
for Teacher Educators, selected provincial teacher training institutes and in
primary school classrooms; (c) determine degree of interaction between the MOE
Compilation Department (Curriculum and Textbooks) and the Department of Teacher
Training at the MORE; and (d) provide a plan for strengthening the content and
teaching of teacher training curriculum and procedures for implementation.

(3) Instructional Design and Materials - This person will be responsible for
the following: (a) examination of alternate instructional systems for teacher
education (pre and in-service); (b) make recommendations concerning best use of
Science Center and Audio-Visual Department of HOE and MORE; (c) make' recommenda
tions concerning development of instructional materials for use in pre-service and
in-serrice teacher training; (d) provide a plan for strengthening of the teachers'
guides for primary education textbooks and procedures for implementation; and
(e) review ATE and TTl libraries and make recommendations for their upgrading
as appropriate.
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(4) Media Expert - This person will be responsible for the following:
(a) analysis of present teacher training program produced by Radio Afghanistan;
(b) a plan for the possible use of instructional uses of radio/TV for teacher
training and a procedure for implementation; and (c) review and evaJ.uate
recent UNESCO report on uses of communications media in Afghanistan.

(5) Education Administration - This person should have both theoretical
and practical experience (preferably within an LDC) in assessing management
capacity of teacher training systems and in working out programs for improving
the management system and/or training local staff to adequately perform functions
within it. Task will include the following: (a) assessment of the preaeat manage
men"t capacity of the 'ITI , s and the ATE; (b) assessment of the changes required in
organization and knowledge of staff to carry out the revised functions of both
organizations; and (c) make recommendations for systemi'c changes within the
management systems of the organizations involved and propose appropriate actions
to accommodate them through training, systemic changes and research.

The team will be expected to work with Af'ghanistan personnel from the
Ministries of Education and Higher Education, the 'ITI , s and the ATE as well as
USAID personnel to review, analyze and develop a program for improvement of
pre-service and in-service training of primarJ teachers, using modern textbooks
and teaching materials. The team's objective is to develop a design paper.
The paper must be consistent with: (1) the new primarJ school curriculum which
requires future teachers to use methods and procedures significantly different
from current ones; (2) Afghanistan's current Seven Year Plan which calls for
training of approximately 27,000 new teachers during the 1977-82 period; and
(3) use of new, recently developed textbooks for the primary grades. The pro-
j ect design should provide assurance that its implementation will produce ade
quate numbers of primary school teachers, trained in the use of the latest
techniques and materials, so as to expand the access of Afghanistan's rural
school children to relevant, high qUality primary education. The project design
should include the necessary project components related to organization, structure,
curriculum, evaluation and resource needs for a model primary teacher training
education system, as well as such activities as participant training and staff
development programs for faculty and administration of Afghanistan's teacher
training institutes.

The team leader should be in Kabul o/a October 15, 1978 and the rema~n~ng

team members should arrive o/a October 21, 1978. The length of assignment will
be approximately six-weeks.

II. Statement of Work

The design team. and USAID staff shall determine the appropriate scope of
the project. The following issues, as well as other issues which may be agreed
upon between USAID staff and the team's leader, shall be addressed in the design
paper:

(1) What is the role of the primary school teacher and what must he/she
be able to do to function adequately in the classroom?



--~--~_._ ....._.._--~. -'-"~. __.~~-';",

Page 6 of _~8,,---__

(2) DRA expectations for the interim ~~ month course for 12th
grade graduates and the regular pre-service and in-service teacher training
programsa..l1dthe likely effects on the overall quality of the primaI"'J school
teacher cadre.

(3) With regard to the interim teacher training program, the following
types of issues shall be addressed: (a) specification of educational obj ectives
of the 2~ month programs and the development of curricula to meet such objectives;
(b) the capacity of the DRA to design and implement curriculum for such programs
(professionally and administratively); (c) the instructional technology to be
employed with emphasis upon supporting auto-didactic methods; (d) the incentive
structure for increasing the use of the program; (e) the relation of the interim
program to longer run efforts in teacher training; (f) evaluation of interim
programs; and (g) the costs for designing and implementing such an effort.

(4) Critical link between curriculum development and teacher training
programs .

(5) Administrative capacity of host country to implement the project.

(6) Financial analysis of the DRA education budget to determine government's
priority and the rapidity with which they are able to increase their primary school
enrollment.

(7) Role and placement of resident project advisors.

(8) A thorough analysis of past teacher training assistance by AID and
other donors.

(9) Pre- and in-service coordination between the Ministries of Education
and Higher Education.

(10) Current role of other donors.

(11) Teacher placement and incentives.

(12) Role of school inspectors.

(13) Need for DRA policy changes regarding teacher education.

(14) Training levels and use of TTI and ATE staffs.

(15) Teacher pupil ratios in primary schools.

(16) Cultural/economic barriers to girls attending school and what means
can be taken to ensure larger numbers of women teachers in any new/revised
program.

III. Design Paper

The contractor shall prepare a project design paper for a Primary School
Teacher Training Project based on the attached PID comprising ·the following
sections: (1) Economic feasibility, (2) Technical feasibility, (3) Administrative
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feasibility, and (6) Evaluation plan.

A draft of this paper shall be prepared and presented to the USAID/
Afghanistan one week prior to return to U.s. The final version (10 copies)
of the paper shall be submitted no later than 30 days immediately following
the arrival of the team in the U.S.
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5 persons X 40 days X $150 each

2. Per Diem

a. Afghanistan
5 persons
5 X 42 days @ $66 per day

b. International

c. 5 persons, 1 day
in Wash. D.C., for
orientation - 5 X $50

3. Travel

a. International
b. Domestic Travel

4. Other Costs

5. Administrative Suuport

Total

Overhead at 9%

Grand Total

$30,000

$13,860

700

250

$10,000
1,000

$ 1,763

$ 2,000

$ 59,573

5,362

$64,935
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USAID/Afghanistan has requested a school mapping consultant to assist with project
preparation strategy for the Rural Primary Schools Phase II Project. The consultant
will be needed for a period of up to four weeks beginning on or about October 23~

1978.

Statement of Work

The Democratic . Republic of Afghanistan (DRA) is currently
undertaking a pilot school mapping study with assistance from UNESCO. The
report of the study will be made available to the contractor as well as the
forms used in gathering the data~ the provincial maps~ etc.

The contractor shall be expected to provide USAID/Afghanistan with a completed
and Mission reviewed draft report prior to his/her departure. The report will
need to include~ but will not be limited~ to the following:

I. An analysis of the UNESCO Pilot Study to include:
(a) the decisions within the Ministries of Education and Higher Education

which were served by mapping~ considering primarily~ but not exclusively~

primary level education;

(b) the reliability of the census information;

(c) the adequacy of the descriptions of existing school facilities;

(d) the time and manpower (numbers and types) required to do the pilot
study; and

(e) the data collection process~ ordering data and machine requirements
(with costs) for analyzing the data.

II. With the Analysis of the Pilot Study Completed~ the Report will need to
examine the following:

(a) What would it mean for the DRA if they moved to do a national
school map:

(1) data requirements (amount~ kind and quality) and the national
availability of such data:

(a) population mapping data requirements and their relation
to census requirements;

(b) the numbers and kinds of people required to-gather, code,
tabulate and analyze data and their availabilities in
Afghanistan;

(c) costs associated with the above tasks and personnel
requirements.

(2) time for completing the aforementioned tasks under various
constraint patterms; given:
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(a) the quality and availabilty of data;

(b) the quality and availability of people;

(c) the relation of school mapping to the population
census (scheduled for June/July 79);

(d) availability of funding (DRA/U1~SCO/USAID)

III. Recommendations for USAID consideration concerning the development of a
national school mapping program under the Rural Primary Schools Phase II
Project and what the implications of those efforts might be in terms of:

(a) technical assistance requirements;

(b) training requirements;

(c) commodities;

(d) costs and time

Reports

The contractor shall complete and review a draft report with the Mission
prior to his/her departure. The report shall include the aforementioned stated
in the Statement of Work. A final report shall be submitted, in five copies,
to the USAID/Afghanistan within 30 days after departing post.

Relationships and Responsibilities

The TDY consultant provided by the contractor will report to the USAID
Mission Director and/or his designees concerning the assignment and manner
of implementing it.

Term of Performance

Approximately four-weeks in Afghanistan

Budget Estimate

24 Working Days in Afghanistan
6 Days of International Travel

30 Total Working Days (30x$182) =

28 Days of Local Per Diem (28x$66)

International Per Diem

International Transportation

$5460

1848

180

2000
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In-country Travel

Insurance & Misc.

FICA (6%)

rQc Factor

PIO/T No. 298
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100

400

326

3276

Total $13,590
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AID 1350-1X 1. Cooperating Country
of Pages(7-71) DEPARTMENT ,OF STATE Lebanon ./ Page 1 1

AGENCY FOR _.A.., -= .

INTERNATIONAL DEVELOPMENT 2. PIO/T No. ~}.~IW~ 3. D Original or

268-0300-2=4&8888. Amendment No. -...l-

PIO/T PROJECT IMPLEMENTATION
4. Project/Activity No. and Title

268-0300ORDER/TECHNICAL Technical Education
SERVICES &2-5 - QOc/ -/(

DISTRIBUTION 5. Appropriation Symbol 6.A. Allotment Symbol and Charge 6.6. Funds Allotted to:

72-1181006 856-54-268-00-69-81 o A.I.D.iW KXMission

l. Obligation Status 8. Funding Period (Mo., Day, Yr.)

0 Administrative Reservction rn Implementing Document From 4/20/78 To 6/15178
9.A. Services to Start (Mo., Day, Yr.) 9.B. Completion date of Services

Between 4 /20/ 78 and ~/27/7S (Mo., Day, Yr.) 6/15/78

10.A. Type of Acti on
Cooperating Participating Agency

ca.A.I.D. Contract D Country Contract 0 Service Agreement o Other

10.6. Authorized Agent

CM/ROD/NE
t:stimated Fina'lcing (1) (2) (3) (4)

$1.00= Previous Total Increase Decrease T ota I to Date

11.

A. Dollars
Maximum 24,484 24.484

A.I.D.
B. U.S.·Owned

Financing
Local Currency

12.
A. Counterpart

Cooperating

Country

Contdbutions B. Other

13. Mission 14. Instructions to Authorized Agent
References

SER/CM/ROD/NE is requested to amend work order No. 2 under IQC contract
AID/AFR-C-1198 (Human Resources Management, Inc. , an 8A contractor),

BEIRUT by (1) extending the completion date of services to June 15, 1978 and
02848 ..... (2) revising the budget as detailed on attached letter from the contracto

The extension of the completion date of services will allo~ two of the
':iconsultants eleven additional working days which are needed by them to
finalize specifications for their equipment lists and make recommendation
for the final report. There is no additional funds required.

15. Clearances - Show Office Syr;bol, Signature ond Date for a II Necessary Clea ..ances.

18. Date of Signature

D.

Title: Director

17.

Signature:

Title:

A. The specifications in the scope of wor~Alre !~chn:cal!y adeq,,;a B. Furd~ for t:\e services requested are availoble

/l17f0~ .; 1.31?J

16. For the cooperating country: The terms and conditions
set forth herein are hereby agreed to

E.

C. The scope of work lies With, jnll~Urview of the /itiatir.
approved Agency PrCt!~~

Signature and date:

GPO 867.266
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. W~rksheet
1 • Coop~rating Country

. 4. Profect/Activity No. and Title

Project Development and Support
298-0035 (Agriculture Development Support)

AID 1350·1 X

" • O·78.l ... ' .'

PIOIT

.O.E.?ARTME:,NT.OF ~TAT!=·. . ....
'AQ,ENCY FO R .

INTERNATIONAL DEVELOPMENT

PROJECT'IMP l.ENlENrATJON
ORDER/TECHN ICAL

SERVICES

Regional' :(Yemen)' , ,
2. PlaiT No._' -

298-00351\"6297005
3. 0 Original or

Amendment No. l-

DISTRIBUTION 5. Appropriation Symbol

72-1191021.3
7. Obi igatio n Status

~ Ad1Tlinistr~tiveReservation.

9. Authorized Agent

AID/W

6. Allotment Symbol and Charge

943~62-298-00-69-91

\

8. Project Assistance Completion Date
. . . .(Mo•• Day, Yr.) ..o '.mplementing DOGument. '.

10. This PlaiT is in full conformance with PRO/AG

Date

-.' ' .. ,lla.Type.oi,~ction ~nd G.o":f:rnil1.g AID ~!!ri<:!bo.ok.. , ..' . , .. ,.11 b~ C.,?,r\tr.Bctl,?ran~PASA/R~S-:'-•.• .' ..
'\ .. ' .~. ~ ':.,.:.,:. " ..' -: ." " ", :'. '" :\ ,' ..•. ' '. ':-:;"': "..: .~':.:~ '.:' ';' Aefere~·Ntimr,etHf'tfl1S.is:al:'"

~ AID Contract '. O. PASA/ASSA 0 Alb ·cir~nt 0' Other Amendment) '.
(HB14) (hB121 (HB13)

12. Estimated Financing (A detailed budget in support of column (2) is attached as attachment no. I

Maximum
AID

Financing

A. Dollars

B. U.S.-Owned
Local Currency

(1) Previous Total

$155,000

(2) Increase

$146,820

(3) Decrease (4) Total to 0 ate

$301,820

13. Mission
References

14a. Instructions to Authorized Agent

AID/W is requested to provide additional funding to cover
the balance of contract AID/NE-C-l613 (Yemen) ~§ negotiated.

14b. Address of Vouc::her Pay ing Office

15. Clearances-I nclude typed name, office symbol, telephone number and date for all clearances.

A. The project officer certifies that the specifications Phone No. B. Th••""m.nt of wo ,. n.. wlth'n thO P"""'w ~. /51 L
in the statement of work are technically adequate 28608 of the initiating and approved agency programs ,.. 7 b . 7

...;.....a Date ~ ( Ii/7;NE!TECH!AD:TAtwood -../, G. NE!NENA: GTowery "( './
c.

" '.

ID~;/g
D. Funds for the services requested are available

FM!PAD,
/v)(,7

fi"'{-,yt--s. Robinson,"-- NE!DP:AMcMillian
E. -rP Date,

II)I¥/ ?'1NE/TECH, T. Patterson
16. For the cooperating country: The terms and conditions set fofth herein 17. For the Agency for International Development ,

are hereby agreed to

I L(\~ 7c /':;fJ~-#. I I - / . ~ J ....~ I

Signature
. : .\.j • '-L. ~- ~-<:.. I ~ I I ~ lJ

Date Signature ' -../ 0 ate (

) I 7Title Ti.le Director, NE!TECH I

~~.


