

AID 1350-1X
(-71)

DEPARTMENT OF STATE
AGENCY FOR
INTERNATIONAL DEVELOPMENT
PP-AAK-018
PROJECT IMPLEMENTATION
ORDER/TECHNICAL
SERVICES 932-055

1. Cooperating Country
Worldwide

Page 1 of 5 Pages

2. PID/T No. 932-13-950-
055-73-3259043

3. Original or
Amendment No. _____

4. Project/Activity No. and Title 932-13-950-055
Opportunities Industrialization Centers
International (OICI)

DISTRIBUTION

5. Appropriation Symbol
72-11X1025

6.A. Allotment Symbol and Charge
425-32-099-00-76-51

6.B. Funds Allotted to:
 A.I.D./W Mission

7. Obligation Status
 Administrative Reservation Implementing Document

8. Funding Period (Mo., Day, Yr.)
From 5/23/75 To 6/15/75

9.A. Services to Start (Mo., Day, Yr.)
Between 5/19/75 and 5/23/75

9.B. Completion date of Services
(Mo., Day, Yr.) 6/15/75

10.A. Type of Action
 A.I.D. Contract Cooperating Country Contract Participating Agency Service Agreement Other

10.B. Authorized Agent
AID/W

Estimated Financing		(1) Previous Total	(2) Increase	(3) Decrease	(4) Total to Date
\$1.00=					
11. Maximum A.I.D. Financing	A. Dollars		9756 10,000		9756 10,000
	B. U.S.-Owned Local Currency				
12. Cooperating Country Contributions	A. Counterpart				
	B. Other				

Final PID
Office of Contract Management

13. Mission References

14. Instructions to Authorized Agent This PIO/T provides the funding for the procurement of an IQC contractor (selected from the ranks of IQC's retained by AID/PPC) of demonstrated competency in the analysis and evaluation of the organization and management of agencies engaged in international development. The contractor is to assist AID in providing a personnel evaluation and management analysis survey of Opportunities Industrialization Centers International (OICI) of Philadelphia, Pennsylvania. A professional, non-governmental source for these services is required since the Inspector General of Foreign Assistance (IGA) and AID have questioned OICI actual and planned staffing proposed to continue under an AID grant, a funding which OICI has rebutted.

15. Clearances - Show Office Symbol, Signature and Date for all Necessary Clearances.

A. The specifications in the scope of work are technically adequate
5/24/75
PHA/PVC/OPNS, Erwin W. Wendt

B. Funds for the services requested are available
PHA/PVC, Penelope Farley

C. The scope of work lies within the purview of the initiating and approved Agency Programs
PHA/PVC/OPNS, Cleo F. Shook

D.
PHA/PVC/PSS, Minnie Hooper

E.
PHA/PVC, John A. Ulinski, Jr.

F.
William A. Phillips

16. For the cooperating country: The terms and conditions set forth herein are hereby agreed to

17. For the Agency for International Development
Signature: David McMakin

18. Date of Signature
5/22/75

Signature and date:
Title:

Title: Acting Chief, PHA/PRS

AID 1350-1X (9-70) PIO/T	Cooperating Country	PIO T No. 932-13-950-	Page 3 of 5 Pages
	Worldwide	055-73-3259043	
Project Activity No. and Title		932-13-950-055 Opportunities Industrialization Centers International (OICI)	

20. Equipment and Supplies (Related to the services described in Block 19 and to be procured outside the Cooperating Country by the supplier of these services)

A. (1) Quantity	(2) Description	(3) Estimated Cost	(4) Special Instructions
-----------------	-----------------	--------------------	--------------------------

None required.

B. Financing of Equipment and Supplies

(1) By AID - \$

-0-

(2) By Cooperating Country -

-0-

21. Special Provisions

- A. This PIO/T is subject to AID (contracting) (PASA implementation) regulations.
- B. Except as specifically authorized by AID, or when local hire is authorized under the terms of a contract with a U.S. Supplier, services authorized under this PIO/T must be obtained from U.S. sources.
- C. Except as specifically authorized by AID/W, the purchase of commodities authorized under this PIO/T will be limited to the U.S. under Geographic Code 000. N/A
- D. Other (specify):

Contractor to begin work with AID/W during week of May 19; must complete his work ASAP, but not later than ten (10) working days from starting his analysis at OICI/Central headquarters in Philadelphia.

AID 1350-1X (9-70)	Cooperating Country Worldwide	PIO/T No. 932-13-950- 055-73-3259043	Page 4 of 5 Pages
PIO/T	Project Activity No. and Title 932-13-950-055 Opportunities Industrialization Centers International (OICI)		

22. Reports by Contractor or Participating Agency (Indicate type, content and format of reports required, including language to be used if other than English, frequency or timing of reports, and any special requirements)

In addition to the specific products outlined in paras 1 through 6 in 19(b), it is expected that the contractor will furnish a background statement and report, tying together his findings in a comprehensive useful document.

23. Background Information (Additional information useful to Authorized Agent and Prospective Contractors or Participating Agency; if necessary cross reference Block 19.C(4) above.)

- BOA on OICI (supplied)
- Task Orders issued thereunder
- Discussions with AID/W personnel

24. Relationship of Contractor or Participating Agency to Cooperating Country and to AID

A. Relationships and Responsibilities

None

B. Cooperating Country Liaison Official

None

C. AID Liaison Officials

None

CONTINUATION
SHEET

FORM SYMBOL

TITLE OF FORM

DEPARTMENT OF STATE
AGENCY FOR
INTERNATIONAL DEVELOPMENT

PIO/T

 Worksheet Issuance

PAGE 5 OF 5 PAGES

1. Cooperating Country

Worldwide

2.a. Code No.

932-13-950-055

2.b. Effective Date

5/23/75

2.c.

 Original OR Amendment
No:

3. Project/Activity No. and Title

932-13-950-055

Opportunities Industrialization Centers
International (OICI)Indicate block
numbers.

Use this form to complete the information required in any block of a PIO or PA/PR form.

19. B.

5. Prepare a modified organization plan which recognizes the possibility of increased workload based on the results of current and future feasibility studies. OICI/Central would have to justify additional, new, or changed positions, based on workload indicators to be supplied by the Contractor.
6. Prepare a statement of qualifications required for each position by on-the-job experience, education, training required and other relevant factors.

STATE - A.I.D. - USIA
ROUTING SLIP

DATE
4/16/75

TO:	Name or Title	Orgen. Symbol	Room No.	Bldg.	Initials	Date
1.	Frank Lindsay,	FM/CSD	608	88812		
2.	Denise Colbert	CM/SC/SMB	707	PP		
3.	Normanno Caticchio	CM/ROD/AFR	719	PP		
4.						
5.						

Approval	For Your Information	Note and Return
As Requested	Initial for Clearance	Per Conversation
Comment	Investigate	Prepare Reply
File	Justify	See Me
For Correction	Necessary Action	Signature

REMARKS OR ADDITIONAL ROUTING

Bulllock
235-9105

FROM: (Name and Org. Symbol)	ROOM NO. & BLDG.	PHONE NO.
Elisa Ellis, PHA/PVC/PSS	3732 BB	21894

AID 1350-1X
(7-71)

PIO/T

DEPARTMENT OF STATE
AGENCY FOR
INTERNATIONAL DEVELOPMENT

PROJECT IMPLEMENTATION
ORDER/TECHNICAL
SERVICES

1. Cooperating Country
Honduras
2. PIO/T No. 932-13-950-055-
73-3259036
3. Original or
Amendment No. _____
4. Project/Activity No. and Title **932-13-950-055**
Opportunities Industrialization Centers,
International (OICI)

Page 1 of _____ Pages

DISTRIBUTION

5. Appropriation Symbol
72-11X1025
7. Obligation Status
 Administrative Reservation Implementing Document

6.A. Allotment Symbol and Charge
425-32-052-00-76-51
6.B. Funds Allotted to:
 A.I.D./W Mission
8. Funding Period (Mo., Day) **6/30/75**
From _____ To _____
9.A. Services to Start (Mo., Day, Yr.)
Between **3/20/75** and **6/30/75**
9.B. Completion date of Services
(Mo., Day, Yr.) **6/30/75**

10.A. Type of Action
 A.I.D. Contract Cooperating
Country Contract Participating Agency
Service Agreement Other
10.B. Authorized Agent
AID/W

Estimated Financing		(1)	(2)	(3)	(4)
\$1.00=		Previous Total	Increase	Decrease	Total to Date
11. Maximum A.I.D. Financing	A. Dollars		\$86,853		\$86,853
	B. U.S.-Owned Local Currency				
12. Cooperating Country Contributions	A. Counterpart				
	B. Other				

13. Mission
References

14. Instructions to Authorized Agent

**Please amend Task Order No. 1 to BOA Number AID/afr-653
to provide \$78,853 to fully fund the T.O. through
6/30/75 and provide \$8,000 to allow OICI to implement
a Management Information System.**

15. Clearances - Show Office Symbol, Signature and Date for all Necessary Clearances.

A. The specifications in the scope of work are technically adequate
PHA/PVC/OPNS, Erwin W. Wondt

B. Funds for the services requested are available
PHA/PVC/PSS, Minnie Hooper

C. The scope of work lies within the purview of the initiating and
approved Agency Programs
PIA/PVC, Penny Farley

D.
PIA/PVC, John A. Ulinski, Jr.

E.
PHA/PVC/OPNS, Cleo E. Shook

F.
PHA/PRS, David McLarkin

16. For the cooperating country: The terms and conditions
set forth herein are hereby agreed to

Signature and date:

Title:

17. For the Agency for International Development

Signature: **Allan Furman**

Title: **DAA/PHA**

18. Date of Signature