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UW10STlAtOUUKA 

P.O. BOX 750, MBABANE, SWAZILAND 
'TEL 46430, TELEX 2016 WD 

r:IDonald Batchelder 14HAY1992 
Country Director 
-Save the Children Federation 
C. P. 1854 
bua Fernao Lopes, 56 

Maputo,. Mmabique 

Subject: Grant No. 656-0217-G-SS-2053-00 

Dear Mr. Batchelder: * 

Pursuant to the authority contained in the Foreign Assistance Act of 
1961, as amended, the Agency for International Develcpent '.. 

-(hereinafter referred to as "AID" or "Grantor") hereby provides.to­
Sae.-the Children Federation (hereinafter referred to as "SCF"oi-; 
"Grantee"), the sun of $1,657,.700 to perform a program for Children 
of War, as described in Attachment 1, the Schedule of this 
agreement, and Attachment 2, entitled "Program Description." 
This Grant is .effective-and obligation, is made as of .- SeptL-r. 
1991 and shall apply to Comnitments made by the Recipient in - " 
furtherance of program cbjectives during the period beginning with 
the effective date and ending 31 November 1992. 

This Grant is made to SCF, on condition that the funds will be 
administered in accordance with the terms and conditions as set 
forth in Attacbment 1: entitled "Schedule", Attachment 2 entitled 
"Program Description", and Attachment.-3 entitled "Standard 
Provisions", which have been agreed to by your organization. 
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Please sign the original and seven (7) copies of this letter 
to acknowledge your acceptance of the Grant, and return the 
original and six (6) copies to the USAID Office here in 
Swaziland. 

Sincerely yours, 

Attacmnents 

1. Schedule 
2. Program Description 
3. Standard Provisions 

ACM0EDGED:
 

Save the Children Federation 

BY: 

TITL: 1I t C (v..Id 
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FISCAL DATA 

Appropriation: 72-111/21014 and 72-1111021. 

Budget Plan Code: GSS1-91-21656-IM13; 

GDSA-91-21656-IG13 

PIO/T No.: 656-0217-3-10044 

Project No.: 656-0217 

Total Estimated Cost: $1,657,700 

Total Obligated Amount: $1,657,700 

RCN: P910079; P910062 

EM: R920093; R920050 
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Attachment 1
 

SCHEDULE
 

A. 	 Purpose of Grant
 

The purpose of this Grant is to provide'-suport for. the
 
Children of War that SCF will provide as more.
 
specifically described in.Attachment 2 to this Grant
 
entitled "Program Description".
 

B. 	 Period of Grant
 

1. 	 The effective date of this Grant.is 1 September
 
1991. The expiration date of this Grant is 30
 
November 1992. However, $607,34'i"re authorized to
 
cover expenditures incurred under an informal
 
commitment made by USAID/Mozambique during the
 
period 1 September 1991 - 30 April 1992.
 

'. 	 Amount of Grant and Payment
 

1. 	 AID hereby obligates the amount of $1,657,700 for
 
purposes of this Grant.
 

2. 	 Payment shall be made to the Grantee in accordance
 
with procedures set forth in Attachment 3 - Optional
 
Standard Provision 1, entitled "Payment - Letter of
 
Credit."
 

D. 	 Financial Plan 

1. The following is the Grant Budget. Revisions to
 
this budget shall be made in accordance with
 
Standard Provision 4 of this Grant, entitled
 
"Revision of Grant Budget."
 

Cost 	Element 


I. 	 Personnel Compensation 

2. 	 Fringe Benefits 

3. 	 Travel and Transportation 

4. 	 Participant Training 

5. 	 Other Direct Costs 

6. 	 Equipment & Supplies 

7. 	 Allowances 

8. 	 Indirect Costs 


Total Estimated Cost 


Total
 
U.S. 	Dollars
 

$389,066
 
49,118
 

450,445
 
38,280
 

301,188
 
81,620
 
-,15,924
 
332,059
 

$1,657,700
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E. Reporting and Evaluation 

1.1. R~eports 

Workplan. The SCF Field Office will submit two. copies of 
a workplan indicating the major activities to be' 
undertaken and the time frame and implementing agent for 
such activities to the project development officer of the 
PMD Support Project, USAM/Mozamrbique. This workplan, 
in a format and at a schedule to be agreed upon'at a 
later date, will cover regular on-going project and 
administrative activities as well as specific items such 
as technical assistance, progress reviews, surveys, and 
evaluations. 

Progress Reports. The SCF Field Office will submit t-­
copies of quarterly reports to the project developnent 
officer of the PVO Support Project, USAID/Mozambique. 
Such quarterly reports, in a format and at a schedule to 
be agreed upon at a later date, will contain narrative 
and statistical information, as well as a schedule of 
activities undertaken during the reporting period and 
activities to be undertaken in the next period. Such 
progress reports will be submitted to USAIDAbzambique 
not later than 30 days after the end of the reporting 
period. 

FinancialReports.. The SCE' Field Office will submit two 
copies of quarterly financial reports which oanplement 
the quarterly progress reports to the project development 
officer of the PVO Support Project, USa!D/Mozambique, not 
later than 30 days after the end of the reporting 
period. Such reports will indicate expenditures using 
Grant funds for the previous quarter and anticipated 
expenditures using Grant funds for the following quarter. 

Head office Reports. SCF Head Office will submit the 
original and two copies of quarterly financial reports to 
the Office of Financial Management (4/M/EPAED), Room 623 
SA-12, Washington D.C. 20523. (Such financial reports 
will be in accordance with the requirements of Additional 
Standard Provision No. 1, entitled "Letter of Credit" as 
shown in Attachment 3, Standard Provisions.) 

Procure t Reporting by Source and Origin. 
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In order to facilitate USAID reporting on the Development 
Fund for Africa (DFA) funds, the Grantee shall maintain 
records and report on the sources and origin of 
procurements. The below listed report formats are to be 
followed, and should be submitted cjarterly to ­
USAID/Mozambique with the standard financial reports. 

(a) , All disbursements during the -reporting period, 
aggregated by services (technical assistance), camodities. or 
training. 

SOURCE* ORIGIN** USE DISSE VALUE 

(2) All disbursements during the reporting period by 
source and origin codes: 

Source Code* Origin Code** Value in U.S.$ 

Note: *Source - The source of a good or ccmmodity is the 
country location of the shipment port. The source of a 
service is country location of the firm supplying the 
service. The following source codes apply: 

000 - United States 
656 - Mozambique
935- Developed countries other than U.S. not 
receiving A.I.D. assistance. 
941 -,Developing countries other than local country 

that do receive A.I.D. assistance 
(includes South Africa) 

** Origin - The origin of good (comodity) is the country 
location where the commdity is manufactured or produced. 
The origin of a service is the location where the service 
is paid. The same codes as listed for sources are to be 
used for origin.
 

Any questions concerning these reports should be directed 
to the Controller, USAID Maputo. Technical Reports. In 
addition to the reports discussed above, the SCF Field 
Office will also submit to the project developnent officer 
of the PVO Support Project, USAID/Mozambique, a copy of 
each report produced as a result of technical assistance 
funded under this Grant. Such reports will be used by 
USAID/ Mozambique to determine possible future funding of 
additional activities. 

Evaluation 

An evaluation is scheduled under the project. The .evaluation 
will assess overall progress against planned objectives, and
 
will document constraints and lessons learned. 
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The evaluation will be undertaken by SCF technical staff,
officials from appropriate Government of Mozambique ministries, 
and outside technical consultants. SCF will be responsible for
 
producing a scope of work for the evaluation. AID/W has agreed 
to fund the cost of the evaluaticn fron resources other than
 
those available under this grant.
 

F. Special Provisions
 

a. In the event that the security situation in any area in 
which the Grantee isengaged inactivities under this Grant
 
deteriorates to the point at which A.I.D., in consultation 
with the Grantee, the Government of Mzambique and/or
others deemed appropriate, has determined that the 
Grantee's persaimel are in personal danger or the 
objectives of the Grant are in jeopardy because of such
 
security situation, then upon reasonable notice to the
 
Grantee, the Director, USAID/Mozambique may either (1) 
instruct the Grantee to discontinue Grant program
 
activities insuch area, and suspend disbursements under
 
the Grant for such activities, or (2)agree with the
 
Grantee that the Grantee will redirect its Grant program
 
efforts to more secure areas. Ifnecessary, the Grant will
 
be formally amended to reflect such changes. Ifsuch
 
changed circumstances continue for more than six months,
and A.I.D. and the Grantee have not agreed that the 
Grantee's program activities will be redirected to more
 
secure areas, then the procedures in the Mandatory Standard
 
Provision concerning "Terminations and Suspension" shall be 
followed. 

b. Prior to the commencement of any actual renovation, or 
construction activities, SCF's plans will be reviewed and
 
approved by an A.I.D. engineer, and if deemed necessary by 
an A.I.D., environmental expert. USAID/Mozambique will 
inform the SCF Field Office in writing that such approval
has been obtained, and that construction activities can 
begin. 

G. Title to Property 

Title to all property purchased under this Grant shall vest in 
the Grantee in accordance with the terms of Attachment 3,
Optional Standard Provision 20, entitled "Title to pod Use of 
Property (Grantee Title)." 

H. Logistic Support
 

Access to the Embassy medical facilities will be provided to the 
Recipient in kind. 

The Recipient shall provide all other 20Istic support. 
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I. Technical Assistance 

All short-term technical assistance proposed must be approved in 
advance in writing by the Contracting Officer. Each approval 
must include approval of proposed compensation rate and 
international travel. A complete package on each proposed 
candidate, to include curriculum vitae, biographical data and 
salary history over a three-year period must be submitted 
through the Project Officer, USAID/Mozarbique. In the absence 
from southern Africa of the Contracting Officer, the Director, 
USAID/Mozambique or his/her designee may provide the above 
approvals. International travel is understood to exclude travel 
only within the Southern Africa region, which includes South 
Africa, Lesotho, Swaziland, Mozambique, Botswana, Malawi, 
Zimbabwe, Tanzania, Zambia, Zaire, Angola, Namibia, Ccmoros, 
Mauritius and Madagascar. 

J. Estimated Level of Effort 

Estimated 
No. Position Description Person-Months 

Maputo Based 
1 Senior Project Advisor is 
1 National Program Coordinator 15 
1 Senior Program Assistant 15 
1 Regional Coordinator 15 
1 Provincial Coordinator 15 
1 Program Assistant 15 
1 Office Manager 15 
1 Secretary/Administrative Assistant 15 
1 Driver/Mechanic 15 
1 Driver 15 
1 Data Manager 15 
7 Security Guards 15 

Central Office Support 
1 Field Office Director 15 
1 Ax:ountant 15 
1 Logistics Officer 15 
1 Deputy Field Officer Director 6 

Nampula Based 
1 Regional Coordinator .5 
1 Provincial Coordinator 15 
1 Secretary 15 
1 Driver 15 
5 Security Guards 15 
1 Housekeeper 15 

Provincial Staff
 
1 Coordinators (Tete, Sofala, Gza) 15 
1 Pilot Project Staff (Cza) 15 
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Consultant Psychologist1 	 2 

Malawi Personnel 

Adainistration/Support 
1 Field Office Director 15 
1 Assistant Field Office Director 15 
1 Assistant Accountant 15 
1 Assistant Accountant 15 
1 Administrative Officer 15 
1 Secretary/Bookkeeper 15 
1 Secretary/Psoeptionist 1.5 
1 Office Assistant 15 
2 Drivers 15 
1 Security Guard 15 
1 Custodian 	 15
 
30 Program Assistants 12 
1 Clinical Psychologist (Consultant) 2 
1 Cmputer Consultant 5 

Zimbabwe Personnel 

1 Finance Officer 14 
1 Logistics Officer it 
1 Akninistrative Officer 14 
. Driver 14 

1 Guard 14 

K Indirect Cost Pates 

The following provisional indirect cost rates are in effect under the 
Grant for the periods indicated. 

Cateqory Rate 	 Base Period 

Indirect Costs 26.26% 	 Total Direct Until 
Costs except amended 
Equipowt 

L, Cost Sharing 

$550,000 
described by this Grant. 
SCF is providing 	 $55telyto -uport the:program 
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Attachment 2
 

Program Description 

I. Backgroud
 

a. The PV Support Project
 

The PVC Support Project was designed in response to the emergenck 
appeals made by the Government of Mozambique. It is intended to 
assist in the provision of emergency humanitarian assistance to those 
most seriously affected by the insurgency, and to facilitate the 
transition from dependence on food aid to self provisioning. To this 
end, financing is provided to selected PV s which are registered with 
A.I.D. and have country agreements with the Governent 'ofMozambique 
which are undertaking, or wish to undertake, activities which 
correspond to priority areas defined under this project. These 
priority areas for assistance are a) those which provide basic 
humanitarian assistance to destitute and needy displaced persons; b) 
those which address the social welfare needs of displaced and other 
seriously affected persons, primarily basic health care, including 
family planning, and provision of water and sanitation facilities; 
and c) those which address the economic needs of targeted groups 
vulnerable to absolute poverty. Selection of target populations and 
design of specific activities are the responsibility of PRVs, wich 
are also responsible for obtaining the concurrence of the Governent 
of Mozambique.
 

b. The Project/ 

Funds are provided under this Grant to the SC in subort of 
expansion of the Family Tracing Program to include all of Mozambique, 
as well as linkages with Mozambican refugees in neighboring Mlawi 
and Zimbabwe, as more fully described in Section III, Project 
Descrition. Funds are specifically provided for technical 
assistance, administration, materials and operations, and related 
support costs.
 

II. Previous Activities
 

In June of 1988, Save the Children Federation joined two other Save 
the Children Alliance members (Norway and United Kingdom) in: 
providing technical and logistical assistance to the Mozambican 
Department of Social Welfare's Program to address the special needs 
of traumatized and war-affected children. SCF placed a child 
psychologist in Maputo to consult about therapeutic intervention 
strategies with "szed" children, those who had been taken 
by the MNR zambican National Resistance -REW7M), and"in the 
extreme cases, been forced to directly participate in the violence. 
As all instrumentalized children were unaccompanied, efforts were 
made to trace, and whenever possible, reunify children with their 
families (often extended families), In cases where this was not 
possible, efforts were focused on placing the children into 
substitute families who spoke the same dialect and shared the same 
cultural background. 
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This policy was in harmony with the Mozambican Goverment's 
desire to avoid the possible institutionalization of
 
unacxiapanied children in provincial orphanages or in any way 
encourage the creation of new residential institutions for
 
displaced children.
 

After the success of the well-documented "Lhanguene Initiative", 
family tracing became a focal point of the Department of Social 
Welfare's (now State Secretariat of Social Welfare or SEASJ_
 
activity regarding unacxmpanied children. Formal seminars o 
the program's field method were conducted at the provincial 
level to train Mozambican staff from a wide range of 
organizations and agencies. During this phase of the program, 
SCF was responsible for initiating and coordinating the tracing 
efforts in the provinces of Maputo, Gaza, Sofala, Naxpala and
 
Tete. Other SCF Alliance members became responsible for 
coordinating efforts in the provinces of Zambezia, Manica and 
Inhambane. 

The Mozambican government and UNICEF suggest there are over 
250,000 unaccompanied children in bzambique. To date, SE'S's 
Family Tracing Program has documented over 9,700 unaccompanied 
children and successfully reunited just over 5,400 of them. 
These figures are believed to be a significant underestimate of 
the actual work acccrolished. For example, it is known that 
spontaneous and direct reunifications often take place and that
 
these 'cases seldon become part of the official record. This 
occurs when a family learns of a lost child's whereabouts 
through the program and makes arrangements to retrieve the child 
without formal assistance. 

In May of 1990, SCF placed a psychologist in Blantyre to start a 
program inMalawi. This initiative was a natural outgrowth of
 
the Mozambique Children and War Project and maintains very close 
programmatic links with the Maputo office. The project 
facilitates contact between Mzambican authorities and their 
Malawian counterparts, and transfers all data from the tracing 
and documentation efforts to SIS's office inMaputo. 

The initial foc-us of the Children' s Program in Malawi was 
doc~m~ntation, tracing and. reunification (DmP) which has been a 
fully collaborative effort with the Malawi Red Cross (C1). Ini
 
addition to its traditional goals inMzambique, the project has
 
improved the existing computerized data bank on unaccarpanied 
Mozambican children, making it efficient for use across the 
sub-region. 

Following initial training seminars for over 41 Malawian 
participants, documentation efforts began in two pilot districts 
(Mangochi and M4anza) at four camps. It has now expanded to 21 
locations including integrated commities and food distributice 
centers. To date, 356 children have been documented and posters 
have been distributed throughout the southern region of the 
country as well as inside Mozambique. 
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Sane 60 children have been identified frcm the posters during 
this period. In late March 1991, the DTrP was expanded to 
Nsanje, the southern most part of Malawi, and sane 68 
unacocmnied children were documented during the first weeks. 

in Gaza Province, ay which inuldIn the town of Chokwe, the project worked wth 
to close orphanages in a

local authorities 
protect the best interests of the children and allow the 
physical structures to be put to-good use by the ccmmunity. The 
38 childrbn originally living in the orphanage have been 
reunited with their families, or are living with substitu e 
families, within the camunity. All those of. school age are 
attending classes at the local school. The orphanage buildings 
will become a transit center for newly arrived unaccmpanied
children, a pre-school, and a warehouse. 

III. Project Description 

In addition to sustaining the current efforts of the Qildren 
and War Project in Mozambique and Malawi, the plan of action for 
the caming year addresses specific pioblem areas that have been 
identified and articulates a workable approach to the pressures 
on the Children and War Program to expand its efforts. Project 
activities will now also be implemented in Zimbabwe. In brief, 
the action plan contains seven specific objectives: 

1) TRINMG 

Increased efforts are intended in the areas of staff training. 
This will include SCF' s fozrmal participation in the training 
seninars run by the State Secretariat for Social Welfare (SEAS) 
for Mozambican social workers in Maputo, Beira and Nampula, i*and 
establishing fieldwork internships in SCF' s program for 
Mozambican students frn SEAS and the University Eduardo 
Mandlane. In addition, SCF' s provincial coordinators will 
continue to be involved with field work in various provinces and 
with staff of both Social Welfare and other SC: Alliance 
members. It is anticipated that their level of in-the 
field-training will eventually allow then to provide strong 
training and supervision at the district level within their 
assigned provinces, thereby increasing Social Welfare'& capacity, 
tcr assume- mre coaplete- responsibilities for the overall program. 

A consistent theme in Mozambique and throughout the consultation 
work in the countries of first-asylum has been a request for 
additional training for field based staff working with 
war-affected children and their families. At present, the only 
programs available are in Europe and; the United States.: The 
appropriateness of such programs is questionable frca a, number 
of vantage points, including the enomous expense in sending 
national staff fran the region (thereby limiting the number of 
people who can participate), use of curriculum materials heavily 
weighted towards theory over pragmatic field iisues/problems 
and, lack of opportunity for direct site visits to camps or 
deslocado cammnities. 
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In addition to increasing the opportunity for staff exchanges in 
the sub-region, possibilities will be explored for developing a 
training program for national field staff in the region. Such a 
training course, perhaps offered annually for a six-week period, 
would likely be established with an institutional affiliation in 
the sub-region, would draw primarily upon experienced 
professionals within the region, and would offer a certificate 
of training to participants upon completion. 

2) INMASING OCO - ICN RMG PARiCIPATING A mIES . _ 

The objective of increasing collaboration between the various 
governmental and nongovernmental organizations involved in the 
pioject will occur through a series of specific, concL.ete 
initiatives. Every six months a working/planning meeting will 
take place between SEAS and representatives of the thrde­
participating Save The Children Alliance members. Each meeting 
is to be held in a different province and will include the 
participation of the local Social Welfare staff. A proposal to 
carry out joint fieldwork on the provincial frontiers has been 
accepted and a staff exchange which will al ow field workers to 
beccme aware of the different conditions and problems in the 
various provinces has been approved. 

SEAS has begun a formal evaluation of the Family Tracing Prografi 
with the agreement of all parties involved. Efforts are also 
being made to work more closely with the tracing coaponent of 
the Mozambican Red Cross and the International Committee of the 
Red Cross, eg.,iexchanging lists of unacccupanied children with 
lists of families seeking adult members, assisting with the 
transport of messages between provincial W offices and the 
central office in Mputo,. and seminar presentations in the 
respective programs for field training. Follow-up visits, 
outside of A.I.D. funding, are also anticipated to build 
collaboration with agencies working with Mozambican refugee 
youth in Swaziland and South Africa. 

3) COIKE PIIT PRO= 

The initial phases of the orphanage/reunification project in 
Chokwe reached full implementation by the end of September, 
1991. SCF is planning to initiate the project's third and final 
phase. Based on the methodology used in the ILanguene 
Initiative and currently being piloted in the Consolacao program 
in Malawi, an ongoing intervention and enrichment program for 
traumatized children in the cammunity will be cieveloped. A 
major objective of this initiative will be to bring about a more 
active collaboration between the staff of Social Welfare, 
Education and Health, all of whom have interests and 
responsibilities for unaccompanied and traumatized children. 

The intent of this work is to explore ways in which programs in 
the comunity can became more cohesive pnd integrated, rather 
than developing and functioning, as is now all too often the 
case, in isolation from one another. 
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With a strengthening of the Social Welfare staff in Gaza 
Province, it is anticipated that the follow-up visits to the 
families of children who have been reunified will increase in 
number and also improve qualitatively, offering more insight 
into the nature of the children's long-term adjustment. These 
visits will include a number of the children fran the originag 
Ihangueni group. 

In addition, elements of Save the Children's work with 
Mozambican refugees in Zimbabwe,. as well as its child survival 
and emergency program based in Xai-Xai, can potentially, be 
integrated into the Pilot Project in Chokwe. A significant 
percentage of the camp populations from Tongogara and Chimbuta 
in Zimbabwe are fron Gaza Province. One example might include 
the planned repatriation of a group of Mozambican vocational 
skills trainers to their home districts of Chokwe and C2Lbuto. 
Such an effort could support the development of a skills 
training program for older adolescents, including those who have 
been reunified by the Children's Program, but who have not gone 
to school because of their age or other obstacles of access. 
Closer at hand, is the potential for the Xai-Xai program to help 
integrate elements of health education and nutrition into the 
Pilot Project's pre-school projects in Chokwe and Chibuto. 

4) DAT UDWM4ENT 

A major problem area has been identified with the storage, 
transfer and retrieval of program data, including the actual 
bard copies of documentation forms, photographs and posters. It 
has been agreed that we need to revise and strengthen the 
current system for keeping sets of hard data at both the 
provincial offices and national office of Social Welfare. In 
collaboration with SEAS and the participating Save The Children 
Alliance menbers, we are proposing to help establish an 
integrated system to archive data. With the design of an 
adequate software package (based on a model already completed by 
our program in Malawi) computer matches will became possible 
between the lists of unaccompanied children fran Malawi and 
Zimbabwe. 

This system may become particularly important when the 
repatriation of large numbers of Mozambican refugees begins fram 
the contiguous countries of first-asylum. At present, there is 
no adequate infrastructure within Mozambique to receive 
returning refugees and many will not re-enter Mozambique 
thorough their province of origin. It is probable that such a 
movement of people will only exacerbate the disruption that 
Mozambican cammunities have endured and in the short-run, may 
actually increase the number of family separations that occur. 
A computerized data bank on unaccuqmmed Mzambican children 
that is put in place before this movement takes place on a large 
scale, may be one concrete way of improving these children's 
chances of eventually being reunified with their families. 
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5) MAI INITIATIVE 

Efforts will be made in Malawi to expand the DTRP work in Nsanje 
and to increase the flow of information on unaccompanied 
children to the most affected provinces, Tete, Niassa and 
Zambezia. With respect to Consolacao, it will also be a time.of 
consolidation, a focus on the development and refinement -of 
activities and materials, as well as staff development. Though 
it is anticipated that the number of children participating in 
Consolacao will increase, efforts will also concentrate. o.­
integrating the program's activity with other camp programs in 
which Mozambican children participate, (eg., preschools, primary 
schools, vocational training and recreation programs etc.) Over 
the course of the next year, the goal is to have Consolacao 
develop as a model that can be replicated elsewhere, requiring 
only a minimal amount of professional, expatriate consultation 
time. SCF has an agreement with Malawi's Ministry of Ccmmnity 
Services, Social Welfare Department, to work with Mozambican 
children in Malawi. 

6) ZIMBABWE EXPANSICN PROGAM 

With the demonstrated usefulness of the expansion project in 
Malawi and the expressed support of SEAS, SCF plans to devel. a 
small-scale expansion of the Children and War Project into 
Zimbabwe. As was done in Mozambique and in Malawi, a doctoral 
level clinical psychologist will work in Zimbabwe to develop a 
documentation and tracing program for unacccmpanied children in 
conjunction with the Zimbabwe Cmidssioner for Refugees and 
UNHCR, the Zimbabwe Bed Cross and ICRC, as well as the various 
nongovernmental organizations (eg., Redd Barna) who are working 
with refugee youth. As with the project in Malawi, all data 
frcm the tracing program will be sent to Maputo and archived by 
SEAS. A program of therapeutic intervention with traumatized 
children will be initiated on a pilot basis in one of the 
southern camps. With the knowledge and consent of SEAS, a 
preliminary assessment has been accomplished in Zimbabwe and 
official permission for the expansion of the program has been 
secured from Zimbabwe's Commissioner for Refugees. 

7) EVATI-ATIC 

In addition to the internal evaluation of the program now 
underway by SEAS, SCF will have a formal, independent evaluatic 
of in the program carried out over the next fiscal year. 
Without question, the Children and War Project has not been a 
static one. It has grown and evolved in numerous ways and is in 
need-of.a program review that can shed light on its-strengths 
and weaknesses. The implications of such a review, of the 
lessons learned, may not only yield important insights as to the 
course the Project should chart in the near future, but might 
also generate useful guidelines for others, who plan to 
undertake related efforts within the region or in similarly 
war-affected areas elsewhere. 

B 
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