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dMAY24 1993
 

Sean Callahan
 
Catholic Relief Services .
 
209 West Fayette Street , . ,
 
Baltimore, MD 21201-3443
 

Subject: GRANT No. AOT-1007-G-00-3067-00
 

Dear Mr. Callahan:
 

Pursuant to the authority contained in the Foreign Assistance Act
 
of 1961, as amended, the Agency for International Development

(hereinafter referred to as "A.I.D." or "Grantor") hereby provides
 
to Catholic Relief Services (hereinafter referred to as "CRS" or
 
"Grantee"), the sum of Two Hundred Ninty Three Thousand, Six
 
Hundred and Twenty Eight Dollars ($293,628.00) to provide seed
 
distribution in Eritrea, Ethiopia. The program shall be 
as more
 
fully described in Attachment No. 1 of the Grant entitled
 
"Schedule" and the Grantee's application entitled "Eritrea Seed
 
Distribution" dated January 15, 1993, incorporated herein by
 
reference.
 

This Grant is effective and obligation is made as of the date of
 
this cover letter and shall apply to commitments and expenditures

made and/or incurred by the Grantee in furtherance of the project

objectives during the period March 14, 1993 through March 15,1994.
 

This Grant is made to the Grantee on condition that the funds will
 
be administered in accordance with the terms and conditions as set
 
forth in Attachment No. 1, the Schedule; Attachment No. 2,

Mandatory Standard Provisions; Attachment No. 3, Optional Standard
 
Provisions; and the Grantee's proposal/application entitled
 
"Eritrea Seed Distribution", da*'ed January 15, 1993, which have
 
been agreed to by your organization.
 

The total estimated amount of AID support is $293,628.00, which is
 
hereby obligated. AID shall not be liable for reimbursing the
 
Grantee for any costs in excess of the obligated amount.
 

320 TWENTY-FIRST STREET, NW.. WASHINGTON, D.C. 20523 

http:293,628.00
http:293,628.00
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Please acknowledge receipt of this Grant by signing all copies of
 
this cover letter, retaining one set for your files, and return the

remaining copies to Ms. Amanda Downing, Agency for International
 
Development, OFDA/OS, Room 1262A NS, Washington, D.C. 20523-0008.
 

Sincerely,
 

Grant 0 e 
A Division, T Branch 
Office of Procurement 

Attachments: 
1. Schedule 
2.-Marnda&o''Stand 
-Op4ien S0ad4ad 

r ic
-is-ioTrs--

ACKNOWLEDGED: 

CATHOLIC RELIEF SERVICES 

BY: V04Ak.4L. Aw- -

TYPED NAME: Valarie L. Barksdale 

TITLE: Public Donor 

DATE: June 7, 1993 

PIO/T No. 

Appropriation No. 

Budget Plan Code 

Total Estimated Cost 

Total Obligated Amount 

Project Officer 

CEC 

TIN 


Liaison 

FISCAL DATA
 

:968-1007-93-69-3684940
 
:72-11X1040
 
:EADX-93-16830-IG41
 
:$293,628
 
:$293,628
 
:Polly Byers/OFDA/DRD
 
:068205541
 
:13-5563422
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SCHEDULE
 

A. BACKGROUND
 

After years of drought and civil war, most farmers in Eritrea
 
have completely depleted their resources. Traditional coping

mechanisms, such as selling firewood, have added to further
 
degradation of the soil. Since 
1988, the Eritrean Catholic
 
Secretariate (ECS/A) has been actively assisting Eritrean farmers
 
to reestablish their lives through the distribution of seeds. With
 
the end of the civil war, increased security and the reactivation
 
of the Eritrean economy should stimulate the agricultural sector.
 
However, due to the vastness of the need and devastation, the
 
process of assisting Eritrean farmers to attain food self­
sufficiency will be slow.
 

B. PURPOSE OF GRANT
 

1. OBJECTIVE
 

The goal of this project is to increase the farmer's
 
ability to attain food self sufficiency in the areas targeted by

the project. The objective of this project is to provide 600MT of
 
essential seed to 46,000 needy farmers in Eritrea in the two 1993
 
planting seasons.
 

2. SCOPE OF SCOPE
 

--	 ECS/A will purchase and deliver 600MT of seeds to needy 
farmers. 

ECS/A will use its field storage capacity to keep locally

purchased seed as close to its distribution area as
 
possible.
 

The seed will be distributed by ECS/A staff in a
 
cooperative effort between the MOA and ECS/A.
 

ECS/A will transport the seed from the local markets to
 
its local storage facilities and then, at the appropriate

time, from storage to the beneficiaries.
 

C. PERIOD OF GRANT
 

1. The effective date of this grant is the date on the Grant
 
Cover Letter and the Completion Date is March 15, 1994.
 

2. Funds obligated hereunder are available for expenditures
 
for the period March 14, 1993 through March 15, 1994.
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D. AMOUNT OF GRANT AND PAYMENT 

1. the total amount of this 
Section C.1. above, is $293,628.00 

Grant for the period shown in 

2. A.I.D. hereby obligates the amount of $293,628.00 for 

above, and as shown in the Grant Budget in Section E.
 

3. Payment will be made to the Grantee in accordance with
procedures set forth in 
Attachment 3 Additional
- Standard
Provision No. 1 entitled "Letter of Credit".
 

a. 
The Grantee shall submit the required documentation to

the following address:
 

Agency for International Development

Office of Financial Management (FA/FM/CMP/CGLC)
 
Room 703, SA-2
 
Washington, DC 20523-0209
 

b. 
In addition, one copy of all financial reports shall
be submitted to the A.I.D. Project Officer, Polly Byers 
or her
designee, at the following address:
 

Polly Byers
 
FHA/OFDA/DRD
 
Room 1262A NS
 
Washington, DC 20523-0008
 

E. GRANT BUDGET
 

The following is the budget for this Grant. 
The Grantee may
not exceed the total obligated amount. The Grantee may adjust line
item amounts within the grand total as may be reasonably necessary
for the attainment 
 of project objectives, consistent
restrictions cited in Attachment 2 -
with 

Standard Provision No. 4 of
this Grant entitled "Revision of Grant Budget".
 

BUDGET
 

Line Items OTY 
 UNIT PRICE TOTAL
 

Barley 
 220MT $320.00pmt $ 70,400
Sorghum 
 80MT 292.50pmt 23,400
Pearl Millet 
 90MT 440.00pmt 39,600
Maize 
 170MT 317.64pmt 
 54,000
Teff 20MT 560.00pmt 11,200
Finger Millet 20MT 400.00pmt 
 8,000
 

Sub. Total 
 $ 206,600
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Inland Trans. 
Loading/Unloading 
Office Expense 
Travel Expense 
Project Eval. 
Audit 
Vehicle Expense 

600MT 
600MT 

30.40pmt 
5.00pmt 

18,240 
3,000 

200 
3,000 
5,700 
2,000 

800 

Total Direct Cost 
O/H @ 22.58% 

$ 239,540 
54,088 

Total Est. Cost $ 293,628 

F. RFPORTING 

1. Financial Reporting
 

a. Financial reporting requirements shall be in
accordance with the Additional Standard Provisions No. 1 of this
Grant entitled "Payment - Letter of Credit", as shown in attachment
 
No. 3.
 

b. The original and two copies of all financial reports

(Financial Status Report 
- Form 269) shall be submitted to the
Office of Financial Management, whose address is listed in Section
 
D.3.a. of this Schedule.
 

c. in addition, two copies of all financial reports

shall be submitted to OFDA, Rm 1262A NS, Washington, DC 20523-0008,
 
one copy for the Project Officer, Polly Byers, and one copy for the
 
Operations Support Division, Amanda Downing.
 

d. Each financial report shall include:
 

PIO/T :968-1007-93-69-3684940
 
Project No. :968-1007
 
Project Name ETHIOPIA: CRS Emergency
 

Seed Distribution in
 
Eritrea, Ethiopia


Grant No. :AOT-1007-G-00-3067-00
 
Project Officer :Polly Byers
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2. Program Evaluation Reporting
 

The Grantee shall submit a mid-term and a final report.

The reports should document progress vis-a-vis program objectives,

problems encountered, corrective procedures that were followed,

significant program development during the period and projected

accomplishments for the coming quarter. 
Analysis and explanation

of actual unit costs versus budgeted costs should also be included
 
here. Two (2) copies of each program performance report should be
 
submitted to OFDA. The final report should be received by OFDA no
 
later than 90 days after completion of the project.
 

G. INDIRECT COST RATE
 

Pursuant to the Additional Standard Provisions of this Grant 
entitled "Negotiated Indirect Cost Rates -- Provisional", a rate or 
rates shall be established for each of the Grantee's accounting
periods which apply to this Grant. Pending establishment of 
revised provisional or final indirect cost rates for each of the
 
Grantee's accounting periods which apply to this Grant, provisional

payments on account of allowable indirect costs shall be made on
 
the basis of the following negotiated provisional rate applied to
 
the base, which is set forth below:
 

TYPE RATE BASE PERIOD 

Provisional 22.58% Total 1-1-90 until 
Direct amended 
Cost* 

*Total direct costs less commodities, ocean freight,
 
equipment, construction, alterations and renovations.
 

Should final rates result in upward adjustments, payment of
 
such upward adjustments would only be allowable within the total
 
obligated amount of the Grant.
 

H. SPECIAL PROVISIONS
 

1. Due to the emergency nature of the program and the need to
 
respond quickly to changing situations and pursuant to Section 491
 
of the FAA, as amended, the geographic code for procurement of
 
goods and services is authorized as "935" (Special Free World)

including the Host Country.
 

2. Delivery of Notices. For purposes of "Notices" delivered
 
to the A.I.D. Grant Officer, pursuant to the Standard Provision 13
 
of this Grant entitled "Notices", the following address shall be
 
used:
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a. ReQular U.S. Mail
 

Grant Officer
 
Agency for International Development
 
Office of Procurement
 
Division A - AOT Branch
 
Washington, DC 20523-1425
 

b. Express Mail or Hand Delivery
 

Grant Officer
 
Agency for International Development
 
Office of Procurement
 
Division A - AOT Branch
 
15th Floor Receptionist
 
1100 Wilson Blvd.
 
Arlington, VA 22209
 

3. Zip Codes. Use the following nine-digit zip codes

instead of the five digit codes shown in the Standard Provisions
 
and Additional Standard Provisions.
 

Standard Provision Zip Code
 

Disputes Clause 20523-0051
 
Payment - Letter of Credit 20523-0209
 
Procurement of Goods and
 

Services 20523-1414
 

(END OF SCHEDULE)
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PROJECT IM*MENTATION ORDER/TECHNICAOERVICES (PIO/T)*
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1. Cooperating Country 	 2. PIO/T No. 13. PIO/T Amend No.
 
ETHIOPIA 	 968-1007-93-69-3684940 Original
 
4. Project/Activity No. and Title 	 5. Appropriation Symbol(s)
 

ETHIOPIA: CRS Emergency Seed 72-11X1040
 
Distribution in Eritrea, Ethiopia. 6.Budget Plan Code(s)
 

EADX-93-16830-IG41
 
7. Pro Ag No. or Project Authorization Date 8. Obligation Status


[X] Administrative Reservation [ Implementing Document
 

9. Project Assistance Completion Date 	 10. Authorized Agent
 

(Month, Day, Year) March 14, 1994 FA/OP/AOT 
11. 	 Type of Action and Governing A.I.D. Handbook [1] 12. Contract/Grant/Cooperative Agreement/
 

Reference Number (if this PIO/T is for
 
A. A.I.D. Contract (HB14) 	 C. PASA/RSSA (HB 12) an order or a modification to an award)
 
B. A.I.D. Grant or Cooperative Agreement D. Other
 

(NO 13)
 

13. A.I.D. Funding (Attach a detailed budget in support of column (2) as Attachment A. 
(1) Previous Total (2) Increase (3) Decrease (4) Total to Date
 

A. Dolars 	 293,628 293,628 

B.U.S.-Owned
 
Local Currency 
 0
 

14. Mission References Addis 631
 

15. Instructions to Authorized Agent Please negotiate a grant with CRS in the amount of $293,628 to 
implement an emergency seed distribution for Eritrea, Ethiopia. Attached are project 
description, budget and mission concurrence. Grant period isMarch 15, 1993 through March 
14, 1994. Point of contact is Valerie Barksdale at (410) 625-2220. 

16. Address of Voucher Paying Office AID/FM/CMPD/DCB, Rm 700, SA-2, Washington, D.C. 20523-0209
 

17. Clearances - Include typed name, office sywtol, and date for alL clearances
 

A. he Project Officer certifies 1) that the specifications in the statement of work or program description are technically
 
& equate, and (2) that (for contract actions only) all program personneL who are defined as procurement officials under 41
 
U.S.C 423 have signed the Procurement Integrity Certification (OF-333). 

Signature :OFDA/DRD:Polly Byera- '/35 . Date:' , / / Phone No: 7-7538 
B. The statement of 0 r program cticriptjon lies within the C. 

purview of the ,nitiat1r ; e proram. A . a b,
 
Signature: OFA/DRD Dte:3 ,/ 4,3. Signature:
 

D. Funds for the services requesfed are avaiLable- " E. 

Signature: AM/A/PNP:ASpence Date: Signature: 	 Date:
 
18. For the Cooperating Country: The term and conditions set forth herein are hereby agreed to:
 

Signature: Title: Date:
 
ter  ­19. For th e,gency o o Lo t: 	 \ 

Signature: AID/OFDA/ :JZunder Title: Acting Director, OFDA te:I 
FOR TRACT ACTIONS ONLY: GUICE SELECTION INFORIATION--SEE FAR 3.104. THIS DOCUMENT, OR PORTIONS THEREOF, CONTAINS 
PRORIETARY OR ICE SELECTION INFORMATION RELATED TO TIE eONUT fOA FEDERAL A;Z;e- y,A...;UIT 11 THE DISCLOSURE OF WHICH IS 
RESTRICTED BY LW (41 U.S.C. 423). UNAUTHORIZED DISC OSURE OF THIS I N 9/ BOTH DISCLOSER RECIPIENTIffU9J THE AND 10 
CONTRACTUAL, CIJIL, AND/OR CRIMINAL PENALTIES AS PR IDED BY LAW. A/r F/n/AlUr 
FOR OTHER ACTTINS: UNAUTHORIZED DISCLOSURE OF PROPRI TARY OR SOURCE SELECTION INFORMATION MAY SUBJECT AN EMPLOYEE TO 
DISCIPLINARY ACTION. f.) rV OE FTNANCIAL MANAGEMEN 
AID 1350-1 (5191) 

ACTION: 

,ATE4 : INITIALED 
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PROJECT DESCRIPTION
 

BACKGROUND
 

After years of drought and civil war, most farmers in Eritrea have
 
completely depleted their resources. Traditional coping

mechanisms, such as selling firewood, have added to further
 
degradation of the soil. Since 1988, the Eritrean Catholic
 
Secretariat (ECS/A) has been actively assisting Eritreap farmers to
 
reestablish their lives through the distribution of sed. With the
 
end of the civil war, increased security and the reactivation of
 
the Eritrean economy should stimulate the agricultural sector.
 
However, due to the vastness of the need and devastation, the
 
process of assisting Eritrean farmers to attain food self­
sufficiency will be slow.
 

OBJECTIVES
 

The goal of this project is to increase the Eritrean farmers'
 
ability to attain food self sufficiency in the areas targeted by

the project. The objective of this project is to provide 600 Mr of
 
essential seed to 46,000 needy farmers in Eritrea in the two 1993
 
planting seasons.
 

SCOPE OF WORK
 

- - ECS/A will purchase and deliver 600 MT of seeds to needy
 
farmers.
 

-- ECS/A will use its field storage capacity to keep locally
 
purchased seed as close to its distribution area as possible.
 

-- The seed will be distributed by ECS/A staff in a cooperative
 
effort between the MOA and ECS/A.
 

-- ECS/A will transport the seed from the local markets to its 
local storage facilities and then, at the appropriate time, from 
storage to the beneficiaries. 

SPECIAL PROVISIONS
 

Due to the emergency nature of the program and the need to respond

quickly to changing circumstances, and pursuant to section 491 of
 
the FAA, as amended, the geographic code for procurement of goods

and services is authorized as "935" (Special Free World), including

the Host Country.
 

REPORTS REQUIRED
 

Financial Reports
 

The original and two copies of all financial rBPOTtNoshall be
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submitted to A.I.D., Office of Financial Management (FM/CMPD/DCB),

Room 700, SA-2, Washington, D.C. 20523-0209. In addition, two
 
copies of all financial reports shall be submitted to OFDA, Rm
 
1262A NS, Washington, D.C. 20523-0008, one copy for the Project

Officer, Polly Byers, 
and one copy for the Operations Support

Division, Amanda Downing.
 

Grant Performance Reports
 

The grantee shall submit a mid-term and a final report. The
 
reports should document progress vis-a-vis program objectives,

problems encountered, corrective procedures followed, significant
 
program developments during the reporting, period and projected

accomplishments for the coming quarter. Analysis and cost should
 
also be included here. Two copies of 
each program performance

report should be submitted to OFDA. The final report should be
 
submitted no later than ninety (90) days after the completion of
 
the project.
 

PERIOD OF ACTIVITY
 
Project dates are March 15, 1993 - March 14, 1994.
 



ECS/A 1993 Seed Dstribution Bug 
 .
 

6101 

6908 	 Seed Purchase
Inland Transport 


6908 Loading600 MT @ $30.40/MTand Unloading
6309
6309 	 600 MT # $5.00/MTOffice Expenses
6706 

6703 	 Travel Expenses


CRS/ECS/A Evaluation 


6805 
 External Audit
Sub-Totl 
 Vehicle Expenses
 

CRS/Baltimore Overhead Costs 

22.59% of budget
 

Grand Total
 

A detailed breakdown 

POT No.968-1007-93-69-3684940
 
Attaohmnt -o.2 

$206,600
 

18,240
 

3,000
20­

3,000
 
5-700
 

2,000 /
 

$239,40
 

$293,628
 

of the budget is included in annex B. 
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PIOT No. 968-1007-93-69-3684940 
No. 3Attachment 

CostTotat. Totat cost 
A. SED PURCHASE awlntity prI;/lT 

(inSUS)(inHT6) (inbirr) (inbirr) 


220 1600 352,000 $70,400

Barley 


40 1500 60,000 $12,000Sorghum - Amat 
20 1000 20,000 5,000


" Fetort 
20 '850 37,000 17,400
"Iszenal 

90 2200 198,000 539,600
 

Pearl Millet 

20 1500 30,O00 56,000

M&IZe - Arkel 
150 1600 21.,000 148,000

Shalheamen 
20 2800 56,000 $11,200


Tff 
20 2000 40,000 14,000


Finger Millet 
~........ .......... ..........
 

600 1,033,000 $206,600

TOTAL 


6. TRASPORT, LOADING &UNLOADING
 
Qawtity Price/MT Total Cost Total Cost
 

(in MIs) (Inbirr) (in bIrr) (in SUS) 

60 152 91.200 518,240
inland Transport 25 15,000 13,000Loading 9 Unloading 600 

.. ...................... 


106,200 121,240
tOTAL 


C. ECS/A SUPPORT COSTS 

$200
 
Office Expenses (Phone, Supplies, etc..) 1,000 

4.000 5800 
vehicle Exensfl (fuel &01l) 

Travel Expenses 
8,250 $1,650

Per diem 3per x S5 days A 50 birr/day 
$1,320


x 40 nights x 55 birr/night 6,600
Hotel 3 pars 

150 530 
MIsc: tire repair. etc. 

......... 

20,000 4gOOQ 
................. 


TOTAL 

0. EVALUATION & AUDIT 

5I,300
 
- external evaluator (lest Africa)Airfare 
 1,200


Addis - Aiwars IR - 2 people 


Per diem Wddis - 530/day x I x 7 days 5210
 
5480 

Hotel Ac!jis - 80/night x 1 x 6 nights 
days
Par diem eritros • $25/day x 2 x 14 $700 

51,560
Hotel Erltrea 1160/night5 A2 x 13 

$250 
rut e~lIves - Eritrea (1000 kin) 

$5,700
valuat ion Subtotalt 

52,000
External Audit Fees 

$239,540

PROJECT SUB-TOTAL 


$54,088

CtS/Beltimore Overhead Colts (22.58%) 


5293,628

GRAwO TOTAL 

US $1.00 a 5 irrf.''o P,,p: 
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CATHHOLIQ ELIE FSIE RV4 VC;E SA j 
Giing Hope To, 4I brdOf ,ed 

I% 5, 1993 ~ -

Ms..,Maryir le
FHA/9FDA , 
-320 21st, Str et, AN. W. iiiA1iIilr4/ 

Washingoton,A D' 20523' 

Re: Project Proposal-for 1993 Eritreae Disrib 

-ttced, please~ find a (copy of the abov r ij'4
 

XI'O FDA .s supportof $293,628 is requested to purchasesand distribute 7, 
60eMTs uflloa;ariety4 seed1 etypes;to 46nO efarmersfor 'planting1 . a rm rA+;e 'l~se4 +, c "Ier-+-+'s+in-.thei summerl4 and winter seasons., The spprt :'will .,41so cover, 
transport,. .oading/ unloadin so1eIe IeurseIof CRS;'Attache '+ ,ec "ed:+ proosa for*++++'+
coiiterpart-Eritren "CatholicSecretariat1 ( Annex B) nd
CRS~Iinmnitoring, eva1uation~and audit costs as wel' 

ECS~, inl consultati~on with4 th Ministry 4of A riutr (A,~ will " 

purhae nd,,ransport the seeds',from'. locali,,,iarkets' to distribuition4 -f'>, 

s-its ad~make allotments~ to village le'aders-wh6, -'in'turn, will ' 

"IIselect need farmers~ based on theira o set1 of criteria. The MOA~' 
"d.the 4areas of >need an,
andlaie n4ces1ar
 

The*--**4best time -to 1 make'-purchases 'is just~~& oa -f~,,ales o 
~ avai'l"of, lo1w ,prices and :quality seds.A Givlente -1emrency nastre"' 1 /I 

of, purchases, 4we',reqeta &6r-gat*atoiaion letter, to*the 

allw CS, oladvanqel ,privateludsto',, commenc~e,,:Iip lementat ion, 
4 Janluary 25 , . l993 as planned and, be evnul through4 1.thrI4ug 

..~,'-'the Grant Agreement., We' would appreciate your eview',ad comments. 4 "" 

/( 4A. '"4~Thank~you 1 14U'' "'"*."' 4 1 44/'~'4'"J,~~4' 

12With 1 kind regards, 

..............
i+,. Bark d l
 

...... 1'....................
OFFICE OFc PROJECT 

-l2''.4 4*' " -/ 1 4RESOURCE MANAGEMENT;, 

J ,I4 1II" 44roi iml.144-./1AAA4,101land, 2''" -. 44 

4+,1,1 II I''A ,j 4AY X,'1 
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BEST AVAILABLE DOCUMENT 
-. SUMMARY 

The Eritrean Catholic Secretariat (ECS/A)from has requestedUSAID to provide essential assistaigoal of this project is seeds to needy Eritreanto increase farmers.attain food the Eritrean farmers$ abilityself sufficiency in the areas targeted by the projecECS/A plans to assist 46,000 farmers to increase their yields in 1Sby distributing 600 MT of different typesplanting seasons. of seed for the t 
The seed will be distributed in a cooperative effortEritrean Ministry of Agriculture and ECS/A. between tbe purchased in Eritrea. The required seed wi
merchants FCS/A plans to purchase the seed from bc
in order 
to ensure
ecological that the seedsareas and will not are from simil. resources. disturb the local plant genet
In order to take advantage of the lower post-harvest
prices, it is important to purchase seeds for the summer planting I 

e
the end of January. Therefore, 
January 1993 through March 1994. 

the project duration will be fr( 

project is 
The total budget requested from USAID for the implementation of th!
$293,628. This costdistribution includes the purchase,seed, arof the some administrative transport
staff, CRS, monitoring, expenses
evaluation for ECS/
and audit
CRS/Baltimore's expensesoverhead ancosts. 

III. BACKGROUND
 
After years of drought and civil war, mostcompletely depleted their resources. farmers in Eritrea hav
such Traditfonal coping mechaismssoil and 

as selling firewood, have added to further degradation of th(
other obstacles to rehabilitation of the agriculture sector,Since 1988, ECS/A has been actively assisting Eritrean farmers tc
 
reestablish their lives through the distribution of seed. 
With thc
end of the civil war, increased security and the reactivation of the
 
Eritrean economy should stimulate the agricultural sector.
due 
to the 
vastness of the However,
need and devastation, 
the process of

assisting Eritrean farmers to attain food self-sufficiency will be
slow.
 
In addition to those Eritrean 
 farmers affecteddrought, an estimated 250,000 - by multiple years of500,000 Eritrean refugees currentlyliving in Sudan will eventually return to Eritrea.
will have few of the resources These returneesneededeconomic to reestablishlivelihoods in Eritrea. their lives andGovernment The inabilityof Eritrea (PGE) of the Provisional
the delivery of any 

and UNHCR to reach agreement has hamperedsignificant assistance to the returnees.
The 1992 FAO/WFP Crop and Food Supply Assessment for Eritrea and theAgency (ERRA) 
1992 Crop Production Estimate by the Eritrea Relief & Rehabilitation
reveal a significant increase in the harvest of 1992 
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-r the harvest of 1991. Following three years of extreme drough
the rainfall in 1992 improved, with amounts 1501 higher than 1991
most areas. 
 Still, despite the
imports of cereals will 

excellent harvest, 
substantii
be needed In 1992. 
 The FAO/WP Asus testimates that 140,000 MT of food aid Will be required. smeialso continues to Lack of oexbe a constraint on the total area planted. 
Moi

than half the farmers in the highlands have lost their oxen over tl
last five years.
 
Last year, seed supplies 
were enhanced by successful distributic
schemes provided by the Eritrean Ministry of Agriculture (MOA)I ECS/
and LWF. 
 Some 6,300 MT of seedfarmers were distributed
in the ten provinces of Eritrea. to the poores


The 1991 Eritrea See
Distribution project (Grant WAFR-O00-G-00-1
the ECS/A to provide seed needy 083 00 ) was initiated bcivil farmers affectedwar. Through 
to 

by droughttotal of 337.20 
that OFDA-funded project, ECS/A 

an 
MT of seed distributedtoproject 38,883 'farmersperiod in September by the end of th1992.showed that The evaluationbeneficiary of that projec.farmersthemselves redistributedto reach the seed

ration rate 
more of the needy, as supplies amon, 

were not sufficient at the initia:for all farmers in need of seeds.Seeds are one of the most vital agriculturalfarmers in Eritrea. Farmers inputs for peasantseed stocks in normal 
will do all they can to protectperiods. theizproducers will guard their seeds, 

Even under famine conditions,conditions. only eatingERRA/MOA believe them under extremeseed, they that if farmers Are forcedwill have to borrow to consumefrom richer farmers or traders 
a 
order to plant, pledging their future crops as collateral, often at


punitive rate of interest. 
in 

as 'asound strategy Therefore, seed distribution is seento pursuerehabilitation. to assist the processit is likely that of agricultural
distribute ERRA/MOAseed again will attemptthis year, toto procure will not as the 600 tons which ECS/A plansseed. ECS/A is 

meet the needs of all farmers who arenot aware of any short ofother NGO planning to distributeseed.
 

IV. 
 PROJECT DESCRIPTION
 

A. _a"
 
The goal of this project is to increase the Eritrean farmers' abilityto attain food self sufficiency in the areas targeted by the project.
B. QWAQLyU 
The objective of this project is to provide 600 MT of essential seed
to 46,000 needy farmers in Eritrea in the two 1993 planting seasons.
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C. Implementation Plan
 

ECS/A is requesting assistance from the USAID to purchase and deliver600 MT of various local seed varieties to 46,000 beneficiaries over
the two 1993 agricultural seasons. 
ECS/A prepared the estimates of
seed requirements for distribution, number of beneficiaries and the

locations which appear in Annex A. 
The proposed seed varieties are
all staple crops traditionally sown by Eritrean farmers. 
The package

ot seed to be provided to each family should cover from 
.25 to .5
hectares. The MOA-approved ration rates are 15 kg/farmer for barley
seed, and 10 kg/farmer for sorghum, millet, maize and teff. 
 The
 
choice of types of seed to distribute will depend on the preferences

and growing conditions of each area.
 

ECS/A and CRS learned from the evaluation of the previous projectthat farmers prefer to grow local varieties, and tend to eat seedwhich is not generally grown in their areas. For this reason, everyeffort will be made to purchase local seed for distribution in the
immediate area. 
 ECS/A will use its field storage capacity to keep

locally purchased seed as close to its distribution area as possible.
This approach reduces logistical costs and takes pressure off of the

central warehouses in Asmara. 
 ECS/A has the capacity to store 600
MT in its field stores without disrupting its relief food storage

capacity.
 

It is important to begin to purchase just after harvest in order to
 ensure that local seed varieties are still available. To get the
best price and quality of seed, seed distributed for the summer
planting season should be purchased in January 1993 and for the
winter planting season in September 1993. The seed will be
distributed in May and June for the summer planting season 
and in

November and December for the winter planting season. ECS/A plans
to distribute 450 MT of various seed types for the 1993 summer
planting season. 
The remaining 150 MT of Shashemene maize would be
distributed in the 1993 winter planting season.
 

The seed will be distributed by ECS/A staff in a cooperative effort
between the MOA and ECS/A. In the initial stage 
of the seed
distribution process, the MOA determines the areas in need 
of
assistance and coordinates the resources of various donors and

implementing organizations in relation to the urgency and need in the
field. MOA coordination 
ensures that seed distribution is not
duplicated in some areas while leaving other needy 
areas without
 
resources.
 

In consultation with the MOA, ECS/A's Agriculture and Finance staff
will purchase seed based 
on the local market conditions and its
 
resources available for seed. 
 The MOA will inform ECS/A where to
distribute and the quantity of the seed needed in each area. 
 Then
the MOA will tell the village leaders the number of villagers to send
 
to the seed distribution, i.e. MOA determines the 
number of
recipients based on a specific ration rate and the quantity of seed
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available. Finally, the villagers will receive the seed from ECS/A
staff at the MOA-approved ration rate. As. the seed will be
distributed to individual farmers at the period for planting, there
 
should be no local storage problems.
 

Villages determine their criteria for beneficiary selection based on
 
many factors. 
The criteria used by the village and zone authorities
 
vary based on the local circumstances but in general they look at

1) number of livestock and 2) other sources of income (Asmara, small

trade, relatives) in order to determine the relative economic status

of potential beneficiaries. 
Need as well as access to arable land

and farming equipment were major factors in the distribution of seed

in the 1991-92 project. Where farmers redistributed seed among

themselves, it was still among those who were 
most needy in the
community. Previous experience has shown that the villagers do tend
 
to choose the farmers most in need to be recipients of seed.
 

ECS/A will transport the seed from the local markets to its local
 
storage facilities and then, at the appropriate time, from storage

to the beneficiaries. Their main resource of transport is their own
 
fleet of 24 trailers and 50 short and long haul trucks.
 

As far as storage of the seed, with the multiple years of drought

and famine in 
Eritrea and Northern Ethiopia, permanent and semi­permanent (Rubb-Hall) storage facilities are available and adequate

for the projected needs in 1993. Likewise, ECS/A 
should have
adequate storage and warehousing available to manage the seed

assistance requested. ECS/A currently has two permanent warehouses
 
in Asmara of 5,000 MT capacity each.
 

D. Details of Proposed Purchases
 

Given the liquidity of market conditions, it is difficult to give
exact figures for the seed needed by the Eritrean farmers or seed
available for purchase 
on the local market. However, ECS/A

agriculturalists have made the following estimate based on their past

experience in purchasing local seed varieties 
and knowledge of
 
Eritrean farmers' preferences in the various provinces. ECS/A plans
to purchase the seed from local merchants in order to ensure that
 
the seeds are from similar ecological areas and will not disturb the

local plant genetic resources. Also, purchasing all the seed locally

will reduce the logistical requirements for the project.
 

The following is an itemized list of seeds to be purchased. The 1992
agricultural season was such that ECS/A believes it will be able to
purchase all seed for this project in Eritrea. The prices and
tonnage are estimations to be confirmed by a post-harvest assessment
 
performed by the MOA. The place of purchase of the seed will be
determined based on the availability and price of the seed after the
 
harvest.
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&t-yeYArijty 
QflRi-LCriBarley UfItPrcYeha Total

Sorghum 220 MT 
 1,600 Blrr
Amal $320.00
40 1,500 $ 70,400

Feterit 20 

300.00 12,000
1,000
Bazenai 200.00
Pearl Millet 20 4,000
Bultuk 1,850
90 370.00
Maize 2,200 7,400
Arkebe 440.00
20 39,600
1,500 
 300.00
Te m Shashemene 6,000
150
Tsada Taff 1,600
20 320.00
Finger Millet Dagusha 2,800 560.00 48,000
-2.L_ 2,000 11,200
400.00
Grand Total .. Q
 
600 MT 


$206,600
 
E. MonIiton andevaluation
 

ECS/A's Agriculture Department staff
project and 
submit quarterly reports 
will Closely follow up
implementation of the project. 

the
to CRS on the progressas well and
as information from its own monitoring for reporting to the
 

CRS will use these reports from ECS/A
USAID. After the Planting ofan the seeds, ECS/A and CRS will carry out 
evaluation 

Information 
of the implementation 

on farmers of the project, andyields. collect
participate in the evauation. 
 The HOA will again be invited to
The evaluation team will also lookat ways to improve the sustaJnabilty of ECS/A's seed program. 

V. PROJECT ANALYSIS
 

A. Counterbartiformatin
 
ECS/A 
is an experienced

emergency organization
food with
distribution a well-structured
network.
experienced agricultural staff to purchase good 

Xt has the 
trained 
and
corresponds with the preferences of the recipient farmers, 

quality seed that
provide technical assistance it needed.
capacity and toand logistics it also hasfashion. staff to distribute the transportECS/A has the

sful seed in a timely
distribution projects in 1988/89 
implemented similar 


and 1991/92a seed 

VI. BUDGET
 
The total estimated project budget is $293,628.
is Seed Purchase The major line item
on ($206,600). ECS/A estimatedtheir previous experience purchasing seed in several 


the seed prices basedlocal markets in Eritrea, including the Asmara market, just after the
 
different
harvest period. 
The prices given in
depending upon when 

annex A may be expected to varyin proportion the purchasesto the length are made,of astime which hasseed prices Increasepassed since the
harvest.
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A. 

1" Eritrea Seed Distribution. et4iIed 3 *et
PUOR*RCHASE 

Qteiqlty PrI10/1" Totel Cot yotel Coat(inNfe) (Inbirr) (Inbira) (inW)rtley A20 

Annex a 

Pearl 

*oregI,Ai r 
* Ftlia 

P ZfillMiIlet 

40 

2O 
2090 

1600 

1500 
1000 
18502200 

352, 000 
40,000 

2o,00 
37,000T98,Op000 

570.400 
SIZO00 

14,000 
IT#40019,6c0Taff
Halt@e , AShhem.SO. Arktbo 020 ',N 996150 
 30.000T 
 heshleI 	 86,000
t 
 S0
f20 160mo 240,000 48,000
Firmer Mllet20 	 6,000 171,2002000 40,000 WONO0 

TOTAL 	 0 .......... .....
 
6. ~DI~Q4 I L!INTf~iiso~~ 

5206,600,033,0006001 

Ou lttY PeIce/jT Total Cost Total CostInlad Transport (in	Mts) (inbitr) (Inbir)400 152 91,200 (In SuS)
$18.240
Loading &Unloairg 	 600 1 2 S,O00 3,000 

-*. .................
T00 
106200 $ 1,240COSTSC. ECS/A "I5PO0T 

0 f ice Eg J (phone, s etc..) 1,000 $200eas S Pl i 

Vehicle Fonsn (fuel & oiI). et . 000 
Travel E pe e$ 	 $004,000Per diem 3pera x 55 days ikotet 	 50 bfrr/day3 pars x 	 8,2s040 night$ x S5 	 $1,650birr/nfhtMisc: tire repair, etc. 6,600 $1,320 

130 $30
 

TOTAL .......... 
 ..... 
0-. EVALUATION &AUDIT 20,000 4,000 

Airiere 
. externlAddis . Asera tor (flteIr * 2 People Africa) 
Per diem Addis .	 81630013O/day X I x day$NOtel Addis 	 1,210- W/Aloht 1 x 6 nlp~tsPer dI,, Etitrea 	 3210. 55/d), x 2 x 14 daysHotel Eritrea 	 5480.S/nfght x 2 X 13ruol Ipe,... Eritrea (100 	 8?00kai) 

21,560 

Evaluation SLubtotal ..... C 
External Audit Fee 	 SS, 700 

BEST AVAILABLE DOCUMENT 
OJ C oT,L 

5U39TOT 
C*/8l 	 $239,540t frr Overheed 

Coats 	 $54,088(22.58%) 
GRAHO TOIAL. 


-293,628 
Exchange Rate; 
Ut 51.00 a 5 lIrr
 

http:AShhem.SO
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Funds are also required for the inland 
transport from
markets to the distribution the local
sites.
distances from Asmara to the 
Taking an average of the
various provincial capitals, 
CRS
estimates the inland transport costs of the seed to be approximately
US$ 30.40/MT. ECS/A will pay approximately $5.00/MT for loading and
unloading 
the seed at the point of purchase, ECS/A storage
facilities, and the distribution sites.
 

In addition to the logistical expenses of distributing se4d, ECS/Awill incur administrative expenses of $4,000 to cover general officeexpenses and staff per diem, hotel, and gas/oil expenses incurred
while procuring and distributing the seed and monitoring the projeot.6 

The project budget follows:
 

ECS/A 1993 Seed Distribution Budet 

Acct. No I 

6101 Seed Purchase $206,600
6908 Inland Transport
 
600 MT 0 $30.40/MT 18,240
6908 Loading and Unloading

600 MT @ $5.00/MT 
 3,000
6309 Office Expenses


6706 
 Travel Expenses 
200
 

3,000
6703 
 CRS/ECS/A Evaluation 
 5,700
6201 
 External Audit 
 2,000
6805 Vehicle Expenses goo
Sub-Total 

$239,540
 

CRS/Baltimore Overhead Costs
 
22.58% of budget
 

Grand Total 
 $293,628
 

A detailed breakdown of the budget is included in
annex B.
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E-sT~u~ OF ED~o I
REo 4_E'ET FOR DiSTRZUoN"11. 

IN ERTREAZIN 1993
 

AIT1T. (Q) UNIT PRICE(B1RR) TOTAL PRICE 

scoPRVNEBEFCA
300
2A0tEy
200
600 
 16012
160160 
 o
 
3YE 96 000 


260 

32 000
300 
 260 
 48 000 

200 160m 48 0001O 

200
200 
 150
100 
 3030 000
0 

20 


220 
 0O
37 000
300 

220 


300
300 
 220
220 
 66 000
66 000 

200 
 66 000
150 


30 000 


2180 

6 0AI 


200 56 000

40 0 

1240 

000 


033 000 

(BZRR) PROYvNCr 


Hammsien 
3200
 
AXELEGUZAX2dl00
 
SENHIT 
 1200
 
SANnrT 1200
 
SAE 
 200
 

SERAYE 
 2000
 

SENHIT 2000
BARK 
 2000
 

SEj 3000
 

3000
 
BARK 3000
 
ASH 
 200o 

2000
 
SERAYE 
 2000 


SE RAY 25000
 

46 000
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