

PDFBS 742

CONTRACT/AGREEMENT DATA SHEET	1. M/SER/AAM/A/SUP Action Monitor USAID/Haiti	2. Date PIO/T Received in M/SER/AAM/A/SUP 05 / 22 / 89
--------------------------------------	---	--

COMPLETE EACH BLOCK FOR BOTH NEW ASSISTANCE/ACQUISITION AND MODIFICATION ACTIONS

3. Contract/Agreement/Number 521-0062-G-89-9027-00		
4. Contractor/Recipient Name Baptist Mission	5. Contractor Acronym N/A	
6. Project Title Special Development Activity	7. Project Number 521-0062	
8. Project Officer's Name J.C. Lucas	9. Bureau or USAID Symbol HRO	

10. PIO/T Number 521-0062-3-90102	21. Budget Plan Code LDSA-89-25521-KG13
--------------------------------------	--

11. TYPE OF ACTION A. New Acquisition/Assistance <input checked="" type="checkbox"/> A B. Amendment/Modification 1. New/Revised Scope 2. Funded Extension 3. No Cost Extension 4. Transfer of action from AID/W to Mission/Mission to AID/W 5. Incremental Funding 6. Overhead Rate Adjustment 7. Contract Closeout 8. Other CFR or FAR <u>N/A Grant</u>	22. Country or Region of Performance Haiti 23. A. This Action Increases or Decreases TEC by \$ _____ B. Total Estimated Cost of Contractual Document \$ <u>11,400</u> 24. Amount of Non-Federal Funds Pledged to the Project -0-
---	---

12. Amount of this PIO/T U.S. \$ <u>11,400</u>	25. Effective Date of this Action 05 / 30 / 89
---	---

13. Amount <input checked="" type="checkbox"/> Obligated <input type="checkbox"/> Subobligated <input type="checkbox"/> Deobligated by this Contract or Amendment U.S. \$ <u>11,400</u>	26. Estimated Completion/Expiration Date 05 / 29 / 90
---	--

14. Cumulative Obligation (Life of Contract) U.S. \$ <u>11,400</u>	27. Contractor DUNS Number
---	----------------------------

15. This Action Funded Through 05 / 27 / 90	28. Consultant Type Award <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO
--	--

16. Date Contractual Documents Signed by AID Official 05 / 30 / 89	29. Number of Person Months (PASA/RSSA only) N/A
---	---

17. Incrementally Funded Contracts <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	30. Number of Person Months (PASA/RSSA only) N/A
---	---

18. Host Country/Counterpart Institution (University Contracts) N/A	31. CONTRACT TYPE A. Fixed Price (specify: <input type="checkbox"/> FPRU <input type="checkbox"/> FPEPA <input checked="" type="checkbox"/> FPI) <input type="checkbox"/> D B. Cost Reimbursement specify: <input type="checkbox"/> CR <input type="checkbox"/> CPFF <input type="checkbox"/> CS <input type="checkbox"/> CPAF <input type="checkbox"/> CPII C. IOC and Requirements Contracts D. Grant/CA/PASA/RSSA E. Contracts with Individuals
--	---

19. Campus Coordinator (University Contracts) N/A	
--	--

20. ADVANCE A. No Advance B. Advance Non-FRLC C. Advance FRLC <input checked="" type="checkbox"/> A	
--	--

32. Negotiator's Typed Name M. Napper	33. Negotiator's Signature <i>M. Napper</i>	34. Date Signed 07 / 06 / 89
--	--	---------------------------------

35. Contract/Grant Officer's Organization Symbol CO	36. Contract/Grant Officer's Signature <i>R.B. H...</i>	37. Date Signed / /
--	--	------------------------

MERID
 COORS SECTION
 1989

38. SUBJECT TO STATUTORY REQUIREMENT

- A. Walsh-Healey Act, Manufacturer*
- B. Walsh-Healey Act, Regular Dealer*
- C. Service Contract Act
(U.S. ONLY - Guards, Maintenance, Laborers)
- D. Davis-Bacon Act (Construction)
- E. Not subject to Walsh-Bacon Act
(Most AID Contracts)

E

*Equipment, Supplies, Materials, and Commodities

39. Country of Manufacture

H

40. CURRENCY INDICATOR

- A. U.S. Dollar
- B. Local Currency
- C. Combination
- D. Unfunded

B

41. SUBCONTRACTS

Is there a provision for a subcontract? (Contracts only)

YES NO

42. TYPE OF SERVICE

- A. Training of Participants
- B. Technical Assistance to Host Country
(Program, Project related except A&E Services)
- C. A&E Services
- D. Construction
- E. Research
- F. Technical Services to AID
(other than training; usually operating expense)
- G. Training Service for AID
- H. Equipment, Materials, Supplies, Commodities
- I. Translation Service

H

43. CONTRACT/AGREEMENT SOURCE

- A. U.S. Contractor/Grantee
- B. Non-U.S. Contractor/Grantee
- C. Combination of A & B

B

44. TYPE OF AMERICAN OWNERSHIP
(U.S. Persons or Firms Only)

- Minority
 - A. Asian/Pacific Islander
 - B. Black American
 - C. American Aleuts or Eskimos
 - D. American Indian
 - E. Hispanic
- G. Non-Minority

G

45. METHOD OF SOLICITATION

- A. Sealed Bid
- B. Competitive Proposal
- C. Combination/Competition

E

46. LABOR SURPLUS AREA PREFERENCE

- Labor Surplus Area
- A. No Preference
- B. Tie Bid Preference
- C. Total Set Aside
- D. Not a Labor Surplus Area Preference Award

47. TYPE OF BUSINESS

- A. Source: Non-U.S. and Used Outside U.S. & Possessions
- B. Source: Non-U.S. and Possessions
(Foreign Purchases Used Inside U.S.)
(If U.S. Source, complete C through O)
- C. Firm - Profit Making & PSC's
- Non-Profit Organizations
- D. Private Educational Organizations
- E. Hospitals
- F. Research Institutions, Foundations, and Laboratories
- G. Other
- Private Voluntary Organizations
- H. U.S. Registered
- I. U.S. Non-Registered
- J. Foreign
- State/Local Government
- K. Educational Institutions
- L. Hospitals
- M. Research Organizations
- N. Other
- O. International Agricultural Research Organizations
- P. Public International Organizations
- Q. U.S. Cooperatives

48. Women Owned Business?

YES NO

49. TYPE OF AWARD

- Small Business
- A. Not Set Aside
- B. Partial Set Aside
- C. Total Set Aside
- Other Than Small Business
- D. Personal Service Contract
- E. Individual Non-Personal Service Contract
- F. U.S. Government
- G. University
- H. Non-Profit Organizations and PVOs
- I. Large Businesses

50. Paying Office:
Payment will be made by

Controller's Office
USAID/Port-au-PRIN

2

51. SYNOPSIS PRIOR TO AWARD

C

- A. Synopsized prior to awards
- B. Not synopsized due to emergency
- C. Not synopsized for other reasons

52. COMPETITIVE SOLICITATION PROCEDURES

L

- A. Normal full and open competition *
 - B. Architect - Engineer
 - C. Basic Research Proposal
 - D. Multiple Award Schedule
 - E. Alternate Source - Reduced Cost
 - F. Alternate Source - Mobilization
 - G. Alternate Source - Engineering/R&D Capability
 - H. Small Business Set-Aside
 - J. Labor Surplus Area Set-Aside
 - K. LSA/Small Business Set-Aside
 - L. Other than full and open competition
 - M. Small Purchases
 - N. 8(a) Program
 - P. Otherwise authorized by statute
- *If, 'A', block 57 must be completed

53. NUMBER OF OFFERORS

1

- 1. Only one offeror
- 2. More than one offeror

54. APPLICABILITY OF COMPETITION IN CONTRACT ACT (CICA)

2

- 1. Pre-CICA
- 2. Post-CICA

55. AUTHORITY FOR OTHER THAN FULL & OPEN COMPETITION

M

- A. Unique Source
 - B. Follow-on Contract
 - C. Unsolicited Research Proposal
 - D. Patent/Data Rights
 - E. Utilities
 - F. Standardization
 - G. Only One Source - Other
 - H. Urgency
 - J. Mobilization
 - K. Essential R&D Capability
 - L. International Agreement
 - M. Authorized by Statute *
 - N. Authorized Resale
 - P. National Security
 - O. Public Interest
- *If 'M', block 56 must be completed

56. SPECIAL AUTHORITY FOR NON-COMPETITIVE ACTIONS

(Impairment of Foreign AID Programs) Authorized Under AIDAR Sec. 706.302.70(b)(3)

4

- 1. PSC's Awarded Under Sec. 636(a)(3)
- 2. An Award of \$100,000 or Less by an Overseas Contracting Actv
- 3. Written Determination by Assistant Administrator or Administrator
- 4. None of the above.

57. SPECIAL SELECTION PROCEDURES

3

- 1. University Selection Procedures
- 2. Collaborative Assistance Procedures
- 3. None of the above

AGENCY FOR INTERNATIONAL DEVELOPMENT

MISSION TO HAITI

FOR INTERNATIONAL MAIL .

USAID / HAITI
P.O. Box 1634
Port-au-Prince, Haiti, W.I.

For U.S. MAIL :

USAID / HAITI
Department of State
Washington, D.C. 20520

30 May 1989

Pastor Wallace Turnbull
Baptist Mission
Fermathe, Haiti

Subject: Grant No. 521-0062-G-⁸⁶~~88~~-9027-00

Dear Pastor Turnbull:


Pursuant to the authority contained in the Foreign Assistance Act of 1961, as amended, the Agency for International Development (hereinafter referred to as "A.I.D." or "Grantor") hereby grants to the Baptist Mission (hereby referred to as "Grantee"), the sum of \$11,400, for the Construction of 500 latrines in Fermathe as described in the Schedule of this Grant and the Attachment 2, entitled "Activity Description".

This Grant is effective and obligation is made as of 30 May 1989 and shall apply to commitments made by the Grantee in furtherance of program objectives during the period beginning 30 May 1989 and ending 29 May 1990.

This grant is made to the Baptist Mission, on condition that the funds will be administered in accordance with the terms and conditions as set forth in Attachment 1, entitled the Schedule, Attachment 2, entitled "Activity Description," and Attachment 3 entitled "Standard Provisions," which have been agreed to by your organization.

Please sign the original and each copy of this letter to acknowledge your receipt of the Grant, and return the original and all but one copy to the Office of Procurement.

Sincerely yours,



Martin F. Napper
Grant Officer

Attachments:

1. Schedule
2. Activity Description
3. Mandatory and Optional Standard Provisions for Non-U.S., Nongovernmental Grantees dated 1/1/87

ACKNOWLEDGED:

Baptist Mission


BY Wallace Turnbull

Title: Pastor, Baptist Mission

Date: Jul 2 1989

FISCAL DATA

Appropriation: 72-1191021.6
Budget Plan Code: LDSA-89-25521-KG13
PIO/T No: 521-0062-3-90102
Project No.: 521-0062
Total Estimated Amount: \$11,400
Total Obligated Amount: \$11,400
Funding Source: USAID/Haiti

FUNDS AVAILABLE 1/5/89
(455/30/89)

SCHEDULE

A. Purpose of Grant

The purpose of this Grant is to provide support for the construction of 500 latrines, as more specifically described in Attachment 2 to this Grant entitled "Activity Description".

B. Period of Grant

1. The effective date of this Grant is 30 May 1989.
The expiration date of this Grant is 29 May 1990.

C. Amount of Grant and Payment

1. A.I.D. hereby obligates the amount of \$11,400 for purposes of this Grant.
2. Payment shall be made directly by USAID to the contractors and/or suppliers for the purchase of construction material and other items necessary for the construction of the latrines.

D. Financial Plan

The following is the Grant Budget. Revisions to this budget shall be made in accordance with Standard Provision of this Grant, entitled "Revision of Grant Budget."

500 Slabs	\$7,500
500 Ready-made roofs	750
500 Sacks of cement	3,000
Contingency	150
TOTAL	<u>\$11,400</u>

Activity Description

In 1984, the Community of Fermathe, located in the West Department, was the beneficiary, through the sponsorship of Pastor Wallace Turnbull of the Baptist Mission, of a USAID grant for the construction of 500 latrines for 500 families. The Pastor also received a grant from the British Embassy in 1987 for the construction of 141 latrines. Although the construction of the latrines alleviated the health and sanitation problems confronted by those families, proper waste disposal continues to be a significant problem in the community.

Pastor Turnbull has again requested USAID assistance for the construction of 500 more latrines for 500 additional families as part of the Baptist Mission's ongoing comprehensive health program. Funds provided under this grant will be used to purchase construction materials such as cement, latrine slabs and corrugated metal sheeting. Each family participating in the activity has agreed to provide locally available materials such as rocks, sand, and gravel. The families would also be responsible for digging a latrine pit meeting the standards of the Baptist Mission health program.

As in 1984, the Baptist Mission will implement the activity through their mobile health clinic. This activity will involve a large number of people (approximately 2500 family members) in a joint community effort aimed at improving hygienic conditions through proper sanitary waste disposal.

The USAID Engineering Unit has reviewed and approved the budget.

RESPONSIBILITIES OF THE GRANTEE

A. The Grantee

PASTOR WALLACE TURNBULL,
BAPTIST MISSION

B. The Grantee will take appropriate measures to publicize USAID's contribution to this project. This will include an appropriate plaque or marker to be affixed to any structure whose construction, renovation or contents have been financed in whole or significant part by USAID.

C. All costs associated with the completion of this project in excess of the amount covered by this Grant will be the responsibility of the Grantee.

IV. REPORTING

The Grantee

PASTOR WALLACE TURNBULL,
BAPTIST MISSION

agrees to submit the following reports to USAID for review and approval.

A. A progress report within two months of the date of the receipt of the funds indicating all activities which have been undertaken to complete the project in accordance with the work plan.

B. A similar progress report every two months thereafter until the project is completed.

C. A project completion report within thirty days after the project as described herein is finished.

RESPONSABILITIES DU DONATAIRE

A. Le Donataire

PASTEUR WALLACE TURNBULL,
MISSION BAPTISTE

B. Le Donataire prendra des mesures adéquates pour attirer l'attention du public sur l'apport de l'USAID à ce projet. Ces mesures comprendront l'affichage d'une enseigne relative à tout édifice dont la construction, ou la restauration aura été financée entièrement ou en partie par l'USAID, ou qui contiendra des meubles ou des fournitures financés par l'USAID.

C. Tous les frais relatifs à l'achèvement de ce projet excédant la somme accordée par ce contrat sont à la charge du donataire.

IV. COMPTES-RENDUS

Le Donataire

PASTEUR WALLACE TURNBULL,
MISSION BAPTISTE

s'engage à remettre à l'USAID les rapports précisés ci-dessous pour être analysés et approuvés.

A. Dans un délai de deux mois après la réception des fonds, un rapport d'avancement sera soumis à l'USAID dans lequel toutes les mesures prises pour mener le projet à bonne fin selon le plan de travail seront signalés.

B. Un rapport du même genre tous les deux mois jusqu'à ce que le projet soit achevé.

C. Dans un délai de 30 jours après l'achèvement du projet, un rapport final constatant la réalisation complète du projet.